

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	1550100	BASE INTERFIXATED - CAGE IN LEGA DI TITANIO 8X38X28MM *6952815*	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	1183875	FISSATORE INTERSPINOSO AFFIX II NUVASIVE 35MM *7577035*	1	€ 2.488,00	€ 2.488,00	P09070302	390633
NUVASIVE ITAL	1336144	4 - 4%	1189183	FISSATORE INTERSPINOSO AFFIX II NUVASIVE 45MM CON ALETTE*7571	1	€ 2.621,00	€ 2.621,00	P09070302	390633
NUVASIVE ITAL	1336144	4 - 4%	1195162	FISSATORE INTERSPINOSO AFFIX II NUVASIVE 40MM CON ALETTE *757	1	€ 2.621,00	€ 2.621,00	P09070302	390633
NUVASIVE ITAL	1336144	4 - 4%	1228541	X-CORE MINI - VITE DI CHIUSURA COD*5960011*	1	€ 89,00	€ 89,00	P09070101	1070323
NUVASIVE ITAL	1336144	4 - 4%	1230928	FISSATORE INTERSPINOSO AFFIX II NUVASIVE 45MM *7577045*	1	€ 2.488,00	€ 2.488,00	P09070302	390633
NUVASIVE ITAL	1336144	4 - 4%	1230933	FISSATORE INTERSPINOSO AFFIX II NUVASIVE 55MM *7577055*	1	€ 2.488,00	€ 2.488,00	P09070302	390633
NUVASIVE ITAL	1336144	4 - 4%	1230949	FISSATORE INTERSPINOSO AFFIX II NUVASIVE 35MM CON ALETTE*7571	1	€ 2.621,00	€ 2.621,00	P09070302	390633
NUVASIVE ITAL	1336144	4 - 4%	1310355	VITI POLYAXIAL SCREW MIS.5,5X35 *8455535* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1310356	VITI POLYAXIAL SCREW MIS.5,5X30 *8455530* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1310357	VITI POLYAXIAL SCREW MIS.4,5X40 *8454540* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1310358	VITI POLYAXIAL SCREW MIS. 5,5X40 *8455540* MUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1310359	DADI LOCK SCREW *8461100* NUVASIVE	1	€ 34,00	€ 34,00	P09070302	194701
NUVASIVE ITAL	1336144	4 - 4%	1310360	BARRE ROD MIS. 200 MM *8452200* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1310361	CONNETTORI TRASVERSALI REGOLABILI MIS.45-50 *8450245* NUVASIVE	1	€ 989,00	€ 989,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	1310382	VITI CANNULATED SCREW MIS. 6,5X30 *8456530* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1310383	VITI POLYAXIAL SCREW MIS. 4,5X35 *8454535* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1310384	BARRA ARM15T ROD 80MM *8452080* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1312543	BARRE PRECURVATE PRE-BENT ROD 75 MM *8052075* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1312855	BARRE PRECURVATE PRE-BENT ROD 45 MM *8052045* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1312862	VITI POLYAXIAL SCREW MIS. 6,5X40 *8456540* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1312863	VITI POLYAXIAL SCREW MIS. 6,5X35 *8456535* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1313863	BARRE PRE BENT MIS.80 MM *8052080* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1317602	BARRE PRE BENT MIS .70 MM *8052070* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1323546	BARRA CURVA ROD MIS. 100 MM CONVENTIONAL PRE-BENT *8052100	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1323547	BARRA CURVA ROD MIS. 65 MM CONVENTIONAL PRE-BENT *8052065*	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1323562	BARRA ROD MIS. 85 MM CONVENTIONAL PRE-BENT *8052085* NUVAS	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1323582	BARRA RETTA ROD MIS. 300 MM *8452300* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1323584	BARRA CURVA ROD MIS. 60 MM CONVENTIONAL PRE-BENT COD.8052	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1323762	VITI MIS. 5,5X40 MM POLY FENESTRATED COD.8405540001	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1323802	X-CORE MINI - PIATTO TERMINALE TI 15X12 MM 12 PARALLEL COD.5962	1	€ 919,00	€ 919,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	1323803	X-CORE MINI - PIATTO TERMINALE TI 15X12 MM 12-7° LORD TOP COD.59	1	€ 919,00	€ 919,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	1323884	X-CORE MINI - CORPO CENTRALE 22-34 MM 12 MM COD.5962223	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	1323885	X-CORE MINI - CORPO CENTRALE 17-24 MM 12 MM COD.5962172	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	1333483	BARRA CURVA ROD MIS. 55 MM CONVENTIONAL PRE-BENT *8052055*	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1336763	BARRA RETTA ROD MIS. 90 MM *8452090* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1341623	BARRE PRECURVATE PRE-BENT ROD 40 MM *8052040* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1343305	BARRA ROD MIS. 90 MM CONVENTIONAL PRE-BENT *8052090* NUVAS	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1343326	VITI POLYAXIAL SCREW MIS. 7,5X40 *8457540* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1346925	VITI POLYAXIAL SCREW MIS. 5,5X45 COD.8455545	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1355925	CANNULATED POLYAXIAL SCREW 6.5 X 45 MM *8456545* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	1355927	X-CORE MINI - PIATTO TERMINALE - 15X12 7° LORD BTM Ø12MM COD. 59	1	€ 919,00	€ 919,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	1355929	ARCHON - VITI - SCREW SELF DRILL VAR. 4X13 MM *8780213* NUVASIVE	1	€ 134,00	€ 134,00	P09070301	1381547
NUVASIVE ITAL	1336144	4 - 4%	1358645	BARRA CURVA ROD MIS. 110 MM CONVENTIONAL PRE-BENT *8052110*	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1359213	CANNULATED POLYAXIAL SCREW MIS.6,5X40MM *8406540001* NUVASIV	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1359803	VITI POLYAXIAL SCREW MIS. 5,5X50 COD8455550	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1359843	BARRA CURVA ROD MIS. 120 MM CONVENTIONAL PRE-BENT *8052120*	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1362304	BARRA RETTA ROD MIS. 100 MM *8452100* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1362569	BARRA CURVA ROD MIS. 95 MM CONVENTIONAL PRE-BENT *8052095*	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1364163	VITI POLYAXIAL SCREW 7.5 X 35 MM *8457535* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1364183	ARM15T POLYAXIAL SCREW 7.5X45MM *8457545* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1364265	BARRA CURVA ROD MIS. 50 MM CONVENTIONAL PRE-BENT *8052050*	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1372035	GABBIA INTERSOMATICA ARTODESI CERVICALE COROENT SMALL INTE	1	€ 574,00	€ 574,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	1373999	SISTEMA FISSAZIONE GABBIA CERVICALE COROENT SI SCREW 4X12MM	1	€ 114,00	€ 114,00	P09070301	574627
NUVASIVE ITAL	1336144	4 - 4%	1374883	ARM15T SCREW, 4x30mm POLYAXIAL *8454030* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1374885	ARM15T SCREW, 4.5x25mm POLYAXIAL *8454525* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1374886	ARM15T SCREW, 4.5x30mm POLYAXIAL *8454530* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1385783	ARM15T ROD, 120MM CONVENTIONAL PRE-BENT *8452120* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1389881	BARRA ARM15T ROD 70MM *8452070* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1391470	VITE POLIASSIALE ARMADA 8,5X45MM *8458545* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1391471	VITE POLIASSIALE ARMADA 8,5X35MM *8458535* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1391509	BARRA RETTA ARMADA 65MM *8452065* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1392383	VITE POLIASSIALE 6,5X50MM ARM15T *8456550* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1410572	PRE-BENT ROD LUNGHEZZA 55MM *8452055* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1410573	PRE-BENT ROD LUNGHEZZA 60MM *8452060* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1410594	PRE-BENT ROD LUNGHEZZA 35MM *8452035* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1410595	PRE-BENT ROD LUNGHEZZA 45MM *8452045* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1411345	PRE-BENT ROD - BARRA ARMADA IN TITANIO Ø 5.5MM L. 50MM *8452050	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1445235	ARM15T LOCK SCREW ILIAC *8051100* NUVASIVE	1	€ 94,00	€ 94,00	P09070302	194701
NUVASIVE ITAL	1336144	4 - 4%	1445236	ASF25T CONNETTORE ROD-ROD 5.5H-5.5O *8452855* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	1475941	ARCHON PLATE 28MM 1-LEVEL *8787128* NUVASIVE	1	€ 1.657,00	€ 1.657,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	1475942	ARCHON PLATE 30MM 1-LEVEL *8787130* NUVASIVE	1	€ 1.657,00	€ 1.657,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	1475943	ARCHON PLATE 32MM 2-LEVEL *8787232* NUVASIVE	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	1475945	ARCHON SCREW 4.0X13MM SD FIXED *8780713* NUVASIVE	1	€ 134,00	€ 134,00	P09070301	1381547
NUVASIVE ITAL	1336144	4 - 4%	1475946	COROENT SMALL INTERLOCK 7X17X14MM 7° *6790227* NUVASIVE	1	€ 574,00	€ 574,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	1475947	COROENT SI SCREW 4X14MM SELF-TAP *6791714* NUVASIVE	1	€ 114,00	€ 114,00	P09070301	574627
NUVASIVE ITAL	1336144	4 - 4%	1498336	BARRE ARMADA 5,5 MM TI ROD 500MM *8452500* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1505844	ARCHON PLATE 26MM 1-LEVEL *8787126* NUVASIVE	1	€ 1.657,00	€ 1.657,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	1505845	ARCHON PLATE 46MM 2-LEVEL *8787246* NUVASIVE	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	1505846	ARCHON SCREW 4.5X15MM SELF-TAP VAR *8780615* NUVASIVE	1	€ 78,00	€ 78,00	P09070301	1381547
NUVASIVE ITAL	1336144	4 - 4%	1505847	ARCHON SCREW 4.0X15MM SELF-DRILL VAR *8780215* NUVASIVE	1	€ 134,00	€ 134,00	P09070301	1381547
NUVASIVE ITAL	1336144	4 - 4%	1505848	X-CORE 2 TI ENDCAP 18X30MM 0° Ø18 *6183000* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	1505849	X-CORE 2 TI ENDCAP 18X30MM 8° Ø18 *6183008* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	1505850	X-CORE 2 TI CORE Ø18MM 28-41MM AUTOLOCK *7180041A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	1505851	X-CORE 2 TI LOCK SCREW ENDCAP *7162000* NUVASIVE	1	€ 129,00	€ 129,00	P09070302	1025810
NUVASIVE ITAL	1336144	4 - 4%	1505852	ARM15T SCREW 8.5X40MM POLYAXIAL *8458540* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1526016	BASE TI IMPLANT 8X34X24MM 15° *6951815* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	1526017	BASE TI IMPLANT 10X38X28MM 20° *6952020* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	1526018	BASE TI IMPLANT 8X38X28MM 25° *6952825* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	1526019	BASE TI BOLT 5.0X20.0MM VARIABLE *6955202* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	1526020	BASE TI BOLT 6.0X22.5MM VARIABLE *6956222* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	1526036	BASE TI BOLT 5.0X17.5MM VARIABLE *6955172* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	1530720	BASE INTERFIXATED TI HL CAGE 8X34X24MM ANGOLAZIONE 10° *69518	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	1530738	X-CORE MINI IMPIANTO CORE - CORPO Ø 12MM ALTEZZA 15-20MM *5962	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	1548158	DADO DI CHIUSURA RELINE 5.5MM *13550000* NUVASIVE	1	€ 86,00	€ 86,00	P09070302	1313327
NUVASIVE ITAL	1336144	4 - 4%	1548159	VITE POLIASSIALE RELINE 5.5X30MM *13015530* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	1548160	BARRA CURVA RELINE 5.5X40MM *14355040* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	1548161	BARRA CURVA RELINE 5.5X55MM *14355055* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	1548162	BASE TI IMPLANT 6X34X24 10° *6951610* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	1548178	VITE POLIASSIALE RELINE 5.5X40MM *13015540* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	1548179	VITE POLIASSIALE RELINE 6.5X40MM *13016540* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	1548180	VITE POLIASSIALE RELINE 7.5X40MM *13017540* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	1549029	VITE POLIASSIALE RELINE 6.5X35MM *13016535* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	1549031	VITE POLIASSIALE RELINE 7.5X55MM *13017555* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	1549050	VITE POLIASSIALE RELINE 6.5X30MM *13016530* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	1549051	VITE POLIASSIALE RELINE 6.5X45MM *13016545* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	1549052	VITE POLIASSIALE RELINE 6.5X50MM *13016550* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	1549053	VITE POLIASSIALE RELINE 7.5X35MM *13017535* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	1549054	VITE POLIASSIALE RELINE 7.5X45MM *13017545* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	1549055	VITE POLIASSIALE RELINE 7.5X50MM *13017550* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	1549060	BARRA CURVA RELINE 5.5X45MM *14355045* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	1549062	BARRA CURVA RELINE 5.5X65MM *14355065* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	1549063	BARRA CURVA RELINE 5.5X75MM *14355075* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	1549064	BARRA CURVA RELINE 5.5X80MM *14355080* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	1549077	BARRA CURVA RELINE 5.5X90MM *14355090* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	1549078	BARRA CURVA RELINE 5.5X120MM *14355120* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	1549458	VITE POLIASSIALE ARMADA 7.5X50MM *8457550* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1158122	SOSTITUTO OSSEO *ATTRAX PUTTY 5018005*	1	€ 998,00	€ 998,00	P900402	444562
NUVASIVE ITAL	1336144	4 - 4%	1223622	NVM5 CLIP CON LED LUMINOSO *2012022* NUVASIVE	1	€ 649,00	€ 649,00	Z12101185	496207
NUVASIVE ITAL	1336144	22 - 22%	1162974	NEUROVISION LUCE GUIDA ANGOLARE MONOUSO *3200220* NUVASIVE	1	€ 743,00	€ 743,00	K010399	699437
NUVASIVE ITAL	1336144	22 - 22%	1223594	NVM5 MODULO MEP/EMG *8020215* NUVASIVE	1	€ 1.129,00	€ 1.129,00	Z12101185	400379
NUVASIVE ITAL	1336144	22 - 22%	1095829	CANONE NOLEGGIO E SERVICE ATTREZZATURE SANITARIE *HFEE* NUVASIVE	1	€ 752,00	€ 752,00	NA	NA
NUVASIVE ITAL	1336144	4 - 4%	1541782	ARCHON PLACCA 1 LIVELLO	1	€ 1.657,00	€ 1.657,00	P09070301	1381543

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	1361784	ARCHON PLACCA 2 LIVELLI	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	1355926	ARCHON PLACCA 2 LIVELLI	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	1361785	ARCHON VITE	1	€ 134,00	€ 134,00	P09070301	1381547
NUVASIVE ITAL	1336144	4 - 4%	1475944	ARCHON VITE	1	€ 86,00	€ 86,00	P09070301	1381547
NUVASIVE ITAL	1336144	4 - 4%	1545303	ARCHON VITE	1	€ 78,00	€ 78,00	P09070301	1381547
NUVASIVE ITAL	1336144	4 - 4%	1364263	BARRA ARMADA	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1364264	BARRA ARMADA	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1364283	BARRA ARMADA	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	1385776	ARMADA VITE POLIASSIALE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1385777	ARMADA VITE POLIASSIALE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1374884	ARMADA VITE POLIASSIALE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1385796	ARMADA VITE POLIASSIALE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1364068	ARMADA VITE POLIASSIALE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1385797	ARMADA VITE POLIASSIALE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1385778	ARMADA VITE POLIASSIALE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1385798	ARMADA VITE POLIASSIALE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1374887	ARMADA VITE POLIASSIALE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1374888	ARMADA VITE POLIASSIALE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1385799	ARMADA VITE POLIASSIALE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1393540	ARMADA VITE POLIASSIALE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	1536244	ARMADA BARRA DI OFFSET	1	€ 290,00	€ 290,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	1536276	ARMADA CONNETTORE BARRA-BARRA	1	€ 904,00	€ 904,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	1533098		1	€ 448,00	€ 448,00		
NUVASIVE ITAL	1336144	4 - 4%	1496262		1	€ 1.191,00	€ 1.191,00		
NUVASIVE ITAL	1336144	4 - 4%	7571135	Affix II S Bladed Plate, 35mm *7571135* NUVASIVE	1	€ 2.621,00	€ 2.621,00	P09070302	390633
NUVASIVE ITAL	1336144	4 - 4%	7571140	Affix II S Bladed Plate, 40mm *7571140* NUVASIVE	1	€ 2.621,00	€ 2.621,00	P09070302	390633
NUVASIVE ITAL	1336144	4 - 4%	7571145	Affix II S Bladed Plate, 45mm *7571145* NUVASIVE	1	€ 2.621,00	€ 2.621,00	P09070302	390633
NUVASIVE ITAL	1336144	4 - 4%	7577035	Affix II Plate, 35mm *7577035* NUVASIVE	1	€ 2.488,00	€ 2.488,00	P09070302	390633
NUVASIVE ITAL	1336144	4 - 4%	7577045	Affix II Plate, 45mm *7577045* NUVASIVE	1	€ 2.488,00	€ 2.488,00	P09070302	390633
NUVASIVE ITAL	1336144	4 - 4%	7577055	Affix II Plate, 55mm *7577055* NUVASIVE	1	€ 2.488,00	€ 2.488,00	P09070302	390633
NUVASIVE ITAL	1336144	4 - 4%	8787120	Archon Plate, 20mm 1-Level *8787120* NUVASIVE	1	€ 1.657,00	€ 1.657,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	8787122	Archon Plate, 22mm 1-Level *8787122* NUVASIVE	1	€ 1.657,00	€ 1.657,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	8787124	Archon Plate, 24mm 1-Level *8787124* NUVASIVE	1	€ 1.657,00	€ 1.657,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	8787126	Archon Plate, 26mm 1-Level *8787126* NUVASIVE	1	€ 1.657,00	€ 1.657,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	8787128	Archon Plate, 28mm 1-Level *8787128* NUVASIVE	1	€ 1.657,00	€ 1.657,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	8787130	Archon Plate, 30mm 1-Level *8787130* NUVASIVE	1	€ 1.657,00	€ 1.657,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	8787132	Archon Plate, 32mm 1-Level *8787132* NUVASIVE	1	€ 1.657,00	€ 1.657,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	8787134	Archon Plate, 34mm 1-Level *8787134* NUVASIVE	1	€ 1.657,00	€ 1.657,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	8787232	Archon Plate, 32mm 2-Level *8787232* NUVASIVE	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	8787234	Archon Plate, 34mm 2-Level *8787234* NUVASIVE	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITAL	1336144	4 - 4%	8787236	Archon Plate, 36mm 2-Level *8787236* NUVASIVE	1	€ 1.799,00	€ 1.799,00	P09070301	1381543

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	8787238	Archon Plate, 38mm 2-Level *8787238* NUVASIVE	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITA	1336144	4 - 4%	8787240	Archon Plate, 40mm 2-Level *8787240* NUVASIVE	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITA	1336144	4 - 4%	8787242	Archon Plate, 42mm 2-Level *8787242* NUVASIVE	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITA	1336144	4 - 4%	8787244	Archon Plate, 44mm 2-Level *8787244* NUVASIVE	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITA	1336144	4 - 4%	8787246	Archon Plate, 46mm 2-Level *8787246* NUVASIVE	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITA	1336144	4 - 4%	8787248	Archon Plate, 48mm 2-Level *8787248* NUVASIVE	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITA	1336144	4 - 4%	8787250	Archon Plate, 50mm 2-Level *8787250* NUVASIVE	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITA	1336144	4 - 4%	8787252	Archon Plate, 52mm 2-Level *8787252* NUVASIVE	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITA	1336144	4 - 4%	8787254	Archon Plate, 54mm 2-Level *8787254* NUVASIVE	1	€ 1.799,00	€ 1.799,00	P09070301	1381543
NUVASIVE ITA	1336144	4 - 4%	8780711	Archon Screw, Ø4.0x11mm SD Fixed *8780711* NUVASIVE	1	€ 134,00	€ 134,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780713	Archon Screw, Ø4.0x13mm SD Fixed *8780713* NUVASIVE	1	€ 134,00	€ 134,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780715	Archon Screw, Ø4.0x15mm SD Fixed *8780715* NUVASIVE	1	€ 134,00	€ 134,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780211	Archon Screw, 4.0x11mm Self-Drill Var *8780211* NUVASIVE	1	€ 134,00	€ 134,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780213	Archon Screw, 4.0x13mm Self-Drill Var *8780213* NUVASIVE	1	€ 134,00	€ 134,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780215	Archon Screw, 4.0x15mm Self-Drill Var *8780215* NUVASIVE	1	€ 134,00	€ 134,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780811	Archon Screw, 4.0x11mm Self-Tap Fixed *8780811* NUVASIVE	1	€ 86,00	€ 86,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780813	Archon Screw, 4.0x13mm Self-Tap Fixed *8780813* NUVASIVE	1	€ 86,00	€ 86,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780815	Archon Screw, 4.0x15mm Self-Tap Fixed *8780815* NUVASIVE	1	€ 86,00	€ 86,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780817	Archon Screw, 4.0x17mm Self-Tap Fixed *8780817* NUVASIVE	1	€ 86,00	€ 86,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780819	Archon Screw, 4.0x19mm Self-Tap Fixed *8780819* NUVASIVE	1	€ 86,00	€ 86,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780911	Archon Screw, 4.5x11mm Self-Tap Fixed *8780911* NUVASIVE	1	€ 86,00	€ 86,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780913	Archon Screw, 4.5x13mm Self-Tap Fixed *8780913* NUVASIVE	1	€ 86,00	€ 86,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780915	Archon Screw, 4.5x15mm Self-Tap Fixed *8780915* NUVASIVE	1	€ 86,00	€ 86,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780917	Archon Screw, 4.5x17mm Self-Tap Fixed *8780917* NUVASIVE	1	€ 86,00	€ 86,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780919	Archon Screw, 4.5x19mm Self-Tap Fixed *8780919* NUVASIVE	1	€ 86,00	€ 86,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780411	Archon Screw, 4.0x11mm Self-Tap Var *8780411* NUVASIVE	1	€ 78,00	€ 78,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780413	Archon Screw, 4.0x13mm Self-Tap Var *8780413* NUVASIVE	1	€ 78,00	€ 78,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780415	Archon Screw, 4.0x15mm Self-Tap Var *8780415* NUVASIVE	1	€ 78,00	€ 78,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780417	Archon Screw, 4.0x17mm Self-Tap Var *8780417* NUVASIVE	1	€ 78,00	€ 78,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780419	Archon Screw, 4.0x19mm Self-Tap Var *8780419* NUVASIVE	1	€ 78,00	€ 78,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780611	Archon Screw, 4.5x11mm Self-Tap Var *8780611* NUVASIVE	1	€ 78,00	€ 78,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780613	Archon Screw, 4.5x13mm Self-Tap Var *8780613* NUVASIVE	1	€ 78,00	€ 78,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780615	Archon Screw, 4.5x15mm Self-Tap Var *8780615* NUVASIVE	1	€ 78,00	€ 78,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780617	Archon Screw, 4.5x17mm Self-Tap Var *8780617* NUVASIVE	1	€ 78,00	€ 78,00	P09070301	1381547
NUVASIVE ITA	1336144	4 - 4%	8780619	Archon Screw, 4.5x19mm Self-Tap Var *8780619* NUVASIVE	1	€ 78,00	€ 78,00	P09070301	1381547
NUVASIVE ITA	1336144	22 - 22%	8400001001	Armada Bone Cement Delivery Needle *8400001001* NUVASIVE	1	€ 94,00	€ 94,00	P099002	1170288
NUVASIVE ITA	1336144	4 - 4%	8052025	ARM15T Rod, 25mm Conventional Pre-Bent *8052025* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITA	1336144	4 - 4%	8052030	ARM15T Rod, 30mm Conventional Pre-Bent *8052030* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITA	1336144	4 - 4%	8052035	ARM15T Rod, 35mm Conventional Pre-Bent *8052035* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITA	1336144	4 - 4%	8052040	ARM15T Rod, 40mm Conventional Pre-Bent *8052040* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITA	1336144	4 - 4%	8052045	ARM15T Rod, 45mm Conventional Pre-Bent *8052045* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	8052050	ARM15T Rod, 50mm Conventional Pre-Bent *8052050* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8052055	ARM15T Rod, 55mm Conventional Pre-Bent *8052055* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8052060	ARM15T Rod, 60mm Conventional Pre-Bent *8052060* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8052065	ARM15T Rod, 65mm Conventional Pre-Bent *8052065* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8052070	ARM15T Rod, 70mm Conventional Pre-Bent *8052070* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8052075	ARM15T Rod, 75mm Conventional Pre-Bent *8052075* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8052080	ARM15T Rod, 80mm Conventional Pre-Bent *8052080* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8052085	ARM15T Rod, 85mm Conventional Pre-Bent *8052085* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8052090	ARM15T Rod, 90mm Conventional Pre-Bent *8052090* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8052095	ARM15T Rod, 95mm Conventional Pre-Bent *8052095* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8052100	ARM15T Rod, 100mm Conventional Pre-Bent *8052100* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8052110	ARM15T Rod, 110mm Conventional Pre-Bent *8052110* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8052120	ARM15T Rod, 120mm Conventional Pre-Bent *8052120* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452025	ARM15T Rod, 25mm *8452025* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452030	ARM15T Rod, 30mm *8452030* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452035	ARM15T Rod, 35mm *8452035* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452040	ARM15T Rod, 40mm *8452040* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452045	ARM15T Rod, 45mm *8452045* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452050	ARM15T Rod, 50mm *8452050* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452055	ARM15T Rod, 55mm *8452055* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452060	ARM15T Rod, 60mm *8452060* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452065	ARM15T Rod, 65mm *8452065* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452070	ARM15T Rod, 70mm *8452070* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452080	ARM15T Rod, 80mm *8452080* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452090	ARM15T Rod, 90mm *8452090* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452100	ARM15T Rod, 100mm *8452100* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452120	ARM15T Rod, 120mm *8452120* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452200	ARM15T Rod, 200mm *8452200* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452300	ARM15T Rod, 300mm *8452300* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452500	ARM15T Rod, 500mm *8452500* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8454602	ASF15T Rod Connector, 5.5mm 4-Hole *8454602* NUVASIVE	1	€ 744,00	€ 744,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8464602	ASF16T Rod Connector, 5.5mm 4-Hole *8464602* NUVASIVE	1	€ 784,00	€ 784,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8461302	ASF16T Rod Connector, 5.5mm In-Line *8461302* NUVASIVE	1	€ 294,00	€ 294,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8451302	ASF15T Connector, In-Line Rod *8451302* NUVASIVE	1	€ 294,00	€ 294,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452425	ASF25T Conn, 2-Hole Inline 5.5-5.5 *8452425* NUVASIVE	1	€ 734,00	€ 734,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452426	ASF26T Conn, 2-Hole Inline 6.35-5.5 *8452426* NUVASIVE	1	€ 724,00	€ 724,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452445	ASF25T Conn, 4-Hole Inline 5.5-5.5 *8452445* NUVASIVE	1	€ 1.089,00	€ 1.089,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8451602	ARM15T Connector, 5.5mm 4-Hole Rod *8451602* NUVASIVE	1	€ 549,00	€ 549,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8461602	ASF Connector, 5.5-6.25mm 4-Hole *8461602* NUVASIVE	1	€ 1.234,00	€ 1.234,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8650520	ARM15T Connector, 20mm Open Offset *8650520* NUVASIVE	1	€ 859,00	€ 859,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8650530	ARM15T Connector, 30mm Open Offset *8650530* NUVASIVE	1	€ 859,00	€ 859,00	P09070302	194833

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	8650560	ARM15T Connector, 60mm Open Offset *8650560* NUVASIVE	1	€ 859,00	€ 859,00	P09070302	194833
NUVASIVE ITA	1336144	4 - 4%	8651520	ARM15T Connector, 20mm Closed Offset *8651520* NUVASIVE	1	€ 689,00	€ 689,00	P09070302	194833
NUVASIVE ITA	1336144	4 - 4%	8651530	ARM15T Connector, 30mm Closed Offset *8651530* NUVASIVE	1	€ 689,00	€ 689,00	P09070302	194833
NUVASIVE ITA	1336144	4 - 4%	8651560	ARM15T Connector, 60mm Closed Offset *8651560* NUVASIVE	1	€ 689,00	€ 689,00	P09070302	194833
NUVASIVE ITA	1336144	4 - 4%	8461402	ASF Connector, 5.5-6.25mm Parallel *8461402* NUVASIVE	1	€ 309,00	€ 309,00	P09070302	194833
NUVASIVE ITA	1336144	4 - 4%	8451402	ARM15T Connector, Parallel Rod *8451402* NUVASIVE	1	€ 619,00	€ 619,00	P09070302	194833
NUVASIVE ITA	1336144	4 - 4%	8450245	ARM15T Cross Connector, 45-50mm *8450245* NUVASIVE	1	€ 989,00	€ 989,00	P09070302	194833
NUVASIVE ITA	1336144	4 - 4%	8450250	ARM15T Cross Connector, 50-60mm *8450250* NUVASIVE	1	€ 989,00	€ 989,00	P09070302	194833
NUVASIVE ITA	1336144	4 - 4%	8450260	ARM15T Cross Connector, 60-70mm *8450260* NUVASIVE	1	€ 989,00	€ 989,00	P09070302	194833
NUVASIVE ITA	1336144	4 - 4%	8051100	ARM15T Lock Screw, Iliac *8051100* NUVASIVE	1	€ 94,00	€ 94,00	P09070302	194701
NUVASIVE ITA	1336144	4 - 4%	8461100	Armada Ti Lock Screw, Open Tulip *8461100* NUVASIVE	1	€ 34,00	€ 34,00	P09070302	194701
NUVASIVE ITA	1336144	4 - 4%	8405535001	Armada Screw, 5.5x35mm Poly Fenestrated *8405535001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8405540001	Armada Screw, 5.5x40mm Poly Fenestrated *8405540001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8405545001	Armada Screw, 5.5x45mm Poly Fenestrated *8405545001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8406540001	Armada Screw, 6.5x40mm Poly Fenestrated *8406540001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8406545001	Armada Screw, 6.5x45mm Poly Fenestrated *8406545001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8406550001	Armada Screw, 6.5x50mm Poly Fenestrated *8406550001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8406555001	Armada Screw, 6.5x55mm Poly Fenestrated *8406555001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8407545001	Armada Screw, 7.5x45mm Poly Fenestrated *8407545001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8407550001	Armada Screw, 7.5x50mm Poly Fenestrated *8407550001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8407555001	Armada Screw, 7.5x55mm Poly Fenestrated *8407555001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8408550001	Armada Screw, 8.5x50mm Poly Fenestrated *8408550001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8408555001	Armada Screw, 8.5x55mm Poly Fenestrated *8408555001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8454025	ARM15T Screw, 4x25mm Polyaxial *8454025* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8454030	ARM15T Screw, 4x30mm Polyaxial *8454030* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8454035	ARM15T Screw, 4x35mm Polyaxial *8454035* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8454040	ARM15T Screw, 4x40mm Polyaxial *8454040* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8454045	ARM15T Screw, 4x45mm Polyaxial *8454045* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8454525	ARM15T Screw, 4.5x25mm Polyaxial *8454525* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8454530	ARM15T Screw, 4.5x30mm Polyaxial *8454530* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8454535	ARM15T Screw, 4.5x35mm Polyaxial *8454535* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8454540	ARM15T Screw, 4.5x40mm Polyaxial *8454540* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8454545	ARM15T Screw, 4.5x45mm Polyaxial *8454545* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8455025	ARM15T Screw, 5x25mm Polyaxial *8455025* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8455030	ARM15T Screw, 5x30mm Polyaxial *8455030* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8455035	ARM15T Screw, 5x35mm Polyaxial *8455035* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8455040	ARM15T Screw, 5x40mm Polyaxial *8455040* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8455045	ARM15T Screw, 5x45mm Polyaxial *8455045* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8455050	ARM15T Screw, 5x50mm Polyaxial *8455050* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8455525	ARM15T Screw, 5.5x25mm Polyaxial *8455525* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8455530	ARM15T Screw, 5.5x30mm Polyaxial *8455530* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	8455535	ARM15T Screw, 5.5x35mm Polyaxial *8455535* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8455540	ARM15T Screw, 5.5x40mm Polyaxial *8455540* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8455545	ARM15T Screw, 5.5x45mm Polyaxial *8455545* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8455550	ARM15T Screw, 5.5x50mm Polyaxial *8455550* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8455555	ARM15T Screw, 5.5x55mm Polyaxial *8455555* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8456530	ARM15T Screw, 6.5x30mm Polyaxial *8456530* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8456535	ARM15T Screw, 6.5x35mm Polyaxial *8456535* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8456540	ARM15T Screw, 6.5x40mm Polyaxial *8456540* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8456545	ARM15T Screw, 6.5x45mm Polyaxial *8456545* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8456550	ARM15T Screw, 6.5x50mm Polyaxial *8456550* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8456555	ARM15T Screw, 6.5x55mm Polyaxial *8456555* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8456560	ARM15T Screw, 6.5x60mm Polyaxial *8456560* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8457530	ARM15T Screw, 7.5x30mm Polyaxial *8457530* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8457535	ARM15T Screw, 7.5x35mm Polyaxial *8457535* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8457540	ARM15T Screw, 7.5x40mm Polyaxial *8457540* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8457545	ARM15T Screw, 7.5x45mm Polyaxial *8457545* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8457550	ARM15T Screw, 7.5x50mm Polyaxial *8457550* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8457555	ARM15T Screw, 7.5x55mm Polyaxial *8457555* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8458530	ARM15T Screw, 8.5x30mm Polyaxial *8458530* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8458535	ARM15T Screw, 8.5x35mm Polyaxial *8458535* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8458540	ARM15T Screw, 8.5x40mm Polyaxial *8458540* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8458545	ARM15T Screw, 8.5x45mm Polyaxial *8458545* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8458550	ARM15T Screw, 8.5x50mm Polyaxial *8458550* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8452004	ASF15T Lateral Offset Rod *8452004* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452356	ASF Rod-Rod, 5.5mmOpen 6.35mmClosed 90° *8452356* NUVASIVE	1	€ 821,00	€ 821,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452355	ASF Rod-Rod, 5.5mmOpen 5.5mmClosed 90° *8452355* NUVASIVE	1	€ 843,00	€ 843,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452365	ASF Rod-Rod, 6.35mmOpen 5.5mmClosed 90° *8452365* NUVASIVE	1	€ 821,00	€ 821,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452366	ASF Rod-Rod, 6.35mmOpen 6.35mmClosed 90° *8452366* NUVASIVE	1	€ 821,00	€ 821,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452152	ASF15T Rod-Rod, 5.5mm O 5.5mm O *8452152* NUVASIVE	1	€ 678,00	€ 678,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452156	ASF15T Rod-Rod, 5.5mm O 6.35mm O *8452156* NUVASIVE	1	€ 1.032,00	€ 1.032,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452166	ASF15T Rod-Rod, 6.35mm O 6.35mm O *8452166* NUVASIVE	1	€ 1.180,00	€ 1.180,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452256	ASF15T Rod-Rod, 5.5mm O 6.35mm O Wide *8452256* NUVASIVE	1	€ 1.068,00	€ 1.068,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452255	ASF15T Rod-Rod, 5.5mm O 5.5mm O Wide *8452255* NUVASIVE	1	€ 1.175,00	€ 1.175,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452266	ASF15T Rod-Rod, 6.35mm O 6.35mm O Wide *8452266* NUVASIVE	1	€ 1.141,00	€ 1.141,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452855	ASF25T Conn, Rod-Rod 5.5H-5.5O *8452855* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452856	ASF26T Conn, Rod-Rod 6.35H-5.5O *8452856* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8453256	ASF26T Conn, Rotating Trans 6.35H-5.5C *8453256* NUVASIVE	1	€ 1.968,00	€ 1.968,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8454404	ASF25T Connector, 5.5-5.5 Parallel *8454404* NUVASIVE	1	€ 918,00	€ 918,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8464404	ASF26T Connector, 6.35-5.5 Parallel *8464404* NUVASIVE	1	€ 918,00	€ 918,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8454604	ASF25T Conn, 5.5-5.5 Parallel 4-Hole *8454604* NUVASIVE	1	€ 1.474,00	€ 1.474,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8464604	ASF26T Conn, 6.35-5.5 Parallel 4-Hole *8464604* NUVASIVE	1	€ 1.384,00	€ 1.384,00	P09070302	194833

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	8454402	ASF15T Rod Connector, 5.5mm Parallel *8454402* NUVASIVE	1	€ 615,00	€ 615,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8464402	ASF16T Rod Connector, 5.5mm Parallel *8464402* NUVASIVE	1	€ 615,00	€ 615,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452522	ASF Rod Connector, 5.5mm 25x200mm RH *8452522* NUVASIVE	1	€ 1.876,00	€ 1.876,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452532	ASF Rod Connector, 5.5mm 35x200mm RH *8452532* NUVASIVE	1	€ 1.967,00	€ 1.967,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452542	ASF Rod Connector, 5.5mm 40x200mm RH *8452542* NUVASIVE	1	€ 2.047,00	€ 2.047,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452512	ASF Rod Connector, 5.5mm 15x200mm RH *8452512* NUVASIVE	1	€ 2.472,00	€ 2.472,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452412	ASF Rod Connector, 5.5mm 15x200mm LH *8452412* NUVASIVE	1	€ 2.302,00	€ 2.302,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452422	ASF Rod Connector, 5.5mm 25x200mm LH *8452422* NUVASIVE	1	€ 1.778,00	€ 1.778,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452432	ASF Rod Connector, 5.5mm 35x200mm LH *8452432* NUVASIVE	1	€ 1.931,00	€ 1.931,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8452442	ASF Rod Connector, 5.5mm 40x200mm LH *8452442* NUVASIVE	1	€ 1.980,00	€ 1.980,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	5018002	Attrax Putty, 2cc OUS *5018002* NUVASIVE	1	€ 448,00	€ 448,00	P900402	444562
NUVASIVE ITAL	1336144	4 - 4%	5018005	Attrax Putty, 5cc OUS *5018005* NUVASIVE	1	€ 998,00	€ 998,00	P900402	444562
NUVASIVE ITAL	1336144	4 - 4%	6951020	BASE Ti HL Implant, 10x34x24mm 20° *6951020* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951025	BASE Ti HL Implant, 10x34x24mm 25° *6951025* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951030	BASE Ti HL Implant, 10x34x24mm 30° *6951030* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951220	BASE Ti HL Implant, 12x34x24mm 20° *6951220* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951225	BASE Ti HL Implant, 12x34x24mm 25° *6951225* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951230	BASE Ti HL Implant, 12x34x24mm 30° *6951230* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951620	BASE Ti HL Implant, 6x34x24mm 20° *6951620* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951625	BASE Ti HL Implant, 6x34x24mm 25° *6951625* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951630	BASE Ti HL Implant, 6x34x24mm 30° *6951630* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951820	BASE Ti HL Implant, 8x34x24mm 20° *6951820* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951825	BASE Ti HL Implant, 8x34x24mm 25° *6951825* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951830	BASE Ti HL Implant, 8x34x24mm 30° *6951830* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952020	BASE Ti HL Implant, 10x38x28mm 20° *6952020* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952025	BASE Ti HL Implant, 10x38x28mm 25° *6952025* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952030	BASE Ti HL Implant, 10x38x28mm 30° *6952030* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952220	BASE Ti HL Implant, 12x38x28mm 20° *6952220* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952225	BASE Ti HL Implant, 12x38x28mm 25° *6952225* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952230	BASE Ti HL Implant, 12x38x28mm 30° *6952230* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952620	BASE Ti HL Implant, 6x38x28mm 20° *6952620* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952625	BASE Ti HL Implant, 6x38x28mm 25° *6952625* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952630	BASE Ti HL Implant, 6x38x28mm 30° *6952630* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952820	BASE Ti HL Implant, 8x38x28mm 20° *6952820* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952825	BASE Ti HL Implant, 8x38x28mm 25° *6952825* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952830	BASE Ti HL Implant, 8x38x28mm 30° *6952830* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953020	BASE Ti HL Implant, 10x42x30mm 20° *6953020* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953025	BASE Ti HL Implant, 10x42x30mm 25° *6953025* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953030	BASE Ti HL Implant, 10x42x30mm 30° *6953030* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953220	BASE Ti HL Implant, 12x42x30mm 20° *6953220* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953225	BASE Ti HL Implant, 12x42x30mm 25° *6953225* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	6953230	BASE Ti HL Implant, 12x42x30mm 30° *6953230* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953620	BASE Ti HL Implant, 6x42x30mm 20° *6953620* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953625	BASE Ti HL Implant, 6x42x30mm 25° *6953625* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953630	BASE Ti HL Implant, 6x42x30mm 30° *6953630* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953820	BASE Ti HL Implant, 8x42x30mm 20° *6953820* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953825	BASE Ti HL Implant, 8x42x30mm 25° *6953825* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953830	BASE Ti HL Implant, 8x42x30mm 30° *6953830* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951010	BASE Ti Implant, 10x34x24mm 10° *6951010* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951015	BASE Ti Implant, 10x34x24mm 15° *6951015* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951210	BASE Ti Implant, 12x34x24mm 10° *6951210* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951215	BASE Ti Implant, 12x34x24mm 15° *6951215* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951610	BASE Ti Implant, 6x34x24mm10° *6951610* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951615	BASE Ti Implant, 6x34x24mm 15° *6951615* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951810	BASE Ti Implant, 8x34x24mm 10° *6951810* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6951815	BASE Ti Implant, 8x34x24mm 15° *6951815* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952010	BASE Ti Implant, 10x38x28mm 10° *6952010* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952015	BASE Ti Implant, 10x38x28mm 15° *6952015* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952210	BASE Ti Implant, 12x38x28mm 10° *6952210* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952215	BASE Ti Implant, 12x38x28mm 15° *6952215* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952610	BASE Ti Implant, 6x38x28mm 10° *6952610* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952615	BASE Ti Implant, 6x38x28mm 15° *6952615* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952810	BASE Ti Implant, 8x38x28mm 10° *6952810* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6952815	BASE Ti Implant, 8x38x28mm 15° *6952815* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953010	BASE Ti Implant, 10x42x30mm 10° *6953010* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953015	BASE Ti Implant, 10x42x30mm 15° *6953015* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953210	BASE Ti Implant, 12x42x30mm 10° *6953210* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953215	BASE Ti Implant, 12x42x30mm 15° *6953215* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953610	BASE Ti Implant, 6x42x30mm 10° *6953610* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953615	BASE Ti Implant, 6x42x30mm 15° *6953615* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953810	BASE Ti Implant, 8x42x30mm 10° *6953810* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6953815	BASE Ti Implant, 8x42x30mm 15° *6953815* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1541457
NUVASIVE ITAL	1336144	4 - 4%	6955171	BASE Ti Bolt, 5.0x17.5mm Fixed *6955171* NUVASIVE	1	€ 519,00	€ 519,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	6955201	BASE Ti Bolt, 5.0x20.0mm Fixed *6955201* NUVASIVE	1	€ 519,00	€ 519,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	6955221	BASE Ti Bolt, 5.0x22.5mm Fixed *6955221* NUVASIVE	1	€ 519,00	€ 519,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	6955251	BASE Ti Bolt, 5.0x25.0mm Fixed *6955251* NUVASIVE	1	€ 519,00	€ 519,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	6956171	BASE Ti Bolt, 6.0x17.5mm Fixed *6956171* NUVASIVE	1	€ 519,00	€ 519,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	6956201	BASE Ti Bolt, 6.0x20.0mm Fixed *6956201* NUVASIVE	1	€ 519,00	€ 519,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	6956221	BASE Ti Bolt, 6.0x22.5mm Fixed *6956221* NUVASIVE	1	€ 519,00	€ 519,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	6956251	BASE Ti Bolt, 6.0x25.0mm Fixed *6956251* NUVASIVE	1	€ 519,00	€ 519,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	6955172	BASE Ti Bolt, 5.0x17.5mm Variable *6955172* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	6955202	BASE Ti Bolt, 5.0x20.0mm Variable *6955202* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1541468

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	6955222	BASE Ti Bolt, 5.0x22.5mm Variable *6955222* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	6955252	BASE Ti Bolt, 5.0x25.0mm Variable *6955252* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	6956172	BASE Ti Bolt, 6.0x17.5mm Variable *6956172* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	6956202	BASE Ti Bolt, 6.0x20.0mm Variable *6956202* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	6956222	BASE Ti Bolt, 6.0x22.5mm Variable *6956222* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	6956252	BASE Ti Bolt, 6.0x25.0mm Variable *6956252* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1541468
NUVASIVE ITAL	1336144	4 - 4%	7880034	Brigade Plate, 34mm Lordotic *7880034* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	1198727
NUVASIVE ITAL	1336144	4 - 4%	7880036	Brigade Plate, 36mm Lordotic *7880036* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	1198727
NUVASIVE ITAL	1336144	4 - 4%	7880038	Brigade Plate, 38mm Lordotic *7880038* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	1198727
NUVASIVE ITAL	1336144	4 - 4%	7880040	Brigade Plate, 40mm Lordotic *7880040* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	1198727
NUVASIVE ITAL	1336144	4 - 4%	7880042	Brigade Plate, 42mm Lordotic *7880042* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	1198727
NUVASIVE ITAL	1336144	4 - 4%	7805520	Brigade Plate Screw 5.5x20.0mm *7805520* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	1198726
NUVASIVE ITAL	1336144	4 - 4%	7805522	Brigade Plate Screw 5.5x22.5mm *7805522* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	1198726
NUVASIVE ITAL	1336144	4 - 4%	7805525	Brigade Plate Screw 5.5x25.0mm *7805525* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	1198726
NUVASIVE ITAL	1336144	4 - 4%	7805527	Brigade Plate Screw 5.5x27.5mm *7805527* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	1198726
NUVASIVE ITAL	1336144	4 - 4%	7805530	Brigade Plate Screw 5.5x30.0mm *7805530* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	1198726
NUVASIVE ITAL	1336144	4 - 4%	7805532	Brigade Plate Screw 5.5x32.5mm *7805532* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	1198726
NUVASIVE ITAL	1336144	4 - 4%	7805535	Brigade Plate Screw 5.5x35.0mm *7805535* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	1198726
NUVASIVE ITAL	1336144	4 - 4%	7806520	Brigade Plate Screw 6.5x20.0mm *7806520* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	1198726
NUVASIVE ITAL	1336144	4 - 4%	7806522	Brigade Plate Screw 6.5x22.5mm *7806522* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	1198726
NUVASIVE ITAL	1336144	4 - 4%	7806525	Brigade Plate Screw 6.5x25.0mm *7806525* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	1198726
NUVASIVE ITAL	1336144	4 - 4%	7806527	Brigade Plate Screw 6.5x27.5mm *7806527* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	1198726
NUVASIVE ITAL	1336144	4 - 4%	7806530	Brigade Plate Screw 6.5x30.0mm *7806530* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	1198726
NUVASIVE ITAL	1336144	4 - 4%	7806532	Brigade Plate Screw 6.5x32.5mm *7806532* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	1198726
NUVASIVE ITAL	1336144	4 - 4%	7806535	Brigade Plate Screw 6.5x35.0mm *7806535* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	1198726
NUVASIVE ITAL	1336144	4 - 4%	5201302	CoRoent Ant TLIF Ti, 10x11x30mm 12° *5201302* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5201308	CoRoent Ant TLIF Ti, 10x11x30mm 8° *5201308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5204308	CoRoent Ant TLIF Ti, 10x14x30mm 8° *5204308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5209302	CoRoent Ant TLIF Ti, 10x9x30mm 12° *5209302* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5209308	CoRoent Ant TLIF Ti, 10x9x30mm 8° *5209308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5211302	CoRoent Ant TLIF Ti, 11x11x30mm 12° *5211302* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5211308	CoRoent Ant TLIF Ti, 11x11x30mm 8° *5211308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5219302	CoRoent Ant TLIF Ti, 11x9x30mm 12° *5219302* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5219308	CoRoent Ant TLIF Ti, 11x9x30mm 8° *5219308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5221302	CoRoent Ant TLIF Ti, 12x11x30mm 12° *5221302* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5221308	CoRoent Ant TLIF Ti, 12x11x30mm 8° *5221308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5224308	CoRoent Ant TLIF Ti, 12x14x30mm 8° *5224308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5229302	CoRoent Ant TLIF Ti, 12x9x30mm 12° *5229302* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5229308	CoRoent Ant TLIF Ti, 12x9x30mm 8° *5229308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5241302	CoRoent Ant TLIF Ti, 14x11x30mm 12° *5241302* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5241308	CoRoent Ant TLIF Ti, 14x11x30mm 8° *5241308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	5244308	CoRoent Ant TLIF Ti, 14x14x30mm 8° *5244308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5249302	CoRoent Ant TLIF Ti, 14x9x30mm 12° *5249302* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5249308	CoRoent Ant TLIF Ti, 14x9x30mm 8° *5249308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5281302	CoRoent Ant TLIF Ti, 8x11x30mm 12° *5281302* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5281308	CoRoent Ant TLIF Ti, 8x11x30mm 8° *5281308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5284308	CoRoent Ant TLIF Ti, 8x14x30mm 8° *5284308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5289302	CoRoent Ant TLIF Ti, 8x9x30mm 12° *5289302* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5289308	CoRoent Ant TLIF Ti, 8x9x30mm 8° *5289308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5291302	CoRoent Ant TLIF Ti, 9x11x30mm 12° *5291302* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5291308	CoRoent Ant TLIF Ti, 9x11x30mm 8° *5291308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5299302	CoRoent Ant TLIF Ti, 9x9x30mm 12° *5299302* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5299308	CoRoent Ant TLIF Ti, 9x9x30mm 8° *5299308* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	6608125	CoRoent LC, 8x11x25 8° *6608125* NUVASIVE	1	€ 394,00	€ 394,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6608925	CoRoent LC, 8x9x25 8° *6608925* NUVASIVE	1	€ 394,00	€ 394,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6610125	CoRoent LC, 10x11x25 8° *6610125* NUVASIVE	1	€ 394,00	€ 394,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6610925	CoRoent LC, 10x9x25 8° *6610925* NUVASIVE	1	€ 394,00	€ 394,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6612125	CoRoent LC, 12x11x25 8° *6612125* NUVASIVE	1	€ 394,00	€ 394,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6612925	CoRoent LC, 12x9x25 8° *6612925* NUVASIVE	1	€ 394,00	€ 394,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6614125	CoRoent LC, 14x11x25 8° *6614125* NUVASIVE	1	€ 394,00	€ 394,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6614925	CoRoent LC, 14x9x25 8° *6614925* NUVASIVE	1	€ 394,00	€ 394,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6108125	CoRoent LC Ti, 8x11x25mm 8° *6108125* NUVASIVE	1	€ 409,00	€ 409,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6108925	CoRoent LC Ti, 8x9x25mm 8° *6108925* NUVASIVE	1	€ 409,00	€ 409,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6110125	CoRoent LC Ti, 10x11x25mm 8° *6110125* NUVASIVE	1	€ 409,00	€ 409,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6110925	CoRoent LC Ti, 10x9x25mm 8° *6110925* NUVASIVE	1	€ 409,00	€ 409,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6112125	CoRoent LC Ti, 12x11x25mm 8° *6112125* NUVASIVE	1	€ 409,00	€ 409,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6112925	CoRoent LC Ti, 12x9x25mm 8° *6112925* NUVASIVE	1	€ 409,00	€ 409,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6114125	CoRoent LC Ti, 14x11x25mm 8° *6114125* NUVASIVE	1	€ 409,00	€ 409,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6114925	CoRoent LC Ti, 14x9x25mm 8° *6114925* NUVASIVE	1	€ 409,00	€ 409,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6850810	CoRoent LO, 8x10x25mm 5° *6850810* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6850811	CoRoent LO, 8x10x30mm 5° *6850811* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6850812	CoRoent LO, 8x10x35mm 5° *6850812* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6850813	CoRoent LO, 8x10x40mm 5° *6850813* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6851010	CoRoent LO, 10x10x25mm 5° *6851010* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6851011	CoRoent LO, 10x10x30mm 5° *6851011* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6851012	CoRoent LO, 10x10x35mm 5° *6851012* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6851013	CoRoent LO, 10x10x40mm 5° *6851013* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6851210	CoRoent LO, 12x10x25mm 5° *6851210* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6851211	CoRoent LO, 12x10x30mm 5° *6851211* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6851212	CoRoent LO, 12x10x35mm 5° *6851212* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6851213	CoRoent LO, 12x10x40mm 5° *6851213* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6851410	CoRoent LO, 14x10x25mm 5° *6851410* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	6851411	CoRoent LO, 14x10x30mm 5° *6851411* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6851412	CoRoent LO, 14x10x35mm 5° *6851412* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6851413	CoRoent LO, 14x10x40mm 5° *6851413* NUVASIVE	1	€ 874,00	€ 874,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6080825	CoRoent LO Ti, 8x10x25mm 5° *6080825* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6080830	CoRoent LO Ti, 8x10x30mm 5° *6080830* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6080835	CoRoent LO Ti, 8x10x35mm 5° *6080835* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6080840	CoRoent LO Ti, 8x10x40mm 5° *6080840* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6081025	CoRoent LO Ti, 10x10x25mm 5° *6081025* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6081030	CoRoent LO Ti, 10x10x30mm 5° *6081030* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6081035	CoRoent LO Ti, 10x10x35mm 5° *6081035* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6081040	CoRoent LO Ti, 10x10x40mm 5° *6081040* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6081225	CoRoent LO Ti, 12x10x25mm 5° *6081225* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6081230	CoRoent LO Ti, 12x10x30mm 5° *6081230* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6081235	CoRoent LO Ti, 12x10x35mm 5° *6081235* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6081240	CoRoent LO Ti, 12x10x40mm 5° *6081240* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6081425	CoRoent LO Ti, 14x10x25mm 5° *6081425* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6081430	CoRoent LO Ti, 14x10x30mm 5° *6081430* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6081435	CoRoent LO Ti, 14x10x35mm 5° *6081435* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6081440	CoRoent LO Ti, 14x10x40mm 5° *6081440* NUVASIVE	1	€ 466,00	€ 466,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6040823	CoRoent Large MP, 8x9x23 4° *6040823* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6040828	CoRoent Large MP, 8x9x28 4° *6040828* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6040923	CoRoent Large MP, 9x9x23 4° *6040923* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6040928	CoRoent Large MP, 9x9x28 4° *6040928* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6041023	CoRoent Large MP, 10x9x23 4° *6041023* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6041028	CoRoent Large MP, 10x9x28 4° *6041028* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6041123	CoRoent Large MP, 11x9x23 4° *6041123* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6041128	CoRoent Large MP, 11x9x28 4° *6041128* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6041223	CoRoent Large MP, 12x9x23 4° *6041223* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6041228	CoRoent Large MP, 12x9x28 4° *6041228* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6041323	CoRoent Large MP, 13x9x23 4° *6041323* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6041328	CoRoent Large MP, 13x9x28 4° *6041328* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6041423	CoRoent Large MP, 14x9x23 4° *6041423* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6041428	CoRoent Large MP, 14x9x28 4° *6041428* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6080823	CoRoent Large MP, 8x9x23 8° *6080823* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6080828	CoRoent Large MP, 8x9x28 8° *6080828* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6080923	CoRoent Large MP, 9x9x23 8° *6080923* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6080928	CoRoent Large MP, 9x9x28 8° *6080928* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6081023	CoRoent Large MP, 10x9x23 8° *6081023* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6081028	CoRoent Large MP, 10x9x28 8° *6081028* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6081123	CoRoent Large MP, 11x9x23 8° *6081123* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6081128	CoRoent Large MP, 11x9x28 8° *6081128* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	6081223	CoRoent Large MP, 12x9x23 8° *6081223* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6081228	CoRoent Large MP, 12x9x28 8° *6081228* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6081323	CoRoent Large MP, 13x9x23 8° *6081323* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6081328	CoRoent Large MP, 13x9x28 8° *6081328* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6081423	CoRoent Large MP, 14x9x23 8° *6081423* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6081428	CoRoent Large MP, 14x9x28 8° *6081428* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6120823	CoRoent Large MP, 8x9x23 12° *6120823* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6120828	CoRoent Large MP, 8x9x28 12° *6120828* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6121023	CoRoent Large MP, 10x9x23 12° *6121023* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6121028	CoRoent Large MP, 10x9x28 12° *6121028* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6121223	CoRoent Large MP, 12x9x23 12° *6121223* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6121228	CoRoent Large MP, 12x9x28 12° *6121228* NUVASIVE	1	€ 584,00	€ 584,00	P09070101	984182
NUVASIVE ITAL	1336144	4 - 4%	6050823	CoRoent Large MP Ti, 8x9x23mm 4° *6050823* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6050828	CoRoent Large MP Ti, 8x9x28mm 4° *6050828* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6050923	CoRoent Large MP Ti, 9x9x23mm 4° *6050923* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6050928	CoRoent Large MP Ti, 9x9x28mm 4° *6050928* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6051023	CoRoent Large MP Ti, 10x9x23mm 4° *6051023* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6051028	CoRoent Large MP Ti, 10x9x28mm 4° *6051028* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6051123	CoRoent Large MP Ti, 11x9x23mm 4° *6051123* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6051128	CoRoent Large MP Ti, 11x9x28mm 4° *6051128* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6051223	CoRoent Large MP Ti, 12x9x23mm 4° *6051223* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6051228	CoRoent Large MP Ti, 12x9x28mm 4° *6051228* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6051323	CoRoent Large MP Ti, 13x9x23mm 4° *6051323* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6090823	CoRoent Large MP Ti, 8x9x23mm 8° *6090823* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6090828	CoRoent Large MP Ti, 8x9x28mm 8° *6090828* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6090923	CoRoent Large MP Ti, 9x9x23mm 8° *6090923* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6090928	CoRoent Large MP Ti, 9x9x28mm 8° *6090928* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6091023	CoRoent Large MP Ti, 10x9x23mm 8° *6091023* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6091028	CoRoent Large MP Ti, 10x9x28mm 8° *6091028* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6091123	CoRoent Large MP Ti, 11x9x23mm 8° *6091123* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6091128	CoRoent Large MP Ti, 11x9x28mm 8° *6091128* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6091223	CoRoent Large MP Ti, 12x9x23mm 8° *6091223* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6091228	CoRoent Large MP Ti, 12x9x28mm 8° *6091228* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6091323	CoRoent Large MP Ti, 13x9x23mm 8° *6091323* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6130823	CoRoent Large MP Ti, 8x9x23mm 12° *6130823* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6130828	CoRoent Large MP Ti, 8x9x28mm 12° *6130828* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6131023	CoRoent Large MP Ti, 10x9x23mm 12° *6131023* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6131028	CoRoent Large MP Ti, 10x9x28mm 12° *6131028* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6131223	CoRoent Large MP Ti, 12x9x23mm 12° *6131223* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6131228	CoRoent Large MP Ti, 12x9x28mm 12° *6131228* NUVASIVE	1	€ 1.002,00	€ 1.002,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	6850104	CoRoent Small Contoured, S4 *6850104* NUVASIVE	1	€ 457,00	€ 457,00	P09070101	194799

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	6850105	CoRoent Small Contoured, S5 *6850105* NUVASIVE	1	€ 457,00	€ 457,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6850106	CoRoent Small Contoured, S6 *6850106* NUVASIVE	1	€ 457,00	€ 457,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6850107	CoRoent Small Contoured, S7 *6850107* NUVASIVE	1	€ 457,00	€ 457,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6850108	CoRoent Small Contoured, S8 *6850108* NUVASIVE	1	€ 457,00	€ 457,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6850204	CoRoent Small Contoured, M4 *6850204* NUVASIVE	1	€ 457,00	€ 457,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6850205	CoRoent Small Contoured, M5 *6850205* NUVASIVE	1	€ 457,00	€ 457,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6850206	CoRoent Small Contoured, M6 *6850206* NUVASIVE	1	€ 457,00	€ 457,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6850207	CoRoent Small Contoured, M7 *6850207* NUVASIVE	1	€ 457,00	€ 457,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6850208	CoRoent Small Contoured, M8 *6850208* NUVASIVE	1	€ 457,00	€ 457,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6790225	CoRoent Small Interlock, 5x17x14mm 7° *6790225* NUVASIVE	1	€ 574,00	€ 574,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6790226	CoRoent Small Interlock, 6x17x14mm 7° *6790226* NUVASIVE	1	€ 574,00	€ 574,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6790227	CoRoent Small Interlock, 7x17x14mm 7° *6790227* NUVASIVE	1	€ 574,00	€ 574,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6790228	CoRoent Small Interlock, 8x17x14mm 7° *6790228* NUVASIVE	1	€ 574,00	€ 574,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6790229	CoRoent Small Interlock, 9x17x14mm 7° *6790229* NUVASIVE	1	€ 574,00	€ 574,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6790230	CoRoent Small Interlock, 10x17x14mm 7° *6790230* NUVASIVE	1	€ 574,00	€ 574,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6790231	CoRoent Small Interlock, 11x17x14mm 7° *6790231* NUVASIVE	1	€ 574,00	€ 574,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6790232	CoRoent Small Interlock, 12x17x14mm 7° *6790232* NUVASIVE	1	€ 574,00	€ 574,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6791812	CoRoent SI Screw, 4.5x12mm Rescue *6791812* NUVASIVE	1	€ 119,00	€ 119,00	P09070301	574627
NUVASIVE ITAL	1336144	4 - 4%	6791813	CoRoent SI Screw, 4.5x13mm Rescue *6791813* NUVASIVE	1	€ 119,00	€ 119,00	P09070301	574627
NUVASIVE ITAL	1336144	4 - 4%	6791814	CoRoent SI Screw, 4.5x14mm Rescue *6791814* NUVASIVE	1	€ 119,00	€ 119,00	P09070301	574627
NUVASIVE ITAL	1336144	4 - 4%	6791815	CoRoent SI Screw, 4.5x15mm Rescue *6791815* NUVASIVE	1	€ 119,00	€ 119,00	P09070301	574627
NUVASIVE ITAL	1336144	4 - 4%	6791816	CoRoent SI Screw, 4.5x16mm Rescue *6791816* NUVASIVE	1	€ 119,00	€ 119,00	P09070301	574627
NUVASIVE ITAL	1336144	4 - 4%	6791712	CoRoent SI Screw, 4x12mm Self-Tap *6791712* NUVASIVE	1	€ 114,00	€ 114,00	P09070301	574627
NUVASIVE ITAL	1336144	4 - 4%	6791713	CoRoent SI Screw, 4x13mm Self-Tap *6791713* NUVASIVE	1	€ 114,00	€ 114,00	P09070301	574627
NUVASIVE ITAL	1336144	4 - 4%	6791714	CoRoent SI Screw, 4x14mm Self-Tap *6791714* NUVASIVE	1	€ 114,00	€ 114,00	P09070301	574627
NUVASIVE ITAL	1336144	4 - 4%	6791715	CoRoent SI Screw, 4x15mm Self-Tap *6791715* NUVASIVE	1	€ 114,00	€ 114,00	P09070301	574627
NUVASIVE ITAL	1336144	4 - 4%	6791716	CoRoent SI Screw, 4x16mm Self-Tap *6791716* NUVASIVE	1	€ 114,00	€ 114,00	P09070301	574627
NUVASIVE ITAL	1336144	4 - 4%	6480840	CoRoent XL Ti, 8x18x40mm 10° *6480840* NUVASIVE	1	€ 719,00	€ 719,00	P09070301	574627
NUVASIVE ITAL	1336144	4 - 4%	6480845	CoRoent XL Ti, 8x18x45mm 10° *6480845* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6480850	CoRoent XL Ti, 8x18x50mm 10° *6480850* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6480855	CoRoent XL Ti, 8x18x55mm 10° *6480855* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6480860	CoRoent XL Ti, 8x18x60mm 10° *6480860* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481040	CoRoent XL Ti, 10x18x40mm 10° *6481040* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481045	CoRoent XL Ti, 10x18x45mm 10° *6481045* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481050	CoRoent XL Ti, 10x18x50mm 10° *6481050* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481055	CoRoent XL Ti, 10x18x55mm 10° *6481055* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481060	CoRoent XL Ti, 10x18x60mm 10° *6481060* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481240	CoRoent XL Ti, 12x18x40mm 10° *6481240* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481245	CoRoent XL Ti, 12x18x45mm 10° *6481245* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481250	CoRoent XL Ti, 12x18x50mm 10° *6481250* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481255	CoRoent XL Ti, 12x18x55mm 10° *6481255* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	6481260	CoRoent XL Ti, 12x18x60mm 10° *6481260* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481445	CoRoent XL Ti, 14x18x45mm 10° *6481445* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481450	CoRoent XL Ti, 14x18x50mm 10° *6481450* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481455	CoRoent XL Ti, 14x18x55mm 10° *6481455* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481460	CoRoent XL Ti, 14x18x60mm 10° *6481460* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481640	CoRoent XL Ti, 16x18x40mm 10° *6481640* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481645	CoRoent XL Ti, 16x18x45mm 10° *6481645* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481650	CoRoent XL Ti, 16x18x50mm 10° *6481650* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481655	CoRoent XL Ti, 16x18x55mm 10° *6481655* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6481660	CoRoent XL Ti, 16x18x60mm 10° *6481660* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6808840	CoRoent XL Ti, 8x18x40mm *6808840* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6808845	CoRoent XL Ti, 8x18x45mm *6808845* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6808850	CoRoent XL Ti, 8x18x50mm *6808850* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6808855	CoRoent XL Ti, 8x18x55mm *6808855* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6808860	CoRoent XL Ti, 8x18x60mm *6808860* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6810840	CoRoent XL Ti, 10x18x40mm *6810840* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6810845	CoRoent XL Ti, 10x18x45mm *6810845* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6810850	CoRoent XL Ti, 10x18x50mm *6810850* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6810855	CoRoent XL Ti, 10x18x55mm *6810855* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6810860	CoRoent XL Ti, 10x18x60mm *6810860* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6812840	CoRoent XL Ti, 12x18x40mm *6812840* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6812845	CoRoent XL Ti, 12x18x45mm *6812845* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6812850	CoRoent XL Ti, 12x18x50mm *6812850* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6812855	CoRoent XL Ti, 12x18x55mm *6812855* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6812860	CoRoent XL Ti, 12x18x60mm *6812860* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6814840	CoRoent XL Ti, 14x18x40mm *6814840* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6814845	CoRoent XL Ti, 14x18x45mm *6814845* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6814850	CoRoent XL Ti, 14x18x50mm *6814850* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6814855	CoRoent XL Ti, 14x18x55mm *6814855* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6816840	CoRoent XL Ti, 16x18x40mm *6816840* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6816845	CoRoent XL Ti, 16x18x45mm *6816845* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6816850	CoRoent XL Ti, 16x18x50mm *6816850* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6816855	CoRoent XL Ti, 16x18x55mm *6816855* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6816860	CoRoent XL Ti, 16x18x60mm *6816860* NUVASIVE	1	€ 719,00	€ 719,00	P09070101	1156197
NUVASIVE ITAL	1336144	4 - 4%	6908840	CoRoent XL, 8x18x40mm *6908840* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6908845	CoRoent XL, 8x18x45mm *6908845* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6908850	CoRoent XL, 8x18x50mm *6908850* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6908855	CoRoent XL, 8x18x55mm *6908855* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6908860	CoRoent XL, 8x18x60mm *6908860* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6910840	CoRoent XL, 10x18x40mm *6910840* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6910845	CoRoent XL, 10x18x45mm *6910845* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	6910850	CoRoent XL, 10x18x50mm *6910850* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6910855	CoRoent XL, 10x18x55mm *6910855* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6910860	CoRoent XL, 10x18x60mm *6910860* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6912840	CoRoent XL, 12x18x40mm *6912840* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6912845	CoRoent XL, 12x18x45mm *6912845* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6912850	CoRoent XL, 12x18x50mm *6912850* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6912855	CoRoent XL, 12x18x55mm *6912855* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6912860	CoRoent XL, 12x18x60mm *6912860* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6914840	CoRoent XL, 14x18x40mm *6914840* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6914845	CoRoent XL, 14x18x45mm *6914845* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6914850	CoRoent XL, 14x18x50mm *6914850* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6914855	CoRoent XL, 14x18x55mm *6914855* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6916840	CoRoent XL, 16x18x40mm *6916840* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6916845	CoRoent XL, 16x18x45mm *6916845* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6916850	CoRoent XL, 16x18x50mm *6916850* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6916855	CoRoent XL, 16x18x55mm *6916855* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6980840	CoRoent XL, 8x18x40mm 10° *6980840* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6980845	CoRoent XL, 8x18x45mm 10° *6980845* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6980850	CoRoent XL, 8x18x50mm 10° *6980850* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6980855	CoRoent XL, 8x18x55mm 10° *6980855* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6980860	CoRoent XL, 8x18x60mm 10° *6980860* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981040	CoRoent XL, 10x18x40mm 10° *6981040* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981045	CoRoent XL, 10x18x45mm 10° *6981045* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981050	CoRoent XL, 10x18x50mm 10° *6981050* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981055	CoRoent XL, 10x18x55mm 10° *6981055* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981060	CoRoent XL, 10x18x60mm 10° *6981060* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981240	CoRoent XL, 12x18x40mm 10° *6981240* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981245	CoRoent XL, 12x18x45mm 10° *6981245* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981250	CoRoent XL, 12x18x50mm 10° *6981250* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981255	CoRoent XL, 12x18x55mm 10° *6981255* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981260	CoRoent XL, 12x18x60mm 10° *6981260* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981440	CoRoent XL, 14x18x40mm 10° *6981440* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981445	CoRoent XL, 14x18x45mm 10° *6981445* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981450	CoRoent XL, 14x18x50mm 10° *6981450* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981455	CoRoent XL, 14x18x55mm 10° *6981455* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981640	CoRoent XL, 16x18x40mm 10° *6981640* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981645	CoRoent XL, 16x18x45mm 10° *6981645* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981650	CoRoent XL, 16x18x50mm 10° *6981650* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6981655	CoRoent XL, 16x18x55mm 10° *6981655* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6908245	CoRoent XL Wide, 8x22x45mm *6908245* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6908250	CoRoent XL Wide, 8x22x50mm *6908250* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	6908255	CoRoent XL Wide, 8x22x55mm *6908255* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6908260	CoRoent XL Wide, 8x22x60mm *6908260* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6910245	CoRoent XL Wide, 10x22x45mm *6910245* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6910250	CoRoent XL Wide, 10x22x50mm *6910250* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6910255	CoRoent XL Wide, 10x22x55mm *6910255* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6910260	CoRoent XL Wide, 10x22x60mm *6910260* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6912245	CoRoent XL Wide, 12x22x45mm *6912245* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6912250	CoRoent XL Wide, 12x22x50mm *6912250* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6912255	CoRoent XL Wide, 12x22x55mm *6912255* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6912260	CoRoent XL Wide, 12x22x60mm *6912260* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6914245	CoRoent XL Wide, 14x22x45mm *6914245* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6914250	CoRoent XL Wide, 14x22x50mm *6914250* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6914255	CoRoent XL Wide, 14x22x55mm *6914255* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6914260	CoRoent XL Wide, 14x22x60mm *6914260* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6916245	CoRoent XL Wide, 16x22x45mm *6916245* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6916250	CoRoent XL Wide, 16x22x50mm *6916250* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6916255	CoRoent XL Wide, 16x22x55mm *6916255* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6916260	CoRoent XL Wide, 16x22x60mm *6916260* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6920845	CoRoent XL Wide, 8x22x45mm Lordotic *6920845* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6920850	CoRoent XL Wide, 8x22x50mm Lordotic *6920850* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6920855	CoRoent XL Wide, 8x22x55mm Lordotic *6920855* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6920860	CoRoent XL Wide, 8x22x60mm Lordotic *6920860* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921045	CoRoent XL Wide, 10x22x45mm Lordotic *6921045* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921050	CoRoent XL Wide, 10x22x50mm Lordotic *6921050* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921055	CoRoent XL Wide, 10x22x55mm Lordotic *6921055* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921060	CoRoent XL Wide, 10x22x60mm Lordotic *6921060* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921245	CoRoent XL Wide, 12x22x45mm Lordotic *6921245* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921250	CoRoent XL Wide, 12x22x50mm Lordotic *6921250* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921255	CoRoent XL Wide, 12x22x55mm Lordotic *6921255* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921260	CoRoent XL Wide, 12x22x60mm Lordotic *6921260* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921445	CoRoent XL Wide, 14x22x45mm Lordotic *6921445* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921450	CoRoent XL Wide, 14x22x50mm Lordotic *6921450* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921455	CoRoent XL Wide, 14x22x55mm Lordotic *6921455* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921460	CoRoent XL Wide, 14x22x60mm Lordotic *6921460* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921645	CoRoent XL Wide, 16x22x45mm Lordotic *6921645* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921650	CoRoent XL Wide, 16x22x50mm Lordotic *6921650* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921655	CoRoent XL Wide, 16x22x55mm Lordotic *6921655* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6921660	CoRoent XL Wide, 16x22x60mm Lordotic *6921660* NUVASIVE	1	€ 1.353,00	€ 1.353,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6408245	CoRoent XLW Ti, 8x22x45mm *6408245* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6408250	CoRoent XLW Ti, 8x22x50mm *6408250* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6408255	CoRoent XLW Ti, 8x22x55mm *6408255* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	6408260	CoRoent XLW Ti, 8x22x60mm *6408260* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6410245	CoRoent XLW Ti, 10x22x45mm *6410245* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6410250	CoRoent XLW Ti, 10x22x50mm *6410250* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6410255	CoRoent XLW Ti, 10x22x55mm *6410255* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6410260	CoRoent XLW Ti, 10x22x60mm *6410260* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6412245	CoRoent XLW Ti, 12x22x45mm *6412245* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6412250	CoRoent XLW Ti, 12x22x50mm *6412250* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6412255	CoRoent XLW Ti, 12x22x55mm *6412255* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6412260	CoRoent XLW Ti, 12x22x60mm *6412260* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6414250	CoRoent XLW Ti, 14x22x50mm *6414250* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6416250	CoRoent XLW Ti, 16x22x50mm *6416250* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6420845	CoRoent XLW Ti, 8x22x45mm 10° *6420845* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6420850	CoRoent XLW Ti, 8x22x50mm 10° *6420850* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6420855	CoRoent XLW Ti, 8x22x55mm 10° *6420855* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6420860	CoRoent XLW Ti, 8x22x60mm 10° *6420860* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6421045	CoRoent XLW Ti, 10x22x45mm 10° *6421045* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6421050	CoRoent XLW Ti, 10x22x50mm 10° *6421050* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6421055	CoRoent XLW Ti, 10x22x55mm 10° *6421055* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6421060	CoRoent XLW Ti, 10x22x60mm 10° *6421060* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6421245	CoRoent XLW Ti, 12x22x45mm 10° *6421245* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6421250	CoRoent XLW Ti, 12x22x50mm 10° *6421250* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6421255	CoRoent XLW Ti, 12x22x55mm 10° *6421255* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6421260	CoRoent XLW Ti, 12x22x60mm 10° *6421260* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6421450	CoRoent XLW Ti, 14x22x50mm 10° *6421450* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	6421460	CoRoent XLW Ti, 14x22x60mm 10° *6421460* NUVASIVE	1	€ 715,00	€ 715,00	P09070101	1156197
NUVASIVE ITA	1336144	4 - 4%	7242020	MAS PLIF Fixation Rod, 20mm Pre-Bent *7242020* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242025	MAS PLIF Fixation Rod, 25mm Pre-Bent *7242025* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242030	MAS PLIF Fixation Rod, 30mm Pre-Bent *7242030* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242035	MAS PLIF Fixation Rod, 35mm Pre-Bent *7242035* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242040	MAS PLIF Fixation Rod, 40mm Pre-Bent *7242040* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242045	MAS PLIF Fixation Rod, 45mm Pre-Bent *7242045* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242050	MAS PLIF Fixation Rod, 50mm Pre-Bent *7242050* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242055	MAS PLIF Fixation Rod, 55mm Pre-Bent *7242055* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242060	MAS PLIF Fixation Rod, 60mm Pre-Bent *7242060* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242065	MAS PLIF Fixation Rod, 65mm Pre-Bent *7242065* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242070	MAS PLIF Fixation Rod, 70mm Pre-Bent *7242070* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242075	MAS PLIF Fixation Rod, 75mm Pre-Bent *7242075* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242080	MAS PLIF Fixation Rod, 80mm Pre-Bent *7242080* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242085	MAS PLIF Fixation Rod, 85mm Pre-Bent *7242085* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242090	MAS PLIF Fixation Rod, 90mm Pre-Bent *7242090* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242095	MAS PLIF Fixation Rod, 95mm Pre-Bent *7242095* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	7242100	MAS PLIF Fixation Rod, 100mm Pre-Bent *7242100* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242110	MAS PLIF Fixation Rod, 110mm Pre-Bent *7242110* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7242120	MAS PLIF Fixation Rod, 120mm Pre-Bent *7242120* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	984086
NUVASIVE ITA	1336144	4 - 4%	7070003	MAS PLIF Fixation Lock Screw *7070003* NUVASIVE	1	€ 74,00	€ 74,00	P09070302	984129
NUVASIVE ITA	1336144	4 - 4%	7094525	MAS PLIF Shank, 4.5x25mm 3Z *7094525* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7094530	MAS PLIF Shank, 4.5x30mm 3Z *7094530* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7094535	MAS PLIF Shank, 4.5x35mm 3Z *7094535* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7094540	MAS PLIF Shank, 4.5x40mm 3Z *7094540* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7095025	MAS PLIF Shank, 5.0x25mm 3Z *7095025* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7095030	MAS PLIF Shank, 5.0x30mm 3Z *7095030* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7095035	MAS PLIF Shank, 5.0x35mm 3Z *7095035* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7095040	MAS PLIF Shank, 5.0x40mm 3Z *7095040* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7095525	MAS PLIF Shank, 5.5x25mm 3Z *7095525* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7095530	MAS PLIF Shank, 5.5x30mm 3Z *7095530* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7095535	MAS PLIF Shank, 5.5x35mm 3Z *7095535* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7095540	MAS PLIF Shank, 5.5x40mm 3Z *7095540* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7096530	MAS PLIF Shank, 6.5x30mm 3Z *7096530* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7096535	MAS PLIF Shank, 6.5x35mm 3Z *7096535* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7096540	MAS PLIF Shank, 6.5x40mm 3Z *7096540* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7096545	MAS PLIF Shank, 6.5x45mm 3Z *7096545* NUVASIVE	1	€ 199,00	€ 199,00	P09070302	984146
NUVASIVE ITA	1336144	4 - 4%	7070000	MAS PLIF Tulip, Modular *7070000* NUVASIVE	1	€ 254,00	€ 254,00	P09070302	984148
NUVASIVE ITA	1336144	4 - 4%	7124525	MAS PLIF Screw, 4.5x25mm Polyaxial 3Z *7124525* NUVASIVE	1	€ 454,00	€ 454,00	P09070302	984169
NUVASIVE ITA	1336144	4 - 4%	7124530	MAS PLIF Screw, 4.5x30mm Polyaxial 3Z *7124530* NUVASIVE	1	€ 454,00	€ 454,00	P09070302	984169
NUVASIVE ITA	1336144	4 - 4%	7124535	MAS PLIF Screw, 4.5x35mm Polyaxial 3Z *7124535* NUVASIVE	1	€ 454,00	€ 454,00	P09070302	984169
NUVASIVE ITA	1336144	4 - 4%	7124540	MAS PLIF Screw, 4.5x40mm Polyaxial 3Z *7124540* NUVASIVE	1	€ 454,00	€ 454,00	P09070302	984169
NUVASIVE ITA	1336144	4 - 4%	7125025	MAS PLIF Screw, 5.0x25mm Polyaxial 3Z *7125025* NUVASIVE	1	€ 454,00	€ 454,00	P09070302	984169
NUVASIVE ITA	1336144	4 - 4%	7125030	MAS PLIF Screw, 5.0x30mm Polyaxial 3Z *7125030* NUVASIVE	1	€ 454,00	€ 454,00	P09070302	984169
NUVASIVE ITA	1336144	4 - 4%	7125035	MAS PLIF Screw, 5.0x35mm Polyaxial 3Z *7125035* NUVASIVE	1	€ 454,00	€ 454,00	P09070302	984169
NUVASIVE ITA	1336144	4 - 4%	7125040	MAS PLIF Screw, 5.0x40mm Polyaxial 3Z *7125040* NUVASIVE	1	€ 454,00	€ 454,00	P09070302	984169
NUVASIVE ITA	1336144	4 - 4%	7125525	MAS PLIF Screw, 5.5x25mm Polyaxial 3Z *7125525* NUVASIVE	1	€ 454,00	€ 454,00	P09070302	984169
NUVASIVE ITA	1336144	4 - 4%	7125530	MAS PLIF Screw, 5.5x30mm Polyaxial 3Z *7125530* NUVASIVE	1	€ 454,00	€ 454,00	P09070302	984169
NUVASIVE ITA	1336144	4 - 4%	7125535	MAS PLIF Screw, 5.5x35mm Polyaxial 3Z *7125535* NUVASIVE	1	€ 454,00	€ 454,00	P09070302	984169
NUVASIVE ITA	1336144	4 - 4%	7125540	MAS PLIF Screw, 5.5x40mm Polyaxial 3Z *7125540* NUVASIVE	1	€ 454,00	€ 454,00	P09070302	984169
NUVASIVE ITA	1336144	4 - 4%	1181045P2	Modulus XL, 10x18x45mm 10° *1181045P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1181050P2	Modulus XL, 10x18x50mm 10° *1181050P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1181055P2	Modulus XL, 10x18x55mm 10° *1181055P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1181060P2	Modulus XL, 10x18x60mm 10° *1181060P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1181245P2	Modulus XL, 12x18x45mm 10° *1181245P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1181250P2	Modulus XL, 12x18x50mm 10° *1181250P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1181255P2	Modulus XL, 12x18x55mm 10° *1181255P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1181260P2	Modulus XL, 12x18x60mm 10° *1181260P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	1181845P2	Modulus XL, 8x18x45mm 10° *1181845P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1181850P2	Modulus XL, 8x18x50mm 10° *1181850P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1181855P2	Modulus XL, 8x18x55mm 10° *1181855P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1181860P2	Modulus XL, 8x18x60mm 10° *1181860P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1221045P2	Modulus XLW, 10x22x45mm 10° *1221045P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1221050P2	Modulus XLW, 10x22x50mm 10° *1221050P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1221055P2	Modulus XLW, 10x22x55mm 10° *1221055P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1221060P2	Modulus XLW, 10x22x60mm 10° *1221060P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1221245P2	Modulus XLW, 12x22x45mm 10° *1221245P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1221250P2	Modulus XLW, 12x22x50mm 10° *1221250P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1221255P2	Modulus XLW, 12x22x55mm 10° *1221255P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1221260P2	Modulus XLW, 12x22x60mm 10° *1221260P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1221845P2	Modulus XLW, 8x22x45mm 10° *1221845P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1221850P2	Modulus XLW, 8x22x50mm 10° *1221850P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1221855P2	Modulus XLW, 8x22x55mm 10° *1221855P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1221860P2	Modulus XLW, 8x22x60mm 10° *1221860P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1223045P2	Modulus XLW, 10x22x45mm 5° *1223045P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1223050P2	Modulus XLW, 10x22x50mm 5° *1223050P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1223055P2	Modulus XLW, 10x22x55mm 5° *1223055P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1223060P2	Modulus XLW, 10x22x60mm 5° *1223060P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1223245P2	Modulus XLW, 12x22x45mm 5° *1223245P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1223250P2	Modulus XLW, 12x22x50mm 5° *1223250P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1223255P2	Modulus XLW, 12x22x55mm 5° *1223255P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1223260P2	Modulus XLW, 12x22x60mm 5° *1223260P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1223845P2	Modulus XLW, 8x22x45mm 5° *1223845P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1223850P2	Modulus XLW, 8x22x50mm 5° *1223850P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1223855P2	Modulus XLW, 8x22x55mm 5° *1223855P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1223860P2	Modulus XLW, 8x22x60mm 5° *1223860P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1225045P2	Modulus XLW, 10x22x45mm 15° *1225045P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1225050P2	Modulus XLW, 10x22x50mm 15° *1225050P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1225055P2	Modulus XLW, 10x22x55mm 15° *1225055P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1225060P2	Modulus XLW, 10x22x60mm 15° *1225060P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1225245P2	Modulus XLW, 12x22x45mm 15° *1225245P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1225250P2	Modulus XLW, 12x22x50mm 15° *1225250P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1225255P2	Modulus XLW, 12x22x55mm 15° *1225255P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1225260P2	Modulus XLW, 12x22x60mm 15° *1225260P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1225845P2	Modulus XLW, 8x22x45mm 15° *1225845P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1225850P2	Modulus XLW, 8x22x50mm 15° *1225850P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1225855P2	Modulus XLW, 8x22x55mm 15° *1225855P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	4 - 4%	1225860P2	Modulus XLW, 8x22x60mm 15° *1225860P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITA	1336144	22 - 22%	3200220	MaXcess Light Cable, Angled Tip *3200220* NUVASIVE	1	€ 743,00	€ 743,00	K010399	699437

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	22 - 22%	2012022	NV Clips DSC & In-Line Activator *2012022* NUVASIVE	1	€ 649,00	€ 649,00	Z12101185	496207
NUVASIVE ITAL	1336144	22 - 22%	1547065002	NVM5 Harness, EMG Reusable *1547065002* NUVASIVE	1	€ 362,00	€ 362,00	N/A	N/A
NUVASIVE ITAL	1336144	22 - 22%	2010028	NV I-PAS III, Diamond Tip *2010028* NUVASIVE	1	€ 1.034,00	€ 1.034,00	K010399	194869
NUVASIVE ITAL	1336144	22 - 22%	2029950	NVM5 XLIF Dilator Kit, Pkg Ster *2029950* NUVASIVE	1	€ 1.844,00	€ 1.844,00	K010399	699450
NUVASIVE ITAL	1336144	22 - 22%	2029955	NVM5 XLIF Kit, K-Wire and Dilator *2029955* NUVASIVE	1	€ 699,00	€ 699,00	K010399	1312530
NUVASIVE ITAL	1336144	22 - 22%	3200028	MaXcess Kit, Shim Fixation *3200028* NUVASIVE	1	€ 349,00	€ 349,00	K010399	1335672
NUVASIVE ITAL	1336144	22 - 22%	8050015	NVM5 Needle Module, EMG *8050015* NUVASIVE	1	€ 799,00	€ 799,00	N010101	1204161
NUVASIVE ITAL	1336144	22 - 22%	8020015	NVM5 Module, Next Gen Module EMG *8020015* NUVASIVE	1	€ 799,00	€ 799,00	N010101	2229328
NUVASIVE ITAL	1336144	22 - 22%	1559165	NVM5 Dual Needle Electrode, 14 Pack *1559165* NUVASIVE	1	€ 252,00	€ 252,00	N010101	1789192
NUVASIVE ITAL	1336144	22 - 22%	2010014	NVM5 Dual Gel Electrodes, 14 Pack *2010014* NUVASIVE	1	€ 252,00	€ 252,00	N010101	2294455
NUVASIVE ITAL	1336144	22 - 22%	8050215	NVM5 Needle Module, MEP/EMG *8050215* NUVASIVE	1	€ 1.129,00	€ 1.129,00	Z12101185	1156203
NUVASIVE ITAL	1336144	22 - 22%	8020215	NVM5 Module, MEP/EMG *8020215* NUVASIVE	1	€ 1.129,00	€ 1.129,00	Z12101185	400379
NUVASIVE ITAL	1336144	22 - 22%	8050315	NVM5 Needle Module, SSEP *8050315* NUVASIVE	1	€ 1.374,00	€ 1.374,00	Z12101185	1204157
NUVASIVE ITAL	1336144	22 - 22%	2012021	NVM5 Probe, Single Use Sterile Packaged *2012021* NUVASIVE	1	€ 282,00	€ 282,00	Z12101185	699427
NUVASIVE ITAL	1336144	22 - 22%	8801412994	PRECEPT Needle, Delivery Short *8801412994* NUVASIVE	1	€ 124,00	€ 124,00	P099002	1287687
NUVASIVE ITAL	1336144	22 - 22%	8801413994	PRECEPT Needle, Delivery Middle *8801413994* NUVASIVE	1	€ 124,00	€ 124,00	P099002	1287687
NUVASIVE ITAL	1336144	4 - 4%	8847020	PRECEPT Ti Rod, 20mm Prebent Lordotic *8847020* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847025	PRECEPT Ti Rod, 25mm Prebent Lordotic *8847025* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847030	PRECEPT Ti Rod, 30mm Prebent Lordotic *8847030* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847035	PRECEPT Ti Rod, 35mm Prebent Lordotic *8847035* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847040	PRECEPT Ti Rod, 40mm Prebent Lordotic *8847040* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847045	PRECEPT Ti Rod, 45mm Prebent Lordotic *8847045* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847050	PRECEPT Ti Rod, 50mm Prebent Lordotic *8847050* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847055	PRECEPT Ti Rod, 55mm Prebent Lordotic *8847055* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847060	PRECEPT Ti Rod, 60mm Prebent Lordotic *8847060* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847065	PRECEPT Ti Rod, 65mm Prebent Lordotic *8847065* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847070	PRECEPT Ti Rod, 70mm Prebent Lordotic *8847070* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847075	PRECEPT Ti Rod, 75mm Prebent Lordotic *8847075* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847080	PRECEPT Ti Rod, 80mm Prebent Lordotic *8847080* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847085	PRECEPT Ti Rod, 85mm Prebent Lordotic *8847085* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847090	PRECEPT Ti Rod, 90mm Prebent Lordotic *8847090* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847095	PRECEPT Ti Rod, 95mm Prebent Lordotic *8847095* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847100	PRECEPT Ti Rod, 100mm Prebent Lordotic *8847100* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847110	PRECEPT Ti Rod, 110mm Prebent Lordotic *8847110* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847120	PRECEPT Ti Rod, 120mm Prebent Lordotic *8847120* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847130	PRECEPT Ti Rod, 130mm Prebent Lordotic *8847130* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847140	PRECEPT Ti Rod, 140mm Prebent Lordotic *8847140* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847150	PRECEPT Ti Rod, 150mm Prebent Lordotic *8847150* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8847160	PRECEPT Ti Rod, 160mm Prebent Lordotic *8847160* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8848160	PRECEPT Ti Rod, 160mm Straight *8848160* NUVASIVE	1	€ 184,00	€ 184,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8848170	PRECEPT Ti Rod, 170mm Straight *8848170* NUVASIVE	1	€ 184,00	€ 184,00	P09070302	782767

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	8848180	PRECEPT Ti Rod, 180mm Straight *8848180* NUVASIVE	1	€ 184,00	€ 184,00	P09070302	782767
NUVASIVE ITA	1336144	4 - 4%	8848190	PRECEPT Ti Rod, 190mm Straight *8848190* NUVASIVE	1	€ 184,00	€ 184,00	P09070302	782767
NUVASIVE ITA	1336144	4 - 4%	8848200	PRECEPT Ti Rod, 200mm Straight *8848200* NUVASIVE	1	€ 184,00	€ 184,00	P09070302	782767
NUVASIVE ITA	1336144	4 - 4%	8848210	PRECEPT Ti Rod, 210mm Straight *8848210* NUVASIVE	1	€ 184,00	€ 184,00	P09070302	782767
NUVASIVE ITA	1336144	4 - 4%	8848220	PRECEPT Ti Rod, 220mm Straight *8848220* NUVASIVE	1	€ 184,00	€ 184,00	P09070302	782767
NUVASIVE ITA	1336144	4 - 4%	8848230	PRECEPT Ti Rod, 230mm Straight *8848230* NUVASIVE	1	€ 184,00	€ 184,00	P09070302	782767
NUVASIVE ITA	1336144	4 - 4%	8848240	PRECEPT Ti Rod, 240mm Straight *8848240* NUVASIVE	1	€ 184,00	€ 184,00	P09070302	782767
NUVASIVE ITA	1336144	4 - 4%	8848250	PRECEPT Ti Rod, 250mm Straight *8848250* NUVASIVE	1	€ 184,00	€ 184,00	P09070302	782767
NUVASIVE ITA	1336144	4 - 4%	8848300	PRECEPT Ti Rod, 300mm Straight *8848300* NUVASIVE	1	€ 184,00	€ 184,00	P09070302	782767
NUVASIVE ITA	1336144	4 - 4%	8848500	PRECEPT Ti Rod, 500mm Straight *8848500* NUVASIVE	1	€ 184,00	€ 184,00	P09070302	782767
NUVASIVE ITA	1336144	4 - 4%	8800000	PRECEPT Set Screw *8800000* NUVASIVE	1	€ 49,00	€ 49,00	P09070302	782769
NUVASIVE ITA	1336144	22 - 22%	8801068	PRECEPT NIT K-Wire, Threaded Tip *8801068* NUVASIVE	1	€ 124,00	€ 124,00	P09120301	1207445
NUVASIVE ITA	1336144	22 - 22%	8801001	PRECEPT K-Wire, Bevel Tip *8801001* NUVASIVE	1	€ 39,00	€ 39,00	P09120301	1207443
NUVASIVE ITA	1336144	22 - 22%	8801000	PRECEPT K-Wire, Threaded *8801000* NUVASIVE	1	€ 44,00	€ 44,00	P09120301	1207443
NUVASIVE ITA	1336144	4 - 4%	8895530	PRECEPT Screw Shank, 5.5x30mm Modular *8895530* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8895535	PRECEPT Screw Shank, 5.5x35mm Modular *8895535* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8895540	PRECEPT Screw Shank, 5.5x40mm Modular *8895540* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8895545	PRECEPT Screw Shank, 5.5x45mm Modular *8895545* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8895550	PRECEPT Screw Shank, 5.5x50mm Modular *8895550* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8895555	PRECEPT Screw Shank, 5.5x55mm Modular *8895555* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8896530	PRECEPT Screw Shank, 6.5x30mm Modular *8896530* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8896535	PRECEPT Screw Shank, 6.5x35mm Modular *8896535* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8896540	PRECEPT Screw Shank, 6.5x40mm Modular *8896540* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8896545	PRECEPT Screw Shank, 6.5x45mm Modular *8896545* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8896550	PRECEPT Screw Shank, 6.5x50mm Modular *8896550* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8896555	PRECEPT Screw Shank, 6.5x55mm Modular *8896555* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8897530	PRECEPT Screw Shank, 7.5x30mm Modular *8897530* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8897535	PRECEPT Screw Shank, 7.5x35mm Modular *8897535* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8897540	PRECEPT Screw Shank, 7.5x40mm Modular *8897540* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8897545	PRECEPT Screw Shank, 7.5x45mm Modular *8897545* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8897550	PRECEPT Screw Shank, 7.5x50mm Modular *8897550* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8897555	PRECEPT Screw Shank, 7.5x55mm Modular *8897555* NUVASIVE	1	€ 99,00	€ 99,00	P09070302	1139251
NUVASIVE ITA	1336144	4 - 4%	8890000	PRECEPT Tulip, Modular *8890000* NUVASIVE	1	€ 239,00	€ 239,00	P09070302	1139256
NUVASIVE ITA	1336144	4 - 4%	8875535994	PRECEPT Screw, 5.5x35mm Fenestrated *8875535994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8875540994	PRECEPT Screw, 5.5x 40mm Fenestrated *8875540994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8875545994	PRECEPT Screw, 5.5x45mm Fenestrated *8875545994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8875550994	PRECEPT Screw, 5.5x 50mm Fenestrated *8875550994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8875555994	PRECEPT Screw, 5.5x55mm Fenestrated *8875555994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8875560994	PRECEPT Screw, 5.5x60mm Fenestrated *8875560994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8876535994	PRECEPT Screw, 6.5x35mm Fenestrated *8876535994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8876540994	PRECEPT Screw, 6.5x40mm Fenestrated *8876540994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	8876545994	PRECEPT Screw, 6.5x45mm Fenestrated *8876545994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8876550994	PRECEPT Screw, 6.5x50mm Fenestrated *8876550994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8876555994	PRECEPT Screw, 6.5x55mm Fenestrated *8876555994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8876560994	PRECEPT Screw, 6.5x60mm Fenestrated *8876560994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8877535994	PRECEPT Screw, 7.5x35mm Fenestrated *8877535994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8877540994	PRECEPT Screw, 7.5x40mm Fenestrated *8877540994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8877545994	PRECEPT Screw, 7.5x45mm Fenestrated *8877545994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8877550994	PRECEPT Screw, 7.5x50mm Fenestrated *8877550994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8877555994	PRECEPT Screw, 7.5x55mm Fenestrated *8877555994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8877560994	PRECEPT Screw, 7.5x60mm Fenestrated *8877560994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8878535994	PRECEPT Screw, 8.5x35mm Fenestrated *8878535994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8878540994	PRECEPT Screw, 8.5x40mm Fenestrated *8878540994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8878545994	PRECEPT Screw, 8.5x45mm Fenestrated *8878545994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8878550994	PRECEPT Screw, 8.5x50mm Fenestrated *8878550994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8878555994	PRECEPT Screw, 8.5x55mm Fenestrated *8878555994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8878560994	PRECEPT Screw, 8.5x60mm Fenestrated *8878560994* NUVASIVE	1	€ 429,00	€ 429,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8804525A	PRECEPT Screw, 4.5x25mm Polyaxial *8804525A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8804530A	PRECEPT Screw, 4.5x30mm Polyaxial *8804530A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8804535A	PRECEPT Screw, 4.5x35mm Polyaxial *8804535A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8804540A	PRECEPT Screw, 4.5x40mm Polyaxial *8804540A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8804545A	PRECEPT Screw, 4.5x45mm Polyaxial *8804545A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8805530A	PRECEPT Screw, 5.5x30mm Polyaxial *8805530A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8805535A	PRECEPT Screw, 5.5x35mm Polyaxial *8805535A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8805540A	PRECEPT Screw, 5.5x40mm Polyaxial *8805540A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8805545A	PRECEPT Screw, 5.5x45mm Polyaxial *8805545A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8805550A	PRECEPT Screw, 5.5x50mm Polyaxial *8805550A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8805555A	PRECEPT Screw, 5.5x55mm Polyaxial *8805555A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8806530A	PRECEPT Screw, 6.5x30mm Polyaxial *8806530A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8806535A	PRECEPT Screw, 6.5x35mm Polyaxial *8806535A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8806540A	PRECEPT Screw, 6.5x40mm Polyaxial *8806540A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8806545A	PRECEPT Screw, 6.5x45mm Polyaxial *8806545A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8806550A	PRECEPT Screw, 6.5x50mm Polyaxial *8806550A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8806555A	PRECEPT Screw, 6.5x55mm Polyaxial *8806555A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8807500A	PRECEPT Screw, 7.5x100mm Polyaxial *8807500A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8807530A	PRECEPT Screw, 7.5x30mm Polyaxial *8807530A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8807535A	PRECEPT Screw, 7.5x35mm Polyaxial *8807535A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8807540A	PRECEPT Screw, 7.5x40mm Polyaxial *8807540A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8807545A	PRECEPT Screw, 7.5x45mm Polyaxial *8807545A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8807550A	PRECEPT Screw, 7.5x50mm Polyaxial *8807550A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8807555A	PRECEPT Screw, 7.5x55mm Polyaxial *8807555A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITA	1336144	4 - 4%	8807560A	PRECEPT Screw, 7.5x60mm Polyaxial *8807560A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	8807570A	PRECEPT Screw, 7.5x70mm Polyaxial *8807570A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8807580A	PRECEPT Screw, 7.5x80mm Polyaxial *8807580A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8807590A	PRECEPT Screw, 7.5x90mm Polyaxial *8807590A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8808500A	PRECEPT Screw, 8.5x100mm Polyaxial *8808500A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8808535A	PRECEPT Screw, 8.5x35mm Polyaxial *8808535A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8808540A	PRECEPT Screw, 8.5x40mm Polyaxial *8808540A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8808545A	PRECEPT Screw, 8.5x45mm Polyaxial *8808545A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8808550A	PRECEPT Screw, 8.5x50mm Polyaxial *8808550A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8808555A	PRECEPT Screw, 8.5x55mm Polyaxial *8808555A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8808560A	PRECEPT Screw, 8.5x60mm Polyaxial *8808560A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8808570A	PRECEPT Screw, 8.5x70mm Polyaxial *8808570A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8808580A	PRECEPT Screw, 8.5x80mm Polyaxial *8808580A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8808590A	PRECEPT Screw, 8.5x90mm Polyaxial *8808590A* NUVASIVE	1	€ 339,00	€ 339,00	P09070302	782772
NUVASIVE ITAL	1336144	22 - 22%	8801069	PRECEPT NIT K-Wire, Bevel Tip *8801069* NUVASIVE	1	€ 69,00	€ 69,00	P09120301	1207445
NUVASIVE ITAL	1336144	4 - 4%	10001117	RELIN MAS Needle, Fenestrated *10001117* NUVASIVE	1	€ 135,00	€ 135,00	P099002	1735641
NUVASIVE ITAL	1336144	4 - 4%	11355025	RELIN MAS Ti Rod, 5.5x25mm Lordotic *11355025* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355030	RELIN MAS Ti Rod, 5.5x30mm Lordotic *11355030* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355035	RELIN MAS Ti Rod, 5.5x35mm Lordotic *11355035* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355040	RELIN MAS Ti Rod, 5.5x40mm Lordotic *11355040* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355045	RELIN MAS Ti Rod, 5.5x45mm Lordotic *11355045* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355050	RELIN MAS Ti Rod, 5.5x50mm Lordotic *11355050* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355055	RELIN MAS Ti Rod, 5.5x55mm Lordotic *11355055* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355060	RELIN MAS Ti Rod, 5.5x60mm Lordotic *11355060* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355065	RELIN MAS Ti Rod, 5.5x65mm Lordotic *11355065* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355070	RELIN MAS Ti Rod, 5.5x70mm Lordotic *11355070* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355075	RELIN MAS Ti Rod, 5.5x75mm Lordotic *11355075* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355080	RELIN MAS Ti Rod, 5.5x80mm Lordotic *11355080* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355085	RELIN MAS Ti Rod, 5.5x85mm Lordotic *11355085* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355090	RELIN MAS Ti Rod, 5.5x90mm Lordotic *11355090* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355095	RELIN MAS Ti Rod, 5.5x95mm Lordotic *11355095* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355100	RELIN MAS Ti Rod, 5.5x100mm Lordotic *11355100* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355110	RELIN MAS Ti Rod, 5.5x110mm Lordotic *11355110* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355120	RELIN MAS Ti Rod, 5.5x120mm Lordotic *11355120* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355140	RELIN MAS Ti Rod, 5.5x140mm Lordotic *11355140* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11355160	RELIN MAS Ti Rod, 5.5x160mm Lordotic *11355160* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360025	RELIN MAS Ti Rod, 6.0x25mm Lordotic *11360025* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360030	RELIN MAS Ti Rod, 6.0x30mm Lordotic *11360030* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360035	RELIN MAS Ti Rod, 6.0x35mm Lordotic *11360035* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360040	RELIN MAS Ti Rod, 6.0x40mm Lordotic *11360040* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360045	RELIN MAS Ti Rod, 6.0x45mm Lordotic *11360045* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360050	RELIN MAS Ti Rod, 6.0x50mm Lordotic *11360050* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	11360055	RELIN MAS Ti Rod, 6.0x55mm Lordotic *11360055* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360060	RELIN MAS Ti Rod, 6.0x60mm Lordotic *11360060* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360065	RELIN MAS Ti Rod, 6.0x65mm Lordotic *11360065* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360070	RELIN MAS Ti Rod, 6.0x70mm Lordotic *11360070* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360075	RELIN MAS Ti Rod, 6.0x75mm Lordotic *11360075* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360080	RELIN MAS Ti Rod, 6.0x80mm Lordotic *11360080* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360085	RELIN MAS Ti Rod, 6.0x85mm Lordotic *11360085* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360090	RELIN MAS Ti Rod, 6.0x90mm Lordotic *11360090* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360095	RELIN MAS Ti Rod, 6.0x95mm Lordotic *11360095* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360100	RELIN MAS Ti Rod, 6.0x100mm Lordotic *11360100* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360110	RELIN MAS Ti Rod, 6.0x110mm Lordotic *11360110* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360120	RELIN MAS Ti Rod, 6.0x120mm Lordotic *11360120* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360140	RELIN MAS Ti Rod, 6.0x140mm Lordotic *11360140* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	11360160	RELIN MAS Ti Rod, 6.0x160mm Lordotic *11360160* NUVASIVE	1	€ 300,00	€ 300,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	10001135	RELIN MAS Pusher, Fenestrated *10001135* NUVASIVE	1	€ 630,00	€ 630,00	P099002	1735641
NUVASIVE ITAL	1336144	4 - 4%	16185530	RELIN MAS MOD Screw Shank, 5.5x30mm 2C *16185530* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16185535	RELIN MAS MOD Screw Shank, 5.5x35mm 2C *16185535* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16185540	RELIN MAS MOD Screw Shank, 5.5x40mm 2C *16185540* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16185545	RELIN MAS MOD Screw Shank, 5.5x45mm 2C *16185545* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16185550	RELIN MAS MOD Screw Shank, 5.5x50mm 2C *16185550* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16185555	RELIN MAS MOD Screw Shank, 5.5x55mm 2C *16185555* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16186530	RELIN MAS MOD Screw Shank, 6.5x30mm 2C *16186530* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16186535	RELIN MAS MOD Screw Shank, 6.5x35mm 2C *16186535* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16186540	RELIN MAS MOD Screw Shank, 6.5x40mm 2C *16186540* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16186545	RELIN MAS MOD Screw Shank, 6.5x45mm 2C *16186545* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16186550	RELIN MAS MOD Screw Shank, 6.5x50mm 2C *16186550* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16186555	RELIN MAS MOD Screw Shank, 6.5x55mm 2C *16186555* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16187535	RELIN MAS MOD Screw Shank, 7.5x35mm 2C *16187535* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16187540	RELIN MAS MOD Screw Shank, 7.5x40mm 2C *16187540* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16187545	RELIN MAS MOD Screw Shank, 7.5x45mm 2C *16187545* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16187550	RELIN MAS MOD Screw Shank, 7.5x50mm 2C *16187550* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16187555	RELIN MAS MOD Screw Shank, 7.5x55mm 2C *16187555* NUVASIVE	1	€ 240,00	€ 240,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16171111	RELIN Tulip, MOD *16171111* NUVASIVE	1	€ 420,00	€ 420,00	P09070302	1700146
NUVASIVE ITAL	1336144	4 - 4%	16214535	RELIN Screw, 4.5x35mm 2FC Polyaxial *16214535* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16214540	RELIN Screw, 4.5x40mm 2FC Polyaxial *16214540* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16214545	RELIN Screw, 4.5x45mm 2FC Polyaxial *16214545* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16215535	RELIN Screw, 5.5x35mm 2FC Polyaxial *16215535* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16215540	RELIN Screw, 5.5x40mm 2FC Polyaxial *16215540* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16215545	RELIN Screw, 5.5x45mm 2FC Polyaxial *16215545* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16215550	RELIN Screw, 5.5x50mm 2FC Polyaxial *16215550* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16216535	RELIN Screw, 6.5x35mm 2FC Polyaxial *16216535* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	16216540	RELINELINE Screw, 6.5x40mm 2FC Polyaxial *16216540* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16216545	RELINELINE Screw, 6.5x45mm 2FC Polyaxial *16216545* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16216550	RELINELINE Screw, 6.5x50mm 2FC Polyaxial *16216550* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16216555	RELINELINE Screw, 6.5x55mm 2FC Polyaxial *16216555* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16217540	RELINELINE Screw, 7.5x40mm 2FC Polyaxial *16217540* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16217545	RELINELINE Screw, 7.5x45mm 2FC Polyaxial *16217545* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16217550	RELINELINE Screw, 7.5x50mm 2FC Polyaxial *16217550* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16217555	RELINELINE Screw, 7.5x55mm 2FC Polyaxial *16217555* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16218545	RELINELINE Screw, 8.5x45mm 2FC Polyaxial *16218545* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16218550	RELINELINE Screw, 8.5x50mm 2FC Polyaxial *16218550* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16218555	RELINELINE Screw, 8.5x55mm 2FC Polyaxial *16218555* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	13215535	RELINELINE-O Screw, 5.5x35mm Dbl Fen Poly *13215535* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13215540	RELINELINE-O Screw, 5.5x40mm Dbl Fen Poly *13215540* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13215545	RELINELINE-O Screw, 5.5x45mm Dbl Fen Poly *13215545* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13215550	RELINELINE-O Screw, 5.5x50mm Dbl Fen Poly *13215550* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13216535	RELINELINE-O Screw, 6.5x35mm Dbl Fen Poly *13216535* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13216540	RELINELINE-O Screw, 6.5x40mm Dbl Fen Poly *13216540* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13216545	RELINELINE-O Screw, 6.5x45mm Dbl Fen Poly *13216545* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13217535	RELINELINE-O Screw, 7.5x35mm Dbl Fen Poly *13217535* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13217540	RELINELINE-O Screw, 7.5x40mm Dbl Fen Poly *13217540* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13217545	RELINELINE-O Screw, 7.5x45mm Dbl Fen Poly *13217545* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13217555	RELINELINE-O Screw, 7.5x55mm Dbl Fen Poly *13217555* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13217560	RELINELINE-O Screw, 7.5x60mm Dbl Fen Poly *13217560* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13218535	RELINELINE-O Screw, 8.5x35mm Dbl Fen Poly *13218535* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13218540	RELINELINE-O Screw, 8.5x40mm Dbl Fen Poly *13218540* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13218545	RELINELINE-O Screw, 8.5x45mm Dbl Fen Poly *13218545* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13218555	RELINELINE-O Screw, 8.5x55mm Dbl Fen Poly *13218555* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13218560	RELINELINE-O Screw, 8.5x60mm Dbl Fen Poly *13218560* NUVASIVE	1	€ 1.170,00	€ 1.170,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	16115535	RELINELINE MAS Screw, 5.5x35mm Traction Poly *16115535* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16115540	RELINELINE MAS Screw, 5.5x40mm Traction Poly *16115540* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16115545	RELINELINE MAS Screw, 5.5x45mm Traction Poly *16115545* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16115550	RELINELINE MAS Screw, 5.5x50mm Traction Poly *16115550* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16115555	RELINELINE MAS Screw, 5.5x55mm Traction Poly *16115555* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16116535	RELINELINE MAS Screw, 6.5x35mm Traction Poly *16116535* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16116540	RELINELINE MAS Screw, 6.5x40mm Traction Poly *16116540* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16116545	RELINELINE MAS Screw, 6.5x45mm Traction Poly *16116545* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16116550	RELINELINE MAS Screw, 6.5x50mm Traction Poly *16116550* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16116555	RELINELINE MAS Screw, 6.5x55mm Traction Poly *16116555* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16117535	RELINELINE MAS Screw, 7.5x35mm Traction Poly *16117535* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16117540	RELINELINE MAS Screw, 7.5x40mm Traction Poly *16117540* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16117545	RELINELINE MAS Screw, 7.5x45mm Traction Poly *16117545* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	16117550	RELIN MAS Screw, 7.5x50mm Traction Poly *16117550* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16117555	RELIN MAS Screw, 7.5x55mm Traction Poly *16117555* NUVASIVE	1	€ 1.110,00	€ 1.110,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16175535	RELIN MAS MOD Shank, 5.5x35mm Traction *16175535* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16175540	RELIN MAS MOD Shank, 5.5x40mm Traction *16175540* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16175545	RELIN MAS MOD Shank, 5.5x45mm Traction *16175545* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16175550	RELIN MAS MOD Shank, 5.5x50mm Traction *16175550* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16175555	RELIN MAS MOD Shank, 5.5x55mm Traction *16175555* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16176535	RELIN MAS MOD Shank, 6.5x35mm Traction *16176535* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16176540	RELIN MAS MOD Shank, 6.5x40mm Traction *16176540* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16176545	RELIN MAS MOD Shank, 6.5x45mm Traction *16176545* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16176550	RELIN MAS MOD Shank, 6.5x50mm Traction *16176550* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16176555	RELIN MAS MOD Shank, 6.5x55mm Traction *16176555* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16177535	RELIN MAS MOD Shank, 7.5x35mm Traction *16177535* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16177540	RELIN MAS MOD Shank, 7.5x40mm Traction *16177540* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16177545	RELIN MAS MOD Shank, 7.5x45mm Traction *16177545* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16177550	RELIN MAS MOD Shank, 7.5x50mm Traction *16177550* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	16177555	RELIN MAS MOD Shank, 7.5x55mm Traction *16177555* NUVASIVE	1	€ 450,00	€ 450,00	P09070302	1963435
NUVASIVE ITAL	1336144	4 - 4%	12355070	RELIN MAS Ti Rod, 5.5x70mm Straight *12355070* NUVASIVE	1	€ 270,00	€ 270,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355075	RELIN MAS Ti Rod, 5.5x75mm Straight *12355075* NUVASIVE	1	€ 270,00	€ 270,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355080	RELIN MAS Ti Rod, 5.5x80mm Straight *12355080* NUVASIVE	1	€ 270,00	€ 270,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355085	RELIN MAS Ti Rod, 5.5x85mm Straight *12355085* NUVASIVE	1	€ 270,00	€ 270,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355090	RELIN MAS Ti Rod, 5.5x90mm Straight *12355090* NUVASIVE	1	€ 270,00	€ 270,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355095	RELIN MAS Ti Rod, 5.5x95mm Straight *12355095* NUVASIVE	1	€ 270,00	€ 270,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355100	RELIN MAS Ti Rod, 5.5x100mm Straight *12355100* NUVASIVE	1	€ 270,00	€ 270,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355110	RELIN MAS Ti Rod, 5.5x110mm Straight *12355110* NUVASIVE	1	€ 270,00	€ 270,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355120	RELIN MAS Ti Rod, 5.5x120mm Straight *12355120* NUVASIVE	1	€ 270,00	€ 270,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355130	RELIN MAS Ti Rod, 5.5x130mm Straight *12355130* NUVASIVE	1	€ 270,00	€ 270,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355140	RELIN MAS Ti Rod, 5.5x140mm Straight *12355140* NUVASIVE	1	€ 270,00	€ 270,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355150	RELIN MAS Ti Rod, 5.5x150mm Straight *12355150* NUVASIVE	1	€ 270,00	€ 270,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355160	RELIN MAS Ti Rod, 5.5x160mm Straight *12355160* NUVASIVE	1	€ 315,00	€ 315,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355170	RELIN MAS Ti Rod, 5.5x170mm Straight *12355170* NUVASIVE	1	€ 315,00	€ 315,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355180	RELIN MAS Ti Rod, 5.5x180mm Straight *12355180* NUVASIVE	1	€ 315,00	€ 315,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355190	RELIN MAS Ti Rod, 5.5x190mm Straight *12355190* NUVASIVE	1	€ 315,00	€ 315,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355200	RELIN MAS Ti Rod, 5.5x200mm Straight *12355200* NUVASIVE	1	€ 315,00	€ 315,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355210	RELIN MAS Ti Rod, 5.5x210mm Straight *12355210* NUVASIVE	1	€ 315,00	€ 315,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355220	RELIN MAS Ti Rod, 5.5x220mm Straight *12355220* NUVASIVE	1	€ 315,00	€ 315,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355230	RELIN MAS Ti Rod, 5.5x230mm Straight *12355230* NUVASIVE	1	€ 315,00	€ 315,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355240	RELIN MAS Ti Rod, 5.5x240mm Straight *12355240* NUVASIVE	1	€ 315,00	€ 315,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355250	RELIN MAS Ti Rod, 5.5x250mm Straight *12355250* NUVASIVE	1	€ 315,00	€ 315,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355300	RELIN MAS Ti Rod, 5.5x300mm Straight *12355300* NUVASIVE	1	€ 315,00	€ 315,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12355500	RELIN MAS Ti Rod, 5.5x500mm Straight *12355500* NUVASIVE	1	€ 315,00	€ 315,00	P09070302	1313357

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	12360150	RELIN MAS Ti Rod, 6.0x150mm Straight *12360150* NUVASIVE	1	€ 330,00	€ 330,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12360200	RELIN MAS Ti Rod, 6.0x200mm Straight *12360200* NUVASIVE	1	€ 330,00	€ 330,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12360300	RELIN MAS Ti Rod, 6.0x300mm Straight *12360300* NUVASIVE	1	€ 330,00	€ 330,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	12360500	RELIN MAS Ti Rod, 6.0x500mm Straight *12360500* NUVASIVE	1	€ 330,00	€ 330,00	P09070302	1313357
NUVASIVE ITAL	1336144	4 - 4%	10000607	RELIN MAS Nitinol K-Wire, Blunt Thread *10000607* NUVASIVE	1	€ 195,00	€ 195,00	P09120301	1639677
NUVASIVE ITAL	1336144	4 - 4%	16084535	RELIN MAS Trauma Screw, 4.5x35mm Cann *16084535* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16084540	RELIN MAS Trauma Screw, 4.5x40mm Cann *16084540* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16084545	RELIN MAS Trauma Screw, 4.5x45mm Cann *16084545* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16085535	RELIN MAS Trauma Screw, 5.5x35mm Cann *16085535* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16085540	RELIN MAS Trauma Screw, 5.5x40mm Cann *16085540* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16085545	RELIN MAS Trauma Screw, 5.5x45mm Cann *16085545* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16085550	RELIN MAS Trauma Screw, 5.5x50mm Cann *16085550* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16086535	RELIN MAS Trauma Screw, 6.5x35mm Cann *16086535* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16086540	RELIN MAS Trauma Screw, 6.5x40mm Cann *16086540* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16086545	RELIN MAS Trauma Screw, 6.5x45mm Cann *16086545* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16086550	RELIN MAS Trauma Screw, 6.5x50mm Cann *16086550* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16086555	RELIN MAS Trauma Screw, 6.5x55mm Cann *16086555* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16086560	RELIN MAS Trauma Screw, 6.5x60mm Cann *16086560* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16087540	RELIN MAS Trauma Screw, 7.5x40mm Cann *16087540* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16087545	RELIN MAS Trauma Screw, 7.5x45mm Cann *16087545* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16087550	RELIN MAS Trauma Screw, 7.5x50mm Cann *16087550* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16087555	RELIN MAS Trauma Screw, 7.5x55mm Cann *16087555* NUVASIVE	1	€ 765,00	€ 765,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16014525	RELIN MAS Screw, 4.5x25mm 2C Polyaxial *16014525* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16014530	RELIN MAS Screw, 4.5x30mm 2C Polyaxial *16014530* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16014535	RELIN MAS Screw, 4.5x35mm 2C Polyaxial *16014535* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16014540	RELIN MAS Screw, 4.5x40mm 2C Polyaxial *16014540* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16014545	RELIN MAS Screw, 4.5x45mm 2C Polyaxial *16014545* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16014550	RELIN MAS Screw, 4.5x50mm 2C Polyaxial *16014550* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16015525	RELIN MAS Screw, 5.5x25mm 2C Polyaxial *16015525* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16015530	RELIN MAS Screw, 5.5x30mm 2C Polyaxial *16015530* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16015535	RELIN MAS Screw, 5.5x35mm 2C Polyaxial *16015535* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16015540	RELIN MAS Screw, 5.5x40mm 2C Polyaxial *16015540* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16015545	RELIN MAS Screw, 5.5x45mm 2C Polyaxial *16015545* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16015550	RELIN MAS Screw, 5.5x50mm 2C Polyaxial *16015550* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16015555	RELIN MAS Screw, 5.5x55mm 2C Polyaxial *16015555* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16016525	RELIN MAS Screw, 6.5x25mm 2C Polyaxial *16016525* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16016530	RELIN MAS Screw, 6.5x30mm 2C Polyaxial *16016530* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16016535	RELIN MAS Screw, 6.5x35mm 2C Polyaxial *16016535* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16016540	RELIN MAS Screw, 6.5x40mm 2C Polyaxial *16016540* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16016545	RELIN MAS Screw, 6.5x45mm 2C Polyaxial *16016545* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16016550	RELIN MAS Screw, 6.5x50mm 2C Polyaxial *16016550* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	16016555	RELIN MAS Screw, 6.5x55mm 2C Polyaxial *16016555* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16017530	RELIN MAS Screw, 7.5x30mm 2C Polyaxial *16017530* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16017535	RELIN MAS Screw, 7.5x35mm 2C Polyaxial *16017535* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16017540	RELIN MAS Screw, 7.5x40mm 2C Polyaxial *16017540* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16017545	RELIN MAS Screw, 7.5x45mm 2C Polyaxial *16017545* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16017550	RELIN MAS Screw, 7.5x50mm 2C Polyaxial *16017550* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16017555	RELIN MAS Screw, 7.5x55mm 2C Polyaxial *16017555* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16018535	RELIN MAS Screw, 8.5x35mm 2C Polyaxial *16018535* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16018540	RELIN MAS Screw, 8.5x40mm 2C Polyaxial *16018540* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16018545	RELIN MAS Screw, 8.5x45mm 2C Polyaxial *16018545* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16018550	RELIN MAS Screw, 8.5x50mm 2C Polyaxial *16018550* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16018555	RELIN MAS Screw, 8.5x55mm 2C Polyaxial *16018555* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16016560	RELIN MAS Screw, 6.5x60mm 2C Poly Iliac *16016560* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16016570	RELIN MAS Screw, 6.5x70mm 2C Poly Iliac *16016570* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16017510	RELIN MAS Screw, 7.5x100mm 2C Poly Iliac *16017510* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16017560	RELIN MAS Screw, 7.5x60mm 2C Poly Iliac *16017560* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16017570	RELIN MAS Screw, 7.5x70mm 2C Poly Iliac *16017570* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16017580	RELIN MAS Screw, 7.5x80mm 2C Poly Iliac *16017580* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16017590	RELIN MAS Screw, 7.5x90mm 2C Poly Iliac *16017590* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16018510	RELIN MAS Screw, 8.5x100mm 2C Poly Iliac *16018510* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16018560	RELIN MAS Screw, 8.5x60mm 2C Poly Iliac *16018560* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16018570	RELIN MAS Screw, 8.5x70mm 2C Poly Iliac *16018570* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16018580	RELIN MAS Screw, 8.5x80mm 2C Poly Iliac *16018580* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	16018590	RELIN MAS Screw, 8.5x90mm 2C Poly Iliac *16018590* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313337
NUVASIVE ITAL	1336144	4 - 4%	10001116	RELIN-O Needle, Fenestrated *10001116* NUVASIVE	1	€ 135,00	€ 135,00	P099002	1735641
NUVASIVE ITAL	1336144	4 - 4%	14460035	RELIN-O CoCr Rod, 6.0x35mm Lordotic *14460035* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460040	RELIN-O CoCr Rod, 6.0x40mm Lordotic *14460040* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460045	RELIN-O CoCr Rod, 6.0x45mm Lordotic *14460045* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460050	RELIN-O CoCr Rod, 6.0x50mm Lordotic *14460050* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460055	RELIN-O CoCr Rod, 6.0x55mm Lordotic *14460055* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460060	RELIN-O CoCr Rod, 6.0x60mm Lordotic *14460060* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460065	RELIN-O CoCr Rod, 6.0x65mm Lordotic *14460065* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460070	RELIN-O CoCr Rod, 6.0x70mm Lordotic *14460070* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460075	RELIN-O CoCr Rod, 6.0x75mm Lordotic *14460075* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460080	RELIN-O CoCr Rod, 6.0x80mm Lordotic *14460080* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460085	RELIN-O CoCr Rod, 6.0x85mm Lordotic *14460085* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460090	RELIN-O CoCr Rod, 6.0x90mm Lordotic *14460090* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460095	RELIN-O CoCr Rod, 6.0x95mm Lordotic *14460095* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460100	RELIN-O CoCr Rod, 6.0x100mm Lordotic *14460100* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460110	RELIN-O CoCr Rod, 6.0x110mm Lordotic *14460110* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14460120	RELIN-O CoCr Rod, 6.0x120mm Lordotic *14460120* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1313362

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	15205300	RELIN-O CoCr Rod, 300mm 5.5-5.0 Tapered *15205300* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	15205400	RELIN-O CoCr Rod, 400mm 5.5-5.0 Tapered *15205400* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	15205500	RELIN-O CoCr Rod, 500mm 5.5-5.0 Tapered *15205500* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	15265500	RELIN-O CoCr Rod, 500mm 6.0-5.0 Tapered *15265500* NUVASIVE	1	€ 975,00	€ 975,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	18255002	RELIN-O CoCr Rod, 5.5mm Lateral Off Med *18255002* NUVASIVE	1	€ 630,00	€ 630,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	18260002	RELIN-O CoCr Rod, 6.0mm Lateral Off Med *18260002* NUVASIVE	1	€ 810,00	€ 810,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	15455300	RELIN-O CoCr Rod, 5.5x300mm Straight *15455300* NUVASIVE	1	€ 584,00	€ 584,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	15455500	RELIN-O CoCr Rod, 5.5x500mm Straight *15455500* NUVASIVE	1	€ 584,00	€ 584,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	15460300	RELIN-O CoCr Rod, 6.0x300mm Straight *15460300* NUVASIVE	1	€ 584,00	€ 584,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	15460500	RELIN-O CoCr Rod, 6.0x500mm Straight *15460500* NUVASIVE	1	€ 584,00	€ 584,00	P09070302	1313362
NUVASIVE ITAL	1336144	4 - 4%	14355030	RELIN-O Ti Rod, 5.5x30mm Lordotic *14355030* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14355035	RELIN-O Ti Rod, 5.5x35mm Lordotic *14355035* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14355040	RELIN-O Ti Rod, 5.5x40mm Lordotic *14355040* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14355045	RELIN-O Ti Rod, 5.5x45mm Lordotic *14355045* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14355050	RELIN-O Ti Rod, 5.5x50mm Lordotic *14355050* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14355055	RELIN-O Ti Rod, 5.5x55mm Lordotic *14355055* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14355060	RELIN-O Ti Rod, 5.5x60mm Lordotic *14355060* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14355065	RELIN-O Ti Rod, 5.5x65mm Lordotic *14355065* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14355070	RELIN-O Ti Rod, 5.5x70mm Lordotic *14355070* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14355075	RELIN-O Ti Rod, 5.5x75mm Lordotic *14355075* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14355080	RELIN-O Ti Rod, 5.5x80mm Lordotic *14355080* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14355090	RELIN-O Ti Rod, 5.5x90mm Lordotic *14355090* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14355100	RELIN-O Ti Rod, 5.5x100mm Lordotic *14355100* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14355110	RELIN-O Ti Rod, 5.5x110mm Lordotic *14355110* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14355120	RELIN-O Ti Rod, 5.5x120mm Lordotic *14355120* NUVASIVE	1	€ 134,00	€ 134,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360030	RELIN-O Ti Rod, 6.0x30mm Lordotic *14360030* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360035	RELIN-O Ti Rod, 6.0x35mm Lordotic *14360035* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360040	RELIN-O Ti Rod, 6.0x40mm Lordotic *14360040* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360045	RELIN-O Ti Rod, 6.0x45mm Lordotic *14360045* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360050	RELIN-O Ti Rod, 6.0x50mm Lordotic *14360050* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360055	RELIN-O Ti Rod, 6.0x55mm Lordotic *14360055* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360060	RELIN-O Ti Rod, 6.0x60mm Lordotic *14360060* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360065	RELIN-O Ti Rod, 6.0x65mm Lordotic *14360065* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360070	RELIN-O Ti Rod, 6.0x70mm Lordotic *14360070* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360075	RELIN-O Ti Rod, 6.0x75mm Lordotic *14360075* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360080	RELIN-O Ti Rod, 6.0x80mm Lordotic *14360080* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360090	RELIN-O Ti Rod, 6.0x90mm Lordotic *14360090* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360100	RELIN-O Ti Rod, 6.0x100mm Lordotic *14360100* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360110	RELIN-O Ti Rod, 6.0x110mm Lordotic *14360110* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	14360120	RELIN-O Ti Rod, 6.0x120mm Lordotic *14360120* NUVASIVE	1	€ 165,00	€ 165,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	18155002	RELIN-O Ti Rod, 5.5mm Lateral Off Med *18155002* NUVASIVE	1	€ 292,00	€ 292,00	P09070302	1313354

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	18160002	RELIN-O Ti Rod, 6.0mm Lateral Off Med *18160002* NUVASIVE	1	€ 481,00	€ 481,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	15105300	RELIN-O Ti Rod, 300mm 5.5-5.0 Tapered *15105300* NUVASIVE	1	€ 481,00	€ 481,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	15105400	RELIN-O Ti Rod, 400mm 5.5-5.0 Tapered *15105400* NUVASIVE	1	€ 481,00	€ 481,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	15105500	RELIN-O Ti Rod, 500mm 5.5-5.0 Tapered *15105500* NUVASIVE	1	€ 481,00	€ 481,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	15165500	RELIN-O Ti Rod, 500mm 6.0-5.0 Tapered *15165500* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	11102255	RELIN-O Conn, 5-6/5-6mm O-H Med *11102255* NUVASIVE	1	€ 1.095,00	€ 1.095,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11102260	RELIN-O Conn, 5-6/6.35mm O-H Med *11102260* NUVASIVE	1	€ 1.095,00	€ 1.095,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11101255	RELIN-O Conn, 5-6/5-6mm O-O Med *11101255* NUVASIVE	1	€ 1.020,00	€ 1.020,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11101260	RELIN-O Conn, 5-6/6.35mm O-O Med *11101260* NUVASIVE	1	€ 1.020,00	€ 1.020,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11200120	RELIN-O Connector, 20mm Closed Offset *11200120* NUVASIVE	1	€ 945,00	€ 945,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11200130	RELIN-O Connector, 30mm Closed Offset *11200130* NUVASIVE	1	€ 945,00	€ 945,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11200160	RELIN-O Connector, 60mm Closed Offset *11200160* NUVASIVE	1	€ 945,00	€ 945,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11108055	RELIN-O Conn, 5-6/5-6mm 2H In-Line *11108055* NUVASIVE	1	€ 1.125,00	€ 1.125,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11108060	RELIN-O Conn, 5-6/6.35mm 2H In-Line *11108060* NUVASIVE	1	€ 1.125,00	€ 1.125,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11109055	RELIN-O Conn, 5-6/5-6mm 4H In-Line *11109055* NUVASIVE	1	€ 1.020,00	€ 1.020,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11109060	RELIN-O Conn, 6.0/6.35mm 4H In-Line *11109060* NUVASIVE	1	€ 1.020,00	€ 1.020,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11200020	RELIN-O Connector, 20mm Open Offset *11200020* NUVASIVE	1	€ 1.065,00	€ 1.065,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11200030	RELIN-O Connector, 30mm Open Offset *11200030* NUVASIVE	1	€ 1.065,00	€ 1.065,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11200060	RELIN-O Connector, 60mm Open Offset *11200060* NUVASIVE	1	€ 1.065,00	€ 1.065,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11106255	RELIN-O Conn, 5-6/5-6mm 2H Parallel Med *11106255* NUVASIVE	1	€ 930,00	€ 930,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11106260	RELIN-O Conn,6.0/6.35mm 2H Parallel Med *11106260* NUVASIVE	1	€ 930,00	€ 930,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11107255	RELIN-O Conn, 5-6/5-6mm 4H Parallel Med *11107255* NUVASIVE	1	€ 1.440,00	€ 1.440,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11107155	RELIN-O Conn, 5-6/5-6mm 4H Parallel Sm *11107155* NUVASIVE	1	€ 1.440,00	€ 1.440,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11106155	RELIN-O Conn, 5-6/5-6mm 2H Parallel Sm *11106155* NUVASIVE	1	€ 930,00	€ 930,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11106160	RELIN-O Conn, 6.0/6.35mm 2H Parallel Sm *11106160* NUVASIVE	1	€ 930,00	€ 930,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11103055	RELIN-O Conn, 5-6/5-6mm Rotating O-O *11103055* NUVASIVE	1	€ 2.250,00	€ 2.250,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11103060	RELIN-O Conn, 5-6/6.35mm Rotating O-O *11103060* NUVASIVE	1	€ 2.250,00	€ 2.250,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11104055	RELIN-O Conn, 5-6/5-6mm O-H Rotating *11104055* NUVASIVE	1	€ 2.250,00	€ 2.250,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	11104060	RELIN-O Conn, 5-6/6.35mm O-H Rotating *11104060* NUVASIVE	1	€ 2.250,00	€ 2.250,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10055320	RELIN-O X-Conn, 20mm 5.5 Rod Fixed *10055320* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10055322	RELIN-O X-Conn, 22.5mm 5.5 Rod Fixed *10055322* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10055325	RELIN-O X-Conn, 25mm 5.5 Rod Fixed *10055325* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10055327	RELIN-O X-Conn, 27.5mm 5.5 Rod Fixed *10055327* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10055330	RELIN-O X-Conn, 30mm 5.5 Rod Fixed *10055330* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10055332	RELIN-O X-Conn, 32.5mm 5.5 Rod Fixed *10055332* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10055335	RELIN-O X-Conn, 35mm 5.5 Rod Fixed *10055335* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10060320	RELIN-O X-Conn, 20mm 6.0 Rod Fixed *10060320* NUVASIVE	1	€ 810,00	€ 810,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10060322	RELIN-O X-Conn, 22.5mm 6.0 Rod Fixed *10060322* NUVASIVE	1	€ 810,00	€ 810,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10060325	RELIN-O X-Conn, 25mm 6.0 Rod Fixed *10060325* NUVASIVE	1	€ 810,00	€ 810,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10060327	RELIN-O X-Conn, 27.5mm 6.0 Rod Fixed *10060327* NUVASIVE	1	€ 810,00	€ 810,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10060330	RELIN-O X-Conn, 30mm 6.0 Rod Fixed *10060330* NUVASIVE	1	€ 810,00	€ 810,00	P09070302	1313370

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	10060332	RELIN-O X-Conn, 32.5mm 6.0 Rod Fixed *10060332* NUVASIVE	1	€ 810,00	€ 810,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10060335	RELIN-O X-Conn, 35mm 6.0 Rod Fixed *10060335* NUVASIVE	1	€ 810,00	€ 810,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10055430	RELIN-O X-Conn, 30-35mm 5.5 LP Adj *10055430* NUVASIVE	1	€ 1.620,00	€ 1.620,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10055435	RELIN-O X-Conn, 35-42mm 5.5 LP Adj *10055435* NUVASIVE	1	€ 1.620,00	€ 1.620,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10055440	RELIN-O X-Conn, 40-50mm 5.5 LP Adj *10055440* NUVASIVE	1	€ 1.620,00	€ 1.620,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10055445	RELIN-O X-Conn, 45-65mm 5.5 LP Adj *10055445* NUVASIVE	1	€ 1.620,00	€ 1.620,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10060430	RELIN-O X-Conn, 30-35mm 6.0 LP Adj *10060430* NUVASIVE	1	€ 1.620,00	€ 1.620,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10060435	RELIN-O X-Conn, 35-42mm 6.0 LP Adj *10060435* NUVASIVE	1	€ 1.620,00	€ 1.620,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10060440	RELIN-O X-Conn, 40-50mm 6.0 LP Adj *10060440* NUVASIVE	1	€ 1.620,00	€ 1.620,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	10060445	RELIN-O X-Conn, 45-65mm 6.0 LP Adj *10060445* NUVASIVE	1	€ 1.620,00	€ 1.620,00	P09070302	1313370
NUVASIVE ITAL	1336144	4 - 4%	13600000	RELIN Lock Screw, 6.0mm Open Tulip *13600000* NUVASIVE	1	€ 71,00	€ 71,00	P09070302	1313327
NUVASIVE ITAL	1336144	4 - 4%	13000000	RELIN Lock Screw, Closed Tulip *13000000* NUVASIVE	1	€ 102,00	€ 102,00	P09070302	1313327
NUVASIVE ITAL	1336144	4 - 4%	10001136	RELIN-O Pusher, Fenestrated *10001136* NUVASIVE	1	€ 660,00	€ 660,00	P099002	1735641
NUVASIVE ITAL	1336144	4 - 4%	10200604	RELIN-O Hook, 8mm Angle Left *10200604* NUVASIVE	1	€ 1.523,00	€ 1.523,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200606	RELIN-O Hook, 10mm Angle Left *10200606* NUVASIVE	1	€ 1.523,00	€ 1.523,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200608	RELIN-O Hook, 12mm Angle Left *10200608* NUVASIVE	1	€ 1.523,00	€ 1.523,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200612	RELIN-O Hook, 8mm Angle Right *10200612* NUVASIVE	1	€ 1.523,00	€ 1.523,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200614	RELIN-O Hook, 10mm Angle Right *10200614* NUVASIVE	1	€ 1.523,00	€ 1.523,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200616	RELIN-O Hook, 12mm Angle Right *10200616* NUVASIVE	1	€ 1.523,00	€ 1.523,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200026	RELIN-O Hook, 6mm Lamina Down Ang W *10200026* NUVASIVE	1	€ 741,00	€ 741,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200028	RELIN-O Hook, 8mm Lamina Down Ang W *10200028* NUVASIVE	1	€ 741,00	€ 741,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200030	RELIN-O Hook, 10mm Lamina Down Ang W *10200030* NUVASIVE	1	€ 741,00	€ 741,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200110	RELIN-O Hook, 6mm Lamina Up Angle W *10200110* NUVASIVE	1	€ 1.073,00	€ 1.073,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200112	RELIN-O Hook, 8mm Lamina Up Angle W *10200112* NUVASIVE	1	€ 1.073,00	€ 1.073,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200114	RELIN-O Hook, 10mm Lamina Up Angle W *10200114* NUVASIVE	1	€ 1.073,00	€ 1.073,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200010	RELIN-O Lamina Wide, 6mm Hook *10200010* NUVASIVE	1	€ 789,00	€ 789,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200012	RELIN-O Lamina Wide, 8mm Hook *10200012* NUVASIVE	1	€ 789,00	€ 789,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200014	RELIN-O Lamina Wide, 10mm Hook *10200014* NUVASIVE	1	€ 789,00	€ 789,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200016	RELIN-O Lamina Wide, 12mm Hook *10200016* NUVASIVE	1	€ 789,00	€ 789,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200512	RELIN-O Hook, 8mm Offset Right *10200512* NUVASIVE	1	€ 1.136,00	€ 1.136,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200514	RELIN-O Hook, 10mm Offset Right *10200514* NUVASIVE	1	€ 1.136,00	€ 1.136,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200516	RELIN-O Hook, 12mm Offset Right *10200516* NUVASIVE	1	€ 1.136,00	€ 1.136,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200504	RELIN-O Hook, 8mm Offset Left *10200504* NUVASIVE	1	€ 1.136,00	€ 1.136,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200506	RELIN-O Hook, 10mm Offset Left *10200506* NUVASIVE	1	€ 1.136,00	€ 1.136,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200508	RELIN-O Hook, 12mm Offset Left *10200508* NUVASIVE	1	€ 1.136,00	€ 1.136,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200302	RELIN-O Hook, 6mm Pedicle *10200302* NUVASIVE	1	€ 986,00	€ 986,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200304	RELIN-O Hook, 8mm Pedicle *10200304* NUVASIVE	1	€ 986,00	€ 986,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200306	RELIN-O Hook, 10mm Pedicle *10200306* NUVASIVE	1	€ 986,00	€ 986,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200044	RELIN-O Hook, 8mm Trans Process W *10200044* NUVASIVE	1	€ 741,00	€ 741,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200046	RELIN-O Hook, 10mm Trans Process W *10200046* NUVASIVE	1	€ 741,00	€ 741,00	P09070302	1313374
NUVASIVE ITAL	1336144	4 - 4%	10200048	RELIN-O Hook, 12mm Trans Process W *10200048* NUVASIVE	1	€ 741,00	€ 741,00	P09070302	1313374

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	14214535	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14214540	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14214545	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14215535	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14215540	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14215545	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14215550	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14216540	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14216545	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14216550	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14216555	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14217540	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14217545	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14217550	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14217555	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14218545	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14218550	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	14218555	RELIN	1	€ 600,00	€ 600,00	P09070302	2002761
NUVASIVE ITA	1336144	4 - 4%	13037510	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13037560	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13037570	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13037580	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13037590	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13038510	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13038560	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13038570	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13038580	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13038590	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13039510	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13039560	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13039570	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13039580	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13039590	RELIN-O	1	€ 1.125,00	€ 1.125,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13064530	RELIN-O	1	€ 1.095,00	€ 1.095,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13064535	RELIN-O	1	€ 1.095,00	€ 1.095,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13064540	RELIN-O	1	€ 1.095,00	€ 1.095,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13064545	RELIN-O	1	€ 1.095,00	€ 1.095,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13065530	RELIN-O	1	€ 1.095,00	€ 1.095,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13065535	RELIN-O	1	€ 1.095,00	€ 1.095,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13065540	RELIN-O	1	€ 1.095,00	€ 1.095,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13065545	RELIN-O	1	€ 1.095,00	€ 1.095,00	P09070302	1313334

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	13065550	RELIN-O Screw, 5.5x50mm 2S PLS *13065550* NUVASIVE	1	€ 1.095,00	€ 1.095,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13066530	RELIN-O Screw, 6.5x30mm 2S PLS *13066530* NUVASIVE	1	€ 1.095,00	€ 1.095,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13066535	RELIN-O Screw, 6.5x35mm 2S PLS *13066535* NUVASIVE	1	€ 1.095,00	€ 1.095,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13066540	RELIN-O Screw, 6.5x40mm 2S PLS *13066540* NUVASIVE	1	€ 1.095,00	€ 1.095,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13066545	RELIN-O Screw, 6.5x45mm 2S PLS *13066545* NUVASIVE	1	€ 1.095,00	€ 1.095,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13066550	RELIN-O Screw, 6.5x50mm 2S PLS *13066550* NUVASIVE	1	€ 1.095,00	€ 1.095,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13024530	RELIN-O Screw, 4.5x30mm 2S Reduction *13024530* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13024535	RELIN-O Screw, 4.5x35mm 2S Reduction *13024535* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13024540	RELIN-O Screw, 4.5x40mm 2S Reduction *13024540* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13024545	RELIN-O Screw, 4.5x45mm 2S Reduction *13024545* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13025530	RELIN-O Screw, 5.5x30mm 2S Reduction *13025530* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13025535	RELIN-O Screw, 5.5x35mm 2S Reduction *13025535* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13025540	RELIN-O Screw, 5.5x40mm 2S Reduction *13025540* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13025545	RELIN-O Screw, 5.5x45mm 2S Reduction *13025545* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13025550	RELIN-O Screw, 5.5x50mm 2S Reduction *13025550* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13025555	RELIN-O Screw, 5.5x55mm 2S Reduction *13025555* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13026530	RELIN-O Screw, 6.5x30mm 2S Reduction *13026530* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13026535	RELIN-O Screw, 6.5x35mm 2S Reduction *13026535* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13026540	RELIN-O Screw, 6.5x40mm 2S Reduction *13026540* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13026545	RELIN-O Screw, 6.5x45mm 2S Reduction *13026545* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13026550	RELIN-O Screw, 6.5x50mm 2S Reduction *13026550* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13026555	RELIN-O Screw, 6.5x55mm 2S Reduction *13026555* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13027535	RELIN-O Screw, 7.5x35mm 2S Reduction *13027535* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13027540	RELIN-O Screw, 7.5x40mm 2S Reduction *13027540* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13027545	RELIN-O Screw, 7.5x45mm 2S Reduction *13027545* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13027550	RELIN-O Screw, 7.5x50mm 2S Reduction *13027550* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13027555	RELIN-O Screw, 7.5x55mm 2S Reduction *13027555* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13115530	RELIN-O Screw, 5.5x30mm Traction Poly *13115530* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13115535	RELIN-O Screw, 5.5x35mm Traction Poly *13115535* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13115540	RELIN-O Screw, 5.5x40mm Traction Poly *13115540* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13115545	RELIN-O Screw, 5.5x45mm Traction Poly *13115545* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13115550	RELIN-O Screw, 5.5x50mm Traction Poly *13115550* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13115555	RELIN-O Screw, 5.5x55mm Traction Poly *13115555* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13116530	RELIN-O Screw, 6.5x30mm Traction Poly *13116530* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13116535	RELIN-O Screw, 6.5x35mm Traction Poly *13116535* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13116540	RELIN-O Screw, 6.5x40mm Traction Poly *13116540* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13116545	RELIN-O Screw, 6.5x45mm Traction Poly *13116545* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13116550	RELIN-O Screw, 6.5x50mm Traction Poly *13116550* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13116555	RELIN-O Screw, 6.5x55mm Traction Poly *13116555* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13117530	RELIN-O Screw, 7.5x30mm Traction Poly *13117530* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13117535	RELIN-O Screw, 7.5x35mm Traction Poly *13117535* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	13117540	RELIN-O Screw, 7.5x40mm Traction Poly *13117540* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13117545	RELIN-O Screw, 7.5x45mm Traction Poly *13117545* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13117550	RELIN-O Screw, 7.5x50mm Traction Poly *13117550* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13117555	RELIN-O Screw, 7.5x55mm Traction Poly *13117555* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13118535	RELIN-O Screw, 8.5x35mm Traction Poly *13118535* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13118540	RELIN-O Screw, 8.5x40mm Traction Poly *13118540* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13118545	RELIN-O Screw, 8.5x45mm Traction Poly *13118545* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13118550	RELIN-O Screw, 8.5x50mm Traction Poly *13118550* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13118555	RELIN-O Screw, 8.5x55mm Traction Poly *13118555* NUVASIVE	1	€ 465,00	€ 465,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13044530	RELIN-O Screw, 4.5x30mm 2S Uniplanar *13044530* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13044535	RELIN-O Screw, 4.5x35mm 2S Uniplanar *13044535* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13044540	RELIN-O Screw, 4.5x40mm 2S Uniplanar *13044540* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13044545	RELIN-O Screw, 4.5x45mm 2S Uniplanar *13044545* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13045030	RELIN-O Screw, 5.0x30mm 2S Uniplanar *13045030* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13045035	RELIN-O Screw, 5.0x35mm 2S Uniplanar *13045035* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13045040	RELIN-O Screw, 5.0x40mm 2S Uniplanar *13045040* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13045045	RELIN-O Screw, 5.0x45mm 2S Uniplanar *13045045* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13045530	RELIN-O Screw, 5.5x30mm 2S Uniplanar *13045530* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13045535	RELIN-O Screw, 5.5x35mm 2S Uniplanar *13045535* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13045540	RELIN-O Screw, 5.5x40mm 2S Uniplanar *13045540* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13045545	RELIN-O Screw, 5.5x45mm 2S Uniplanar *13045545* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13045550	RELIN-O Screw, 5.5x50mm 2S Uniplanar *13045550* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13046535	RELIN-O Screw, 6.5x35mm 2S Uniplanar *13046535* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13046540	RELIN-O Screw, 6.5x40mm 2S Uniplanar *13046540* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13046545	RELIN-O Screw, 6.5x45mm 2S Uniplanar *13046545* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13046550	RELIN-O Screw, 6.5x50mm 2S Uniplanar *13046550* NUVASIVE	1	€ 645,00	€ 645,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13054530	RELIN-O Screw, 4.5x30mm 2S Red Uni *13054530* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13054535	RELIN-O Screw, 4.5x35mm 2S Red Uni *13054535* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13054540	RELIN-O Screw, 4.5x40mm 2S Red Uni *13054540* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13054545	RELIN-O Screw, 4.5x45mm 2S Red Uni *13054545* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13055030	RELIN-O Screw, 5.0x30mm 2S Red Uni *13055030* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13055035	RELIN-O Screw, 5.0x35mm 2S Red Uni *13055035* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13055040	RELIN-O Screw, 5.0x40mm 2S Red Uni *13055040* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13055045	RELIN-O Screw, 5.0x45mm 2S Red Uni *13055045* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13055530	RELIN-O Screw, 5.5x30mm 2S Red Uni *13055530* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13055535	RELIN-O Screw, 5.5x35mm 2S Red Uni *13055535* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13055540	RELIN-O Screw, 5.5x40mm 2S Red Uni *13055540* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13055545	RELIN-O Screw, 5.5x45mm 2S Red Uni *13055545* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13055550	RELIN-O Screw, 5.5x50mm 2S Red Uni *13055550* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13056535	RELIN-O Screw, 6.5x35mm 2S Red Uni *13056535* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13056540	RELIN-O Screw, 6.5x40mm 2S Red Uni *13056540* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	13056545	RELIN-O Screw, 6.5x45mm 2S Red Uni *13056545* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13056550	RELIN-O Screw, 6.5x50mm 2S Red Uni *13056550* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	1729023	RELIN Fenestrated Replaceable Tip *1729023* NUVASIVE	1	€ 570,00	€ 570,00	P099002	2034314
NUVASIVE ITA	1336144	4 - 4%	13175535	RELIN-O MOD Shank, 5.5x35mm Traction *13175535* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	13175540	RELIN-O MOD Shank, 5.5x40mm Traction *13175540* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	13175545	RELIN-O MOD Shank, 5.5x45mm Traction *13175545* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	13175550	RELIN-O MOD Shank, 5.5x50mm Traction *13175550* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	13175555	RELIN-O MOD Shank, 5.5x55mm Traction *13175555* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	13176535	RELIN-O MOD Shank, 6.5x35mm Traction *13176535* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	13176540	RELIN-O MOD Shank, 6.5x40mm Traction *13176540* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	13176545	RELIN-O MOD Shank, 6.5x45mm Traction *13176545* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	13176550	RELIN-O MOD Shank, 6.5x50mm Traction *13176550* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	13176555	RELIN-O MOD Shank, 6.5x55mm Traction *13176555* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	13177535	RELIN-O MOD Shank, 7.5x35mm Traction *13177535* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	13177540	RELIN-O MOD Shank, 7.5x40mm Traction *13177540* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	13177545	RELIN-O MOD Shank, 7.5x45mm Traction *13177545* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	13177550	RELIN-O MOD Shank, 7.5x50mm Traction *13177550* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	13177555	RELIN-O MOD Shank, 7.5x55mm Traction *13177555* NUVASIVE	1	€ 285,00	€ 285,00	P09070302	1700128
NUVASIVE ITA	1336144	4 - 4%	15450500	RELIN-O CoCr Rod, 5.0x500mm Straight *15450500* NUVASIVE	1	€ 584,00	€ 584,00	P09070302	1313362
NUVASIVE ITA	1336144	4 - 4%	15360300	RELIN-O Ti Rod, 6.0x300mm Straight *15360300* NUVASIVE	1	€ 323,00	€ 323,00	P09070302	1313354
NUVASIVE ITA	1336144	4 - 4%	15360500	RELIN-O Ti Rod, 6.0x500mm Straight *15360500* NUVASIVE	1	€ 323,00	€ 323,00	P09070302	1313354
NUVASIVE ITA	1336144	4 - 4%	15355300	RELIN-O Ti Rod, 5.5x300mm Straight *15355300* NUVASIVE	1	€ 299,00	€ 299,00	P09070302	1313354
NUVASIVE ITA	1336144	4 - 4%	15355500	RELIN-O Ti Rod, 5.5x500mm Straight *15355500* NUVASIVE	1	€ 299,00	€ 299,00	P09070302	1313354
NUVASIVE ITA	1336144	4 - 4%	13550000	RELIN Lock Screw, 5.5mm Open Tulip *13550000* NUVASIVE	1	€ 86,00	€ 86,00	P09070302	1313327
NUVASIVE ITA	1336144	4 - 4%	13084530	RELIN-O Screw, 4.5x30mm 2S Monoaxial *13084530* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13084535	RELIN-O Screw, 4.5x35mm 2S Monoaxial *13084535* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13084540	RELIN-O Screw, 4.5x40mm 2S Monoaxial *13084540* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13084545	RELIN-O Screw, 4.5x45mm 2S Monoaxial *13084545* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13085530	RELIN-O Screw, 5.5x30mm 2S Monoaxial *13085530* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13085535	RELIN-O Screw, 5.5x35mm 2S Monoaxial *13085535* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13085540	RELIN-O Screw, 5.5x40mm 2S Monoaxial *13085540* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13085545	RELIN-O Screw, 5.5x45mm 2S Monoaxial *13085545* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13085550	RELIN-O Screw, 5.5x50mm 2S Monoaxial *13085550* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13085555	RELIN-O Screw, 5.5x55mm 2S Monoaxial *13085555* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13086530	RELIN-O Screw, 6.5x30mm 2S Monoaxial *13086530* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13086535	RELIN-O Screw, 6.5x35mm 2S Monoaxial *13086535* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13086540	RELIN-O Screw, 6.5x40mm 2S Monoaxial *13086540* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13086545	RELIN-O Screw, 6.5x45mm 2S Monoaxial *13086545* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13086550	RELIN-O Screw, 6.5x50mm 2S Monoaxial *13086550* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13086555	RELIN-O Screw, 6.5x55mm 2S Monoaxial *13086555* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITA	1336144	4 - 4%	13087535	RELIN-O Screw, 7.5x35mm 2S Monoaxial *13087535* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	13087540	RELIN-O Screw, 7.5x40mm 2S Monoaxial *13087540* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13087545	RELIN-O Screw, 7.5x45mm 2S Monoaxial *13087545* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13087550	RELIN-O Screw, 7.5x50mm 2S Monoaxial *13087550* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13087555	RELIN-O Screw, 7.5x55mm 2S Monoaxial *13087555* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13014020	RELIN-O Screw, 4.0x20mm 2S Polyaxial *13014020* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13014025	RELIN-O Screw, 4.0x25mm 2S Polyaxial *13014025* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13014030	RELIN-O Screw, 4.0x30mm 2S Polyaxial *13014030* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13014035	RELIN-O Screw, 4.0x35mm 2S Polyaxial *13014035* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13014040	RELIN-O Screw, 4.0x40mm 2S Polyaxial *13014040* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13014045	RELIN-O Screw, 4.0x45mm 2S Polyaxial *13014045* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13014520	RELIN-O Screw, 4.5x20mm 2S Polyaxial *13014520* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13014525	RELIN-O Screw, 4.5x25mm 2S Polyaxial *13014525* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13014530	RELIN-O Screw, 4.5x30mm 2S Polyaxial *13014530* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13014535	RELIN-O Screw, 4.5x35mm 2S Polyaxial *13014535* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13014540	RELIN-O Screw, 4.5x40mm 2S Polyaxial *13014540* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13014545	RELIN-O Screw, 4.5x45mm 2S Polyaxial *13014545* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13014550	RELIN-O Screw, 4.5x50mm 2S Polyaxial *13014550* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13015030	RELIN-O Screw, 5.0x30mm 2S Polyaxial *13015030* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13015035	RELIN-O Screw, 5.0x35mm 2S Polyaxial *13015035* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13015040	RELIN-O Screw, 5.0x40mm 2S Polyaxial *13015040* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13015045	RELIN-O Screw, 5.0x45mm 2S Polyaxial *13015045* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13015050	RELIN-O Screw, 5.0x50mm 2S Polyaxial *13015050* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13015530	RELIN-O Screw, 5.5x30mm 2S Polyaxial *13015530* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13015535	RELIN-O Screw, 5.5x35mm 2S Polyaxial *13015535* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13015540	RELIN-O Screw, 5.5x40mm 2S Polyaxial *13015540* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13015545	RELIN-O Screw, 5.5x45mm 2S Polyaxial *13015545* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13015550	RELIN-O Screw, 5.5x50mm 2S Polyaxial *13015550* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13015555	RELIN-O Screw, 5.5x55mm 2S Polyaxial *13015555* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13016530	RELIN-O Screw, 6.5x30mm 2S Polyaxial *13016530* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13016535	RELIN-O Screw, 6.5x35mm 2S Polyaxial *13016535* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13016540	RELIN-O Screw, 6.5x40mm 2S Polyaxial *13016540* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13016545	RELIN-O Screw, 6.5x45mm 2S Polyaxial *13016545* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13016550	RELIN-O Screw, 6.5x50mm 2S Polyaxial *13016550* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13016555	RELIN-O Screw, 6.5x55mm 2S Polyaxial *13016555* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13017535	RELIN-O Screw, 7.5x35mm 2S Polyaxial *13017535* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13017540	RELIN-O Screw, 7.5x40mm 2S Polyaxial *13017540* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13017545	RELIN-O Screw, 7.5x45mm 2S Polyaxial *13017545* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13017550	RELIN-O Screw, 7.5x50mm 2S Polyaxial *13017550* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13017555	RELIN-O Screw, 7.5x55mm 2S Polyaxial *13017555* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13018535	RELIN-O Screw, 8.5x35mm 2S Polyaxial *13018535* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13018540	RELIN-O Screw, 8.5x40mm 2S Polyaxial *13018540* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	13018545	RELIN-O Screw, 8.5x45mm 2S Polyaxial *13018545* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13018550	RELIN-O Screw, 8.5x50mm 2S Polyaxial *13018550* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13018555	RELIN-O Screw, 8.5x55mm 2S Polyaxial *13018555* NUVASIVE	1	€ 536,00	€ 536,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13019535	RELIN-O Screw, 9.5x35mm 2S Polyaxial *13019535* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13019540	RELIN-O Screw, 9.5x40mm 2S Polyaxial *13019540* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13019545	RELIN-O Screw, 9.5x45mm 2S Polyaxial *13019545* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13019550	RELIN-O Screw, 9.5x50mm 2S Polyaxial *13019550* NUVASIVE	1	€ 540,00	€ 540,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13016560	RELIN-O Screw, 6.5x60mm 2S Poly Iliac *13016560* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13016570	RELIN-O Screw, 6.5x70mm 2S Poly Iliac *13016570* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13016580	RELIN-O Screw, 6.5x80mm 2S Poly Iliac *13016580* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13016590	RELIN-O Screw, 6.5x90mm 2S Poly Iliac *13016590* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13017510	RELIN-O Screw, 7.5x100mm 2S Poly Iliac *13017510* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13017560	RELIN-O Screw, 7.5x60mm 2S Poly Iliac *13017560* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13017570	RELIN-O Screw, 7.5x70mm 2S Poly Iliac *13017570* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13017580	RELIN-O Screw, 7.5x80mm 2S Poly Iliac *13017580* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13017590	RELIN-O Screw, 7.5x90mm 2S Poly Iliac *13017590* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13018510	RELIN-O Screw, 8.5x100mm 2S Poly Iliac *13018510* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13018560	RELIN-O Screw, 8.5x60mm 2S Poly Iliac *13018560* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13018570	RELIN-O Screw, 8.5x70mm 2S Poly Iliac *13018570* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13018580	RELIN-O Screw, 8.5x80mm 2S Poly Iliac *13018580* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13018590	RELIN-O Screw, 8.5x90mm 2S Poly Iliac *13018590* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13019510	RELIN-O Screw, 9.5x100mm 2S Poly Iliac *13019510* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13019560	RELIN-O Screw, 9.5x60mm 2S Poly Iliac *13019560* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13019570	RELIN-O Screw, 9.5x70mm 2S Poly Iliac *13019570* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13019580	RELIN-O Screw, 9.5x80mm 2S Poly Iliac *13019580* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	13019590	RELIN-O Screw, 9.5x90mm 2S Poly Iliac *13019590* NUVASIVE	1	€ 555,00	€ 555,00	P09070302	1313334
NUVASIVE ITAL	1336144	4 - 4%	15350300	RELIN-O Ti Rod, 5.0x300mm Straight *15350300* NUVASIVE	1	€ 315,00	€ 315,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	15350500	RELIN-O Ti Rod, 5.0x500mm Straight *15350500* NUVASIVE	1	€ 315,00	€ 315,00	P09070302	1313354
NUVASIVE ITAL	1336144	4 - 4%	7856525	Traverse Bolt, 6.5x25mm Plate *7856525* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7856530	Traverse Bolt, 6.5x30mm Plate *7856530* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7856535	Traverse Bolt, 6.5x35mm Plate *7856535* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7856540	Traverse Bolt, 6.5x40mm Plate *7856540* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7856545	Traverse Bolt, 6.5x45mm Plate *7856545* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7856550	Traverse Bolt, 6.5x50mm Plate *7856550* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7856555	Traverse Bolt, 6.5x55mm Plate *7856555* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7856560	Traverse Bolt, 6.5x60mm Plate *7856560* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7856565	Traverse Bolt, 6.5x65mm Plate *7856565* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7867525	Traverse Bolt, 7.5x25mm Plate *7867525* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7867530	Traverse Bolt, 7.5x30mm Plate *7867530* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7867535	Traverse Bolt, 7.5x35mm Plate *7867535* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7867540	Traverse Bolt, 7.5x40mm Plate *7867540* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	7867545	Traverse Bolt, 7.5x45mm Plate *7867545* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7867550	Traverse Bolt, 7.5x50mm Plate *7867550* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7867555	Traverse Bolt, 7.5x55mm Plate *7867555* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7867560	Traverse Bolt, 7.5x60mm Plate *7867560* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7867565	Traverse Bolt, 7.5x65mm Plate *7867565* NUVASIVE	1	€ 223,00	€ 223,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7830002	Traverse Lock Nut, Plate *7830002* NUVASIVE	1	€ 190,00	€ 190,00	P09070302	196081
NUVASIVE ITAL	1336144	4 - 4%	7822035	Traverse Plate, 35mm 2 Bolt *7822035* NUVASIVE	1	€ 872,00	€ 872,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7822040	Traverse Plate, 40mm 2-Bolt *7822040* NUVASIVE	1	€ 872,00	€ 872,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7822045	Traverse Plate, 45mm 2-Bolt *7822045* NUVASIVE	1	€ 872,00	€ 872,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7822050	Traverse Plate, 50mm 2-Bolt *7822050* NUVASIVE	1	€ 872,00	€ 872,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7822055	Traverse Plate, 55mm 2-Bolt *7822055* NUVASIVE	1	€ 872,00	€ 872,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7822060	Traverse Plate, 60mm 2-Bolt *7822060* NUVASIVE	1	€ 872,00	€ 872,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7822065	Traverse Plate, 65mm 2-Bolt *7822065* NUVASIVE	1	€ 872,00	€ 872,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7822070	Traverse Plate, 70mm 2-Bolt *7822070* NUVASIVE	1	€ 872,00	€ 872,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7821045	Traverse Plate, Size 45 Compression *7821045* NUVASIVE	1	€ 2.267,00	€ 2.267,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7821050	Traverse Plate, Size 50 Compression *7821050* NUVASIVE	1	€ 2.267,00	€ 2.267,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7821055	Traverse Plate, Size 55 Compression *7821055* NUVASIVE	1	€ 2.267,00	€ 2.267,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7821060	Traverse Plate, Size 60 Compression *7821060* NUVASIVE	1	€ 2.267,00	€ 2.267,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7821065	Traverse Plate, Size 65 Compression *7821065* NUVASIVE	1	€ 2.267,00	€ 2.267,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7821070	Traverse Plate, Size 70 Compression *7821070* NUVASIVE	1	€ 2.267,00	€ 2.267,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7821075	Traverse Plate, Size 75 Compression *7821075* NUVASIVE	1	€ 2.267,00	€ 2.267,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7821080	Traverse Plate, Size 80 Compression *7821080* NUVASIVE	1	€ 2.267,00	€ 2.267,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7821085	Traverse Plate, Size 85 Compression *7821085* NUVASIVE	1	€ 2.267,00	€ 2.267,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7821095	Traverse Plate, Size 95 Compression *7821095* NUVASIVE	1	€ 2.267,00	€ 2.267,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7821105	Traverse Plate, Size 105 Compression *7821105* NUVASIVE	1	€ 2.267,00	€ 2.267,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7820015	Traverse Plate, Size 15 Fixed *7820015* NUVASIVE	1	€ 1.956,00	€ 1.956,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7820020	Traverse Plate, Size 20 Fixed *7820020* NUVASIVE	1	€ 1.956,00	€ 1.956,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7820025	Traverse Plate, Size 25 Fixed *7820025* NUVASIVE	1	€ 1.956,00	€ 1.956,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7820030	Traverse Plate, Size 30 Fixed *7820030* NUVASIVE	1	€ 1.956,00	€ 1.956,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7820035	Traverse Plate, Size 35 Fixed *7820035* NUVASIVE	1	€ 1.956,00	€ 1.956,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7820040	Traverse Plate, Size 40 Fixed *7820040* NUVASIVE	1	€ 1.956,00	€ 1.956,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7820045	Traverse Plate, Size 45 Fixed *7820045* NUVASIVE	1	€ 1.956,00	€ 1.956,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7820050	Traverse Plate, Size 50 Fixed *7820050* NUVASIVE	1	€ 1.956,00	€ 1.956,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7820055	Traverse Plate, Size 55 Fixed *7820055* NUVASIVE	1	€ 1.956,00	€ 1.956,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7820060	Traverse Plate, Size 60 Fixed *7820060* NUVASIVE	1	€ 1.956,00	€ 1.956,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7820065	Traverse Plate, Size 65 Fixed *7820065* NUVASIVE	1	€ 1.956,00	€ 1.956,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7820070	Traverse Plate, Size 70 Fixed *7820070* NUVASIVE	1	€ 1.956,00	€ 1.956,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7820080	Traverse Plate, Size 80 Fixed *7820080* NUVASIVE	1	€ 1.956,00	€ 1.956,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7820090	Traverse Plate, Size 90 Fixed *7820090* NUVASIVE	1	€ 1.956,00	€ 1.956,00	P09070302	194885
NUVASIVE ITAL	1336144	4 - 4%	7835525	Traverse Screw, 5.5x25mm *7835525* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7835530	Traverse Screw, 5.5x30mm *7835530* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	7835535	Traverse Screw, 5.5x35mm *7835535* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7835540	Traverse Screw, 5.5x40mm *7835540* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7835545	Traverse Screw, 5.5x45mm *7835545* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7835550	Traverse Screw, 5.5x50mm *7835550* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7835555	Traverse Screw, 5.5x55mm *7835555* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7835560	Traverse Screw, 5.5x60mm *7835560* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7835565	Traverse Screw, 5.5x65mm *7835565* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7846525	Traverse Screw, 6.5x25mm *7846525* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7846530	Traverse Screw, 6.5x30mm *7846530* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7846535	Traverse Screw, 6.5x35mm *7846535* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7846540	Traverse Screw, 6.5x40mm *7846540* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7846545	Traverse Screw, 6.5x45mm *7846545* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7846550	Traverse Screw, 6.5x50mm *7846550* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7846555	Traverse Screw, 6.5x55mm *7846555* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7846560	Traverse Screw, 6.5x60mm *7846560* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7846565	Traverse Screw, 6.5x65mm *7846565* NUVASIVE	1	€ 440,00	€ 440,00	P09070302	194904
NUVASIVE ITAL	1336144	4 - 4%	7906300	VuePoint OCT Rod, 240mm 45° Precurved *7906300* NUVASIVE	1	€ 489,39	€ 489,39	P09070304	244718
NUVASIVE ITAL	1336144	4 - 4%	7906120	VuePoint OCT Rod, 3.5x120mm *7906120* NUVASIVE	1	€ 244,69	€ 244,69	P09070304	244718
NUVASIVE ITAL	1336144	4 - 4%	7906160	VuePoint OCT Rod, 3.5x60mm *7906160* NUVASIVE	1	€ 434,13	€ 434,13	P09070304	244718
NUVASIVE ITAL	1336144	4 - 4%	7906240	VuePoint OCT Rod, 3.5x240mm *7906240* NUVASIVE	1	€ 307,84	€ 307,84	P09070304	244718
NUVASIVE ITAL	1336144	4 - 4%	7906355	VuePoint OCT Rod, 3.5-5.5mm Transition *7906355* NUVASIVE	1	€ 631,47	€ 631,47	P09070304	244718
NUVASIVE ITAL	1336144	4 - 4%	7906435	VP Connector, 3.5 to 3.5mm Rod Offset *7906435* NUVASIVE	1	€ 1.176,12	€ 1.176,12	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906445	VP Connector, 3.5 to 4.5mm Rod Offset *7906445* NUVASIVE	1	€ 2.249,62	€ 2.249,62	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906455	VP Connector, 3.5 to 5.5mm Rod Offset *7906455* NUVASIVE	1	€ 2.249,62	€ 2.249,62	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906465	VP Connector, 3.5 to 6.25mm Rod Offset *7906465* NUVASIVE	1	€ 2.249,62	€ 2.249,62	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906035	VuePoint OCT Conn, 3.5-3.5mm Inline Rod *7906035* NUVASIVE	1	€ 1.136,65	€ 1.136,65	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906045	VuePoint OCT Conn, 3.5-4.5mm Inline Rod *7906045* NUVASIVE	1	€ 1.152,44	€ 1.152,44	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906055	VuePoint OCT Conn, 3.5-5.5mm Inline Rod *7906055* NUVASIVE	1	€ 1.152,44	€ 1.152,44	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906065	VuePoint OCT Conn, 3.5-6.25mm Inline Rod *7906065* NUVASIVE	1	€ 1.152,44	€ 1.152,44	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906025	VuePoint Offset Conn, Acute Angle *7906025* NUVASIVE	1	€ 1.144,54	€ 1.144,54	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906008	VuePoint Offset Conn, 11mm Open *7906008* NUVASIVE	1	€ 805,12	€ 805,12	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906022	VuePoint Offset Conn, 25mm Open *7906022* NUVASIVE	1	€ 1.065,61	€ 1.065,61	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906126	VuePoint OCT Connector, 26mm Fixed Cross *7906126* NUVASIVE	1	€ 1.105,07	€ 1.105,07	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906128	VuePoint OCT Connector, 28mm Fixed Cross *7906128* NUVASIVE	1	€ 1.105,07	€ 1.105,07	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906130	VuePoint OCT Connector, 30mm Fixed Cross *7906130* NUVASIVE	1	€ 1.105,07	€ 1.105,07	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906132	VuePoint OCT Connector, 32mm Fixed Cross *7906132* NUVASIVE	1	€ 1.105,07	€ 1.105,07	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906134	VuePoint OCT Connector, 34mm Fixed Cross *7906134* NUVASIVE	1	€ 1.105,07	€ 1.105,07	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906136	VuePoint OCT Connector, 36mm Fixed Cross *7906136* NUVASIVE	1	€ 1.105,07	€ 1.105,07	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906138	VuePoint OCT Connector, 38mm Fixed Cross *7906138* NUVASIVE	1	€ 1.105,07	€ 1.105,07	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906140	VuePoint OCT Connector, 40mm Fixed Cross *7906140* NUVASIVE	1	€ 1.105,07	€ 1.105,07	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	7906142	VuePoint OCT Connector, 42mm Fixed Cross *7906142* NUVASIVE	1	€ 1.105,07	€ 1.105,07	P09070304	244713

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	7906144	VuePoint OCT Connector, 44mm Fixed Cross *7906144* NUVASIVE	1	€ 1.105,07	€ 1.105,07	P09070304	244713
NUVASIVE ITA	1336144	4 - 4%	7906146	VuePoint OCT Connector, 46mm Fixed Cross *7906146* NUVASIVE	1	€ 1.105,07	€ 1.105,07	P09070304	244713
NUVASIVE ITA	1336144	4 - 4%	7906148	VuePoint OCT Connector, 48mm Fixed Cross *7906148* NUVASIVE	1	€ 1.105,07	€ 1.105,07	P09070304	244713
NUVASIVE ITA	1336144	4 - 4%	7906150	VuePoint OCT Connector, 50mm Fixed Cross *7906150* NUVASIVE	1	€ 1.105,07	€ 1.105,07	P09070304	244713
NUVASIVE ITA	1336144	4 - 4%	7907765	VP Ti Set Screw, Parallel Rod Conn *7907765* NUVASIVE	1	€ 157,86	€ 157,86	P09070304	244713
NUVASIVE ITA	1336144	4 - 4%	7907770	VP Ti Set Screw, In-Line Rod Conn *7907770* NUVASIVE	1	€ 157,86	€ 157,86	P09070304	244713
NUVASIVE ITA	1336144	4 - 4%	7907775	VP Ti Set Screw, Cross Conn *7907775* NUVASIVE	1	€ 205,22	€ 205,22	P09070304	244713
NUVASIVE ITA	1336144	4 - 4%	7907760	VP Set Screw, Offset & Occipital Conn *7907760* NUVASIVE	1	€ 157,86	€ 157,86	P09070304	244713
NUVASIVE ITA	1336144	4 - 4%	7906000	VP Set Screw, Tulip Screw & Laminar Hook *7906000* NUVASIVE	1	€ 94,72	€ 94,72	P09070301	244707
NUVASIVE ITA	1336144	4 - 4%	7906302	VuePoint OCT Conn, Occipital Eyelet *7906302* NUVASIVE	1	€ 552,53	€ 552,53	P09070301	244702
NUVASIVE ITA	1336144	4 - 4%	7906335	VuePoint OCT Plate, 35mm Keel *7906335* NUVASIVE	1	€ 1.385,96	€ 1.385,96	P09070301	244702
NUVASIVE ITA	1336144	4 - 4%	7906340	VuePoint OCT Plate, 40mm Keel *7906340* NUVASIVE	1	€ 1.385,96	€ 1.385,96	P09070301	244702
NUVASIVE ITA	1336144	4 - 4%	7906345	VuePoint OCT Plate, 45mm Keel *7906345* NUVASIVE	1	€ 1.385,96	€ 1.385,96	P09070301	244702
NUVASIVE ITA	1336144	4 - 4%	7906005	VuePoint OCT Hook, 5.0mm Laminar *7906005* NUVASIVE	1	€ 955,10	€ 955,10	P09070301	244710
NUVASIVE ITA	1336144	4 - 4%	7906007	VuePoint OCT Hook, 7.0mm Laminar *7906007* NUVASIVE	1	€ 955,10	€ 955,10	P09070301	244710
NUVASIVE ITA	1336144	4 - 4%	7905510	VuePoint Screw, 3.5x10mm Fav Angle MA *7905510* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905512	VuePoint Screw, 3.5x12mm Fav Angle MA *7905512* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905514	VuePoint Screw, 3.5x14mm Fav Angle MA *7905514* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905516	VuePoint Screw, 3.5x16mm Fav Angle MA *7905516* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905518	VuePoint Screw, 3.5x18mm Fav Angle MA *7905518* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905520	VuePoint Screw, 3.5x20mm Fav Angle MA *7905520* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905522	VuePoint Screw, 3.5x22mm Fav Angle MA *7905522* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905524	VuePoint Screw, 3.5x24mm Fav Angle MA *7905524* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905526	VuePoint Screw, 3.5x26mm Fav Angle MA *7905526* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905528	VuePoint Screw, 3.5x28mm Fav Angle MA *7905528* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905530	VuePoint Screw, 3.5x30mm Fav Angle MA *7905530* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905532	VuePoint Screw, 3.5x32mm Fav Angle MA *7905532* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905534	VuePoint Screw, 3.5x34mm Fav Angle MA *7905534* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905610	VuePoint Screw, 4x10mm Fav Angle MA *7905610* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905612	VuePoint Screw, 4x12mm Fav Angle MA *7905612* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905614	VuePoint Screw, 4x14mm Fav Angle MA *7905614* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905616	VuePoint Screw, 4x16mm Fav Angle MA *7905616* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905618	VuePoint Screw, 4x18mm Fav Angle MA *7905618* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905620	VuePoint Screw, 4x20mm Fav Angle MA *7905620* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905622	VuePoint Screw, 4x22mm Fav Angle MA *7905622* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905624	VuePoint Screw, 4x24mm Fav Angle MA *7905624* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905626	VuePoint Screw, 4x26mm Fav Angle MA *7905626* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905628	VuePoint Screw, 4x28mm Fav Angle MA *7905628* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905630	VuePoint Screw, 4x30mm Fav Angle MA *7905630* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905632	VuePoint Screw, 4x32mm Fav Angle MA *7905632* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905634	VuePoint Screw, 4x34mm Fav Angle MA *7905634* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	7905636	VuePoint Screw, 4x36mm Fav Angle MA *7905636* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905638	VuePoint Screw, 4x38mm Fav Angle MA *7905638* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905640	VuePoint Screw, 4x40mm Fav Angle MA *7905640* NUVASIVE	1	€ 473,60	€ 473,60	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7906306	VP Screw, 4.5x6mm Cortical Occipital *7906306* NUVASIVE	1	€ 181,54	€ 181,54	P09070301	244702
NUVASIVE ITA	1336144	4 - 4%	7906308	VP Screw, 4.5x8mm Cortical Occipital *7906308* NUVASIVE	1	€ 181,54	€ 181,54	P09070301	244702
NUVASIVE ITA	1336144	4 - 4%	7906310	VP Screw, 4.5x10mm Cortical Occipital *7906310* NUVASIVE	1	€ 181,54	€ 181,54	P09070301	244702
NUVASIVE ITA	1336144	4 - 4%	7906312	VP Screw, 4.5x12mm Cortical Occipital *7906312* NUVASIVE	1	€ 181,54	€ 181,54	P09070301	244702
NUVASIVE ITA	1336144	4 - 4%	7906314	VP Screw, 4.5x14mm Cortical Occipital *7906314* NUVASIVE	1	€ 181,54	€ 181,54	P09070301	244702
NUVASIVE ITA	1336144	4 - 4%	7906356	VP Screw, 5x6mm Cortical Occipital *7906356* NUVASIVE	1	€ 181,54	€ 181,54	P09070301	244702
NUVASIVE ITA	1336144	4 - 4%	7906358	VP Screw, 5x8mm Cortical Occipital *7906358* NUVASIVE	1	€ 181,54	€ 181,54	P09070301	244702
NUVASIVE ITA	1336144	4 - 4%	7906360	VP Screw, 5x10mm Cortical Occipital *7906360* NUVASIVE	1	€ 181,54	€ 181,54	P09070301	244702
NUVASIVE ITA	1336144	4 - 4%	7906362	VP Ti Screw, 5x12mm Cortical Occipital *7906362* NUVASIVE	1	€ 181,54	€ 181,54	P09070301	244702
NUVASIVE ITA	1336144	4 - 4%	7906364	VP Ti Screw, 5x14mm Cortical Occipital *7906364* NUVASIVE	1	€ 181,54	€ 181,54	P09070301	244702
NUVASIVE ITA	1336144	4 - 4%	7905824	VP Screw, 3.5.x24mm Fav Ang Part Thread *7905824* NUVASIVE	1	€ 457,81	€ 457,81	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905826	VP Screw, 3.5.x26mm Fav Ang Part Thread *7905826* NUVASIVE	1	€ 457,81	€ 457,81	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905828	VP Screw, 3.5.x28mm Fav Ang Part Thread *7905828* NUVASIVE	1	€ 457,81	€ 457,81	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905830	VP Screw, 3.5.x30mm Fav Ang Part Thread *7905830* NUVASIVE	1	€ 457,81	€ 457,81	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905832	VP Screw, 3.5.x32mm Fav Ang Part Thread *7905832* NUVASIVE	1	€ 457,81	€ 457,81	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905834	VP Screw, 3.5.x34mm Fav Ang Part Thread *7905834* NUVASIVE	1	€ 457,81	€ 457,81	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905836	VP Screw, 3.5.x36mm Fav Ang Part Thread *7905836* NUVASIVE	1	€ 457,81	€ 457,81	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905924	VuePoint OCT Screw, 3.5x24/10mm P.T. *7905924* NUVASIVE	1	€ 457,81	€ 457,81	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905926	VuePoint OCT Screw, 3.5x26/10mm P.T. *7905926* NUVASIVE	1	€ 457,81	€ 457,81	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905928	VuePoint OCT Screw, 3.5x28/10mm P.T. *7905928* NUVASIVE	1	€ 457,81	€ 457,81	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905930	VuePoint OCT Screw, 3.5x30/10mm P.T. *7905930* NUVASIVE	1	€ 457,81	€ 457,81	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905932	VuePoint OCT Screw, 3.5x32/10mm P.T. *7905932* NUVASIVE	1	€ 457,81	€ 457,81	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905934	VuePoint OCT Screw, 3.5x34/10mm P.T. *7905934* NUVASIVE	1	€ 457,81	€ 457,81	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905936	VuePoint OCT Screw, 3.5x36/10mm P.T. *7905936* NUVASIVE	1	€ 457,81	€ 457,81	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905310	VuePoint Screw, 3.5x10mm Multi Axial *7905310* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905312	VuePoint Screw, 3.5x12mm Multi Axial *7905312* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905314	VuePoint Screw, 3.5x14mm Multi Axial *7905314* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905316	VuePoint Screw, 3.5x16mm Multi Axial *7905316* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905318	VuePoint Screw, 3.5x18mm Multi Axial *7905318* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905320	VuePoint Screw, 3.5x20mm Multi Axial *7905320* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905322	VuePoint Screw, 3.5x22mm Multi Axial *7905322* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905324	VuePoint Screw, 3.5x24mm Multi Axial *7905324* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905326	VuePoint Screw, 3.5x26mm Multi Axial *7905326* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905328	VuePoint Screw, 3.5x28mm Multi Axial *7905328* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905330	VuePoint Screw, 3.5x30mm Multi Axial *7905330* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905332	VuePoint Screw, 3.5x32mm Multi Axial *7905332* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905334	VuePoint Screw, 3.5x34mm Multi Axial *7905334* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905410	VuePoint Screw, 4x10mm Multi Axial *7905410* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	7905412	VuePoint Screw, 4x12mm Multi Axial *7905412* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905414	VuePoint Screw, 4x14mm Multi Axial *7905414* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905416	VuePoint Screw, 4x16mm Multi Axial *7905416* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905418	VuePoint Screw, 4x18mm Multi Axial *7905418* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905420	VuePoint Screw, 4x20mm Multi Axial *7905420* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905422	VuePoint Screw, 4x22mm Multi Axial *7905422* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905424	VuePoint Screw, 4x24mm Multi Axial *7905424* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905426	VuePoint Screw, 4x26mm Multi Axial *7905426* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905428	VuePoint Screw, 4x28mm Multi Axial *7905428* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905430	VuePoint Screw, 4x30mm Multi Axial *7905430* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905432	VuePoint Screw, 4x32mm Multi Axial *7905432* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905434	VuePoint Screw, 4x34mm Multi Axial *7905434* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905436	VuePoint Screw, 4x36mm Multi Axial *7905436* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905438	VuePoint Screw, 4x38mm Multi Axial *7905438* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905440	VuePoint Screw, 4x40mm Multi Axial *7905440* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905710	VuePoint Screw, 4.5x10mm Multi Axial *7905710* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905712	VuePoint Screw, 4.5x12mm Multi Axial *7905712* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905714	VuePoint Screw, 4.5x14mm Multi Axial *7905714* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905716	VuePoint Screw, 4.5x16mm Multi Axial *7905716* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905718	VuePoint Screw, 4.5x18mm Multi Axial *7905718* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905720	VuePoint Screw, 4.5x20mm Multi Axial *7905720* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905722	VuePoint Screw, 4.5x22mm Multi Axial *7905722* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905724	VuePoint Screw, 4.5x24mm Multi Axial *7905724* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905726	VuePoint Screw, 4.5x26mm Multi Axial *7905726* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905728	VuePoint Screw, 4.5x28mm Multi Axial *7905728* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905730	VuePoint Screw, 4.5x30mm Multi Axial *7905730* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905732	VuePoint Screw, 4.5x32mm Multi Axial *7905732* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905734	VuePoint Screw, 4.5x34mm Multi Axial *7905734* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905736	VuePoint Screw, 4.5x36mm Multi Axial *7905736* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905738	VuePoint Screw, 4.5x38mm Multi Axial *7905738* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	7905740	VuePoint Screw, 4.5x40mm Multi Axial *7905740* NUVASIVE	1	€ 394,67	€ 394,67	P09070301	244704
NUVASIVE ITA	1336144	4 - 4%	8976300	VuePoint II Rod, Hinged *8976300* NUVASIVE	1	€ 2.794,00	€ 2.794,00	P09070304	244718
NUVASIVE ITA	1336144	4 - 4%	8976240	VuePoint II Rod, 240mm 45° Precurved *8976240* NUVASIVE	1	€ 489,00	€ 489,00	P09070304	244718
NUVASIVE ITA	1336144	4 - 4%	8976112	VuePoint II Rod, 3.5x120mm *8976112* NUVASIVE	1	€ 244,00	€ 244,00	P09070304	244718
NUVASIVE ITA	1336144	4 - 4%	8976106	VuePoint II Rod, 3.5x60mm *8976106* NUVASIVE	1	€ 434,00	€ 434,00	P09070304	244718
NUVASIVE ITA	1336144	4 - 4%	8976124	VuePoint II Rod, 3.5x240mm *8976124* NUVASIVE	1	€ 307,00	€ 307,00	P09070304	244718
NUVASIVE ITA	1336144	4 - 4%	8976180	VuePoint II Rod, 80mm Pre-Contoured *8976180* NUVASIVE	1	€ 363,00	€ 363,00	P09070304	244718
NUVASIVE ITA	1336144	4 - 4%	8976355	VuePoint II Rod, 3.5mm-5.5mm Transition *8976355* NUVASIVE	1	€ 631,00	€ 631,00	P09070304	244718
NUVASIVE ITA	1336144	4 - 4%	8976165	VuePoint II Conn, Extra Rod *8976165* NUVASIVE	1	€ 2.241,73	€ 2.241,73	P09070304	1613232
NUVASIVE ITA	1336144	4 - 4%	8976435	VuePoint II Conn, 3.5mm-3.5mm OffsetRod *8976435* NUVASIVE	1	€ 1.176,00	€ 1.176,00	P09070304	1613232
NUVASIVE ITA	1336144	4 - 4%	8976455	VuePoint II Conn, 3.5mm-5.5mm OffsetRod *8976455* NUVASIVE	1	€ 2.249,00	€ 2.249,00	P09070304	1613232

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	8976035	VP II Conn, 3.5-3.5mm Inline Rod *8976035* NUVASIVE	1	€ 1.136,00	€ 1.136,00	P09070304	1613232
NUVASIVE ITAL	1336144	4 - 4%	8976055	VP II Conn, 3.5-5.5mm Inline Rod *8976055* NUVASIVE	1	€ 1.152,00	€ 1.152,00	P09070304	1613232
NUVASIVE ITAL	1336144	4 - 4%	8976030	VP II Conn, 45° Acute Angle Offset *8976030* NUVASIVE	1	€ 1.144,00	€ 1.144,00	P09070304	1613232
NUVASIVE ITAL	1336144	4 - 4%	8976011	VuePoint II Connector, 11mm Offset Open *8976011* NUVASIVE	1	€ 805,00	€ 805,00	P09070304	1613232
NUVASIVE ITAL	1336144	4 - 4%	8976025	VP II Conn, 25mm Offset Open Long *8976025* NUVASIVE	1	€ 1.065,00	€ 1.065,00	P09070304	1613232
NUVASIVE ITAL	1336144	4 - 4%	8976128	VuePoint II Connector, 28mm Fixed Cross *8976128* NUVASIVE	1	€ 1.105,00	€ 1.105,00	P09070304	1613232
NUVASIVE ITAL	1336144	4 - 4%	8976130	VuePoint II Connector, 30mm Fixed Cross *8976130* NUVASIVE	1	€ 1.105,00	€ 1.105,00	P09070304	1613232
NUVASIVE ITAL	1336144	4 - 4%	8976132	VuePoint II Connector, 32mm Fixed Cross *8976132* NUVASIVE	1	€ 1.105,00	€ 1.105,00	P09070304	1613232
NUVASIVE ITAL	1336144	4 - 4%	8976134	VuePoint II Connector, 34mm Fixed Cross *8976134* NUVASIVE	1	€ 1.105,00	€ 1.105,00	P09070304	1613232
NUVASIVE ITAL	1336144	4 - 4%	8976136	VuePoint II Connector, 36mm Fixed Cross *8976136* NUVASIVE	1	€ 1.105,00	€ 1.105,00	P09070304	1613232
NUVASIVE ITAL	1336144	4 - 4%	8976138	VuePoint II Connector, 38mm Fixed Cross *8976138* NUVASIVE	1	€ 1.105,00	€ 1.105,00	P09070304	1613232
NUVASIVE ITAL	1336144	4 - 4%	8972360	VuePoint II Cross Conn, Adj Tulip-Tulip *8972360* NUVASIVE	1	€ 3.646,00	€ 3.646,00	P09070304	244713
NUVASIVE ITAL	1336144	4 - 4%	8977765	VP II Set Screw, Rod-Rod Conn *8977765* NUVASIVE	1	€ 157,00	€ 157,00	P09070304	1613227
NUVASIVE ITAL	1336144	4 - 4%	8977770	VP II Set Screw, Static Cross Connector *8977770* NUVASIVE	1	€ 205,00	€ 205,00	P09070304	1613227
NUVASIVE ITAL	1336144	4 - 4%	8977760	VP II Set Screw, Offset Occipital Conn *8977760* NUVASIVE	1	€ 157,00	€ 157,00	P09070304	1613227
NUVASIVE ITAL	1336144	4 - 4%	8970000	VP II Set Screw, Tulip and Laminar Hook *8970000* NUVASIVE	1	€ 94,00	€ 94,00	P09070304	1613227
NUVASIVE ITAL	1336144	4 - 4%	8976305	VuePoint II Eyelets, Low Profile *8976305* NUVASIVE	1	€ 552,00	€ 552,00	P09070301	244702
NUVASIVE ITAL	1336144	4 - 4%	8975000	VuePoint II Keel Plate, Adjustable *8975000* NUVASIVE	1	€ 7.846,06	€ 7.846,06	P09070301	244702
NUVASIVE ITAL	1336144	4 - 4%	8976006	VuePoint II Hook, 6.0mm Laminar *8976006* NUVASIVE	1	€ 955,00	€ 955,00	P09070304	1613146
NUVASIVE ITAL	1336144	4 - 4%	8976008	VuePoint II Hook, 8.0mm Laminar *8976008* NUVASIVE	1	€ 955,00	€ 955,00	P09070304	1613146
NUVASIVE ITAL	1336144	4 - 4%	8975510	VuePoint II Screw, 3.5x10mm FA *8975510* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975512	VuePoint II Screw, 3.5x12mm FA *8975512* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975514	VuePoint II Screw, 3.5x14mm FA *8975514* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975516	VuePoint II Screw, 3.5x16mm FA *8975516* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975518	VuePoint II Screw, 3.5x18mm FA *8975518* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975520	VuePoint II Screw, 3.5x20mm FA *8975520* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975522	VuePoint II Screw, 3.5x22mm FA *8975522* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975524	VuePoint II Screw, 3.5x24mm FA *8975524* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975526	VuePoint II Screw, 3.5x26mm FA *8975526* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975528	VuePoint II Screw, 3.5x28mm FA *8975528* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975530	VuePoint II Screw, 3.5x30mm FA *8975530* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975532	VuePoint II Screw, 3.5x32mm FA *8975532* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975534	VuePoint II Screw, 3.5x34mm FA *8975534* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975610	VuePoint II Screw, 4.0x10mm FA *8975610* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975612	VuePoint II Screw, 4.0x12mm FA *8975612* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975614	VuePoint II Screw, 4.0x14mm FA *8975614* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975616	VuePoint II Screw, 4.0x16mm FA *8975616* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975618	VuePoint II Screw, 4.0x18mm FA *8975618* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975620	VuePoint II Screw, 4.0x20mm FA *8975620* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975622	VuePoint II Screw, 4.0x22mm FA *8975622* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975624	VuePoint II Screw, 4.0x24mm FA *8975624* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	8975626	VuePoint II Screw, 4.0x26mm FA *8975626* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975628	VuePoint II Screw, 4.0x28mm FA *8975628* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975630	VuePoint II Screw, 4.0x30mm FA *8975630* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975632	VuePoint II Screw, 4.0x32mm FA *8975632* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975634	VuePoint II Screw, 4.0x34mm FA *8975634* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975636	VuePoint II Screw, 4.0x36mm FA *8975636* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975638	VuePoint II Screw, 4.0x38mm FA *8975638* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975640	VuePoint II Screw, 4.0x40mm FA *8975640* NUVASIVE	1	€ 473,00	€ 473,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8976406	VP II Screw, 4.5x6mm Occipital *8976406* NUVASIVE	1	€ 181,00	€ 181,00	P09070301	244702
NUVASIVE ITAL	1336144	4 - 4%	8976408	VP II Screw, 4.5x8mm Occipital *8976408* NUVASIVE	1	€ 181,00	€ 181,00	P09070301	244702
NUVASIVE ITAL	1336144	4 - 4%	8976410	VP II Screw, 4.5x10mm Occipital *8976410* NUVASIVE	1	€ 181,00	€ 181,00	P09070301	244702
NUVASIVE ITAL	1336144	4 - 4%	8976412	VP II Screw, 4.5x12mm Occipital *8976412* NUVASIVE	1	€ 181,00	€ 181,00	P09070301	244702
NUVASIVE ITAL	1336144	4 - 4%	8976414	VP II Screw, 4.5x14mm Occipital *8976414* NUVASIVE	1	€ 181,00	€ 181,00	P09070301	244702
NUVASIVE ITAL	1336144	4 - 4%	8976506	VP II Screw, 5.0x6mm Occipital *8976506* NUVASIVE	1	€ 181,00	€ 181,00	P09070301	244702
NUVASIVE ITAL	1336144	4 - 4%	8976508	VP II Screw, 5.0x8mm Occipital *8976508* NUVASIVE	1	€ 181,00	€ 181,00	P09070301	244702
NUVASIVE ITAL	1336144	4 - 4%	8976510	VP II Screw, 5.0x10mm Occipital *8976510* NUVASIVE	1	€ 181,00	€ 181,00	P09070301	244702
NUVASIVE ITAL	1336144	4 - 4%	8976512	VP II Screw, 5.0x12mm Occipital *8976512* NUVASIVE	1	€ 181,00	€ 181,00	P09070301	244702
NUVASIVE ITAL	1336144	4 - 4%	8976514	VP II Screw, 5.0x14mm Occipital *8976514* NUVASIVE	1	€ 181,00	€ 181,00	P09070301	244702
NUVASIVE ITAL	1336144	4 - 4%	8975824	VP II Screw, 3.5x24mm FA Part Thread *8975824* NUVASIVE	1	€ 457,00	€ 457,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975826	VP II Screw, 3.5x26mm FA Part Thread *8975826* NUVASIVE	1	€ 457,00	€ 457,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975828	VP II Screw, 3.5x28mm FA Part Thread *8975828* NUVASIVE	1	€ 457,00	€ 457,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975830	VP II Screw, 3.5x30mm FA Part Thread *8975830* NUVASIVE	1	€ 457,00	€ 457,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975832	VP II Screw, 3.5x32mm FA Part Thread *8975832* NUVASIVE	1	€ 457,00	€ 457,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975834	VP II Screw, 3.5x34mm FA Part Thread *8975834* NUVASIVE	1	€ 457,00	€ 457,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975836	VP II Screw, 3.5x36mm FA Part Thread *8975836* NUVASIVE	1	€ 457,00	€ 457,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975310	VuePoint II Screw, 3.5x10mm MA *8975310* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975312	VuePoint II Screw, 3.5x12mm MA *8975312* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975314	VuePoint II Screw, 3.5x14mm MA *8975314* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975316	VuePoint II Screw, 3.5x16mm MA *8975316* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975318	VuePoint II Screw, 3.5x18mm MA *8975318* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975320	VuePoint II Screw, 3.5x20mm MA *8975320* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975322	VuePoint II Screw, 3.5x22mm MA *8975322* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975324	VuePoint II Screw, 3.5x24mm MA *8975324* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975326	VuePoint II Screw, 3.5x26mm MA *8975326* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975328	VuePoint II Screw, 3.5x28mm MA *8975328* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975330	VuePoint II Screw, 3.5x30mm MA *8975330* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975332	VuePoint II Screw, 3.5x32mm MA *8975332* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975334	VuePoint II Screw, 3.5x34mm MA *8975334* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975410	VuePoint II Screw, 4.0x10mm MA *8975410* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975412	VuePoint II Screw, 4.0x12mm MA *8975412* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975414	VuePoint II Screw, 4.0x14mm MA *8975414* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	8975416	VuePoint II Screw, 4.0x16mm MA *8975416* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975418	VuePoint II Screw, 4.0x18mm MA *8975418* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975420	VuePoint II Screw, 4.0x20mm MA *8975420* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975422	VuePoint II Screw, 4.0x22mm MA *8975422* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975424	VuePoint II Screw, 4.0x24mm MA *8975424* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975426	VuePoint II Screw, 4.0x26mm MA *8975426* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975428	VuePoint II Screw, 4.0x28mm MA *8975428* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975430	VuePoint II Screw, 4.0x30mm MA *8975430* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975432	VuePoint II Screw, 4.0x32mm MA *8975432* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975434	VuePoint II Screw, 4.0x34mm MA *8975434* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975436	VuePoint II Screw, 4.0x36mm MA *8975436* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975438	VuePoint II Screw, 4.0x38mm MA *8975438* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975440	VuePoint II Screw, 4.0x40mm MA *8975440* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975710	VuePoint II Screw, 4.5x10mm MA *8975710* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975712	VuePoint II Screw, 4.5x12mm MA *8975712* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975714	VuePoint II Screw, 4.5x14mm MA *8975714* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975716	VuePoint II Screw, 4.5x16mm MA *8975716* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975718	VuePoint II Screw, 4.5x18mm MA *8975718* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975720	VuePoint II Screw, 4.5x20mm MA *8975720* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975722	VuePoint II Screw, 4.5x22mm MA *8975722* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975724	VuePoint II Screw, 4.5x24mm MA *8975724* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975726	VuePoint II Screw, 4.5x26mm MA *8975726* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975728	VuePoint II Screw, 4.5x28mm MA *8975728* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975730	VuePoint II Screw, 4.5x30mm MA *8975730* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975732	VuePoint II Screw, 4.5x32mm MA *8975732* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975734	VuePoint II Screw, 4.5x34mm MA *8975734* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975736	VuePoint II Screw, 4.5x36mm MA *8975736* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975738	VuePoint II Screw, 4.5x38mm MA *8975738* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	8975740	VuePoint II Screw, 4.5x40mm MA *8975740* NUVASIVE	1	€ 394,00	€ 394,00	P09070301	244704
NUVASIVE ITAL	1336144	4 - 4%	5962152	X-CORE Mini Core, Ø12mm 15-20mm *5962152* NUVASIVE	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5962172	X-CORE Mini Core, Ø12mm 17-24mm *5962172* NUVASIVE	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5962223	X-CORE Mini Core, Ø12mm 22-34mm *5962223* NUVASIVE	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5962253	X-CORE Mini Core, Ø12mm 25-40mm *5962253* NUVASIVE	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5962294	X-CORE Mini Core, Ø12mm 29-48mm *5962294* NUVASIVE	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5962366	X-CORE Mini Core, Ø12mm 36-62mm *5962366* NUVASIVE	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5962427	X-CORE Mini Core, Ø12mm 42-74mm *5962427* NUVASIVE	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5964152	X-CORE Mini Core, Ø14mm 15-20mm *5964152* NUVASIVE	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5964172	X-CORE Mini Core, Ø14mm 17-24mm *5964172* NUVASIVE	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5964223	X-CORE Mini Core, Ø14mm 22-34mm *5964223* NUVASIVE	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5964253	X-CORE Mini Core, Ø14mm 25-40mm *5964253* NUVASIVE	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5964294	X-CORE Mini Core, Ø14mm 29-48mm *5964294* NUVASIVE	1	€ 2.029,00	€ 2.029,00	P09070101	1070326

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	5964366	X-CORE Mini Core, Ø14mm 36-62mm *5964366* NUVASIVE	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5964427	X-CORE Mini Core, Ø14mm 42-74mm *5964427* NUVASIVE	1	€ 2.029,00	€ 2.029,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5960200	XC Mini Endcap, 14mm Parallel Round Ø12 *5960200* NUVASIVE	1	€ 919,00	€ 919,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5962520	XC Mini Endcap, 15x12mm Parallel Ø12 *5962520* NUVASIVE	1	€ 919,00	€ 919,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5962521	XC Mini Endcap, 15x12mm Contour Top Ø12 *5962521* NUVASIVE	1	€ 919,00	€ 919,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5962526	XC Mini Endcap, 15x12mm 7° Lord Btm Ø12 *5962526* NUVASIVE	1	€ 919,00	€ 919,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5962527	XC Mini Endcap, 15x12mm 7° Lord Top Ø12 *5962527* NUVASIVE	1	€ 919,00	€ 919,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5962740	XC Mini Endcap, 17x14mm Parallel Ø12 *5962740* NUVASIVE	1	€ 919,00	€ 919,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5962741	XC Mini Endcap, 17x14mm Contour Top Ø12 *5962741* NUVASIVE	1	€ 919,00	€ 919,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5962746	XC Mini Endcap, 17x14mm 7° Lord Btm Ø12 *5962746* NUVASIVE	1	€ 919,00	€ 919,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5962747	XC Mini Endcap, 17x14mm 7° Lord Top Ø12 *5962747* NUVASIVE	1	€ 919,00	€ 919,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5960400	XC Mini Endcap, 16mm Parallel Round Ø14 *5960400* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5963740	XC Mini Endcap, 17x14mm Par Top Ang Ø14 *5963740* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5963745	XC Mini Endcap, 17x14mm Par Btm Ang Ø14 *5963745* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5963746	XCMini Endcap 17x14mm 4° Kyp Btm Ang Ø14 *5963746* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5963747	XCMini Endcap 17x14mm 4° Kyp Top Ang Ø14 *5963747* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5963960	XC Mini Endcap, 19x16mm Par Top Ang Ø14 *5963960* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5963965	XC Mini Endcap, 19x16mm Par Btm Ang Ø14 *5963965* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5963966	XCMini Endcap 19x16mm 4° Kyp Btm Ang Ø14 *5963966* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5963967	XCMini Endcap 19x16mm 4° Kyp Top Ang Ø14 *5963967* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5964740	XC Mini Endcap, 17x14mm Parallel Ø14 *5964740* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5964741	XC Mini Endcap, 17x14mm Contour Top Ø14 *5964741* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5964746	XC Mini Endcap, 17x14mm 7° Lord Btm Ø14 *5964746* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5964747	XC Mini Endcap, 17x14mm 7° Lord Top Ø14 *5964747* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5964960	XC Mini Endcap, 19x16mm Parallel Ø14 *5964960* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5964961	XC Mini Endcap, 19x16mm Contour Top Ø14 *5964961* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5964966	XC Mini Endcap, 19x16mm 7° Lord Btm Ø14 *5964966* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5964967	XC Mini Endcap, 19x16mm 7° Lord Top Ø14 *5964967* NUVASIVE	1	€ 939,00	€ 939,00	P09070101	1070386
NUVASIVE ITAL	1336144	4 - 4%	5960033	X-CORE Mini Lock Screw, Ø12mm *5960033* NUVASIVE	1	€ 94,00	€ 94,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5960034	X-CORE Mini Lock Screw, Ø14mm *5960034* NUVASIVE	1	€ 94,00	€ 94,00	P09070101	1070326
NUVASIVE ITAL	1336144	4 - 4%	5960011	X-CORE Mini Lock Screw, Endcap *5960011* NUVASIVE	1	€ 89,00	€ 89,00	P09070101	1070323
NUVASIVE ITAL	1336144	4 - 4%	7160022	X-CORE 2 Ti Core, Ø16mm 16-22mm *7160022* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7160025	X-CORE 2 Ti Core, Ø16mm 18-25mm *7160025* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7160035	X-CORE 2 Ti Core, Ø16mm 23-35mm *7160035* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7160041	X-CORE 2 Ti Core, Ø16mm 26-41mm *7160041* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7160049	X-CORE 2 Ti Core, Ø16mm 30-49mm *7160049* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7160063	X-CORE 2 Ti Core, Ø16mm 37-63mm *7160063* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7160075	X-CORE 2 Ti Core, Ø16mm 43-75mm *7160075* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7180025A	X-CORE 2 Ti Core, Ø18mm 20-25mm Autolock *7180025A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7180027A	X-CORE 2 Ti Core, Ø18mm 21-27mm Autolock *7180027A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7180033A	X-CORE 2 Ti Core, Ø18mm 24-33mm Autolock *7180033A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	7180041A	X-CORE 2 Ti Core, Ø18mm 28-41mm Autolock *7180041A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7180055A	X-CORE 2 Ti Core, Ø18mm 35-55mm Autolock *7180055A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7180067A	X-CORE 2 Ti Core, Ø18mm 41-67mm Autolock *7180067A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7180079A	X-CORE 2 Ti Core, Ø18mm 47-79mm Autolock *7180079A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7180121A	X-CORE 2 Ti Core Ø18mm 68-121mm Autolock *7180121A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7220025A	X-CORE 2 Ti Core, Ø22mm 20-25mm Autolock *7220025A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7220027A	X-CORE 2 Ti Core, Ø22mm 21-27mm Autolock *7220027A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7220033A	X-CORE 2 Ti Core, Ø22mm 24-33mm Autolock *7220033A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7220041A	X-CORE 2 Ti Core, Ø22mm 28-41mm Autolock *7220041A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7220055A	X-CORE 2 Ti Core, Ø22mm 35-55mm Autolock *7220055A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7220067A	X-CORE 2 Ti Core, Ø22mm 41-67mm Autolock *7220067A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7220079A	X-CORE 2 Ti Core, Ø22mm 47-79mm Autolock *7220079A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7220121A	X-CORE 2 Ti Core Ø22mm 68-121mm Autolock *7220121A* NUVASIVE	1	€ 3.039,00	€ 3.039,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	5161600	X-CORE 2 Ti Endcap, 16mm 0° Round Ø16 *5161600* NUVASIVE	1	€ 804,00	€ 804,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	5161604	X-CORE 2 Ti Endcap, 16mm 4° Round Ø16 *5161604* NUVASIVE	1	€ 804,00	€ 804,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	5163000	X-CORE 2 Ti Endcap, 16x30mm 0° Ø16 *5163000* NUVASIVE	1	€ 804,00	€ 804,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	5163004	X-CORE 2 Ti Endcap, 16x30mm 4° Ø16 *5163004* NUVASIVE	1	€ 804,00	€ 804,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	5163014	X-CORE 2 Ti Endcap, 16x30mm -4° Ø16 *5163014* NUVASIVE	1	€ 804,00	€ 804,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	5164000	X-CORE 2 Ti Endcap, 16x40mm 0° Ø16 *5164000* NUVASIVE	1	€ 804,00	€ 804,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	5164004	X-CORE 2 Ti Endcap, 16x40mm 4° Ø16 *5164004* NUVASIVE	1	€ 804,00	€ 804,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	5164014	X-CORE 2 Ti Endcap, 16x40mm -4° Ø16 *5164014* NUVASIVE	1	€ 804,00	€ 804,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	5181800	X-CORE 2 Ti Endcap, 18mm 0° Round Ø16 *5181800* NUVASIVE	1	€ 804,00	€ 804,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	5181804	X-CORE 2 Ti Endcap, 18mm 4° Round Ø16 *5181804* NUVASIVE	1	€ 804,00	€ 804,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6181800	X-CORE 2 Ti Endcap, 18mm 0° Round Ø18 *6181800* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6181804	X-CORE 2 Ti Endcap, 18mm 4° Round Ø18 *6181804* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6181808	X-CORE 2 Ti Endcap, 18mm 8° Round Ø18 *6181808* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6183000	X-CORE 2 Ti Endcap, 18x30mm 0° Ø18 *6183000* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6183004	X-CORE 2 Ti Endcap, 18x30mm 4° Ø18 *6183004* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6183008	X-CORE 2 Ti Endcap, 18x30mm 8° Ø18 *6183008* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6183014	X-CORE 2 Ti Endcap, 18x30mm -4° Ø18 *6183014* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6184000	X-CORE 2 Ti Endcap, 18x40mm 0° Ø18 *6184000* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6184004	X-CORE 2 Ti Endcap, 18x40mm 4° Ø18 *6184004* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6184008	X-CORE 2 Ti Endcap, 18x40mm 8° Ø18 *6184008* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6184014	X-CORE 2 Ti Endcap, 18x40mm -4° Ø18 *6184014* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6185000	X-CORE 2 Ti Endcap, 18x50mm 0° Ø18 *6185000* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6185004	X-CORE 2 Ti Endcap, 18x50mm 4° Ø18 *6185004* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6185008	X-CORE 2 Ti Endcap, 18x50mm 8° Ø18 *6185008* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6185014	X-CORE 2 Ti Endcap, 18x50mm -4° Ø18 *6185014* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6222200	X-CORE 2 Ti Endcap, 22mm 0° Round Ø18 *6222200* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6222204	X-CORE 2 Ti Endcap, 22mm 4° Round Ø18 *6222204* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6222208	X-CORE 2 Ti Endcap, 22mm 8° Round Ø18 *6222208* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	6223000	X-CORE 2 Ti Endcap, 22x30mm 0° Ø18 *6223000* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6223004	X-CORE 2 Ti Endcap, 22x30mm 4° Ø18 *6223004* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6223008	X-CORE 2 Ti Endcap, 22x30mm 8° Ø18 *6223008* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6223012	X-CORE 2 Ti Endcap, 22x30mm 12° Ø18 *6223012* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6224000	X-CORE 2 Ti Endcap, 22x40mm 0° Ø18 *6224000* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6224004	X-CORE 2 Ti Endcap, 22x40mm 4° Ø18 *6224004* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6224008	X-CORE 2 Ti Endcap, 22x40mm 8° Ø18 *6224008* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6224012	X-CORE 2 Ti Endcap, 22x40mm 12° Ø18 *6224012* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6225000	X-CORE 2 Ti Endcap, 22x50mm 0° Ø18 *6225000* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6225004	X-CORE 2 Ti Endcap, 22x50mm 4° Ø18 *6225004* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6225008	X-CORE 2 Ti Endcap, 22x50mm 8° Ø18 *6225008* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6225012	X-CORE 2 Ti Endcap, 22x50mm 12° Ø18 *6225012* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6226000	X-CORE 2 Ti Endcap, 22x60mm 0° Ø18 *6226000* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6226004	X-CORE 2 Ti Endcap, 22x60mm 4° Ø18 *6226004* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6226008	X-CORE 2 Ti Endcap, 22x60mm 8° Ø18 *6226008* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6226012	X-CORE 2 Ti Endcap, 22x60mm 12° Ø18 *6226012* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6262600	X-CORE 2 Ti Endcap, 26mm 0° Round Ø18 *6262600* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6262604	X-CORE 2 Ti Endcap, 26mm 4° Round Ø18 *6262604* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	6262608	X-CORE 2 Ti Endcap, 26mm 8° Round Ø18 *6262608* NUVASIVE	1	€ 854,00	€ 854,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7222200	X-CORE 2 Ti Endcap, 22mm 0° Round Ø22 *7222200* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7222204	X-CORE 2 Ti Endcap, 22mm 4° Round Ø22 *7222204* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7222208	X-CORE 2 Ti Endcap, 22mm 8° Round Ø22 *7222208* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7222212	X-CORE 2 Ti Endcap, 22mm 12° Round Ø22 *7222212* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7224000	X-CORE 2 Ti Endcap, 22x40mm 0° Ø22 *7224000* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7224004	X-CORE 2 Ti Endcap, 22x40mm 4° Ø22 *7224004* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7224008	X-CORE 2 Ti Endcap, 22x40mm 8° Ø22 *7224008* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7224012	X-CORE 2 Ti Endcap, 22x40mm 12° Ø22 *7224012* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7225000	X-CORE 2 Ti Endcap, 22x50mm 0° Ø22 *7225000* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7225004	X-CORE 2 Ti Endcap, 22x50mm 4° Ø22 *7225004* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7225008	X-CORE 2 Ti Endcap, 22x50mm 8° Ø22 *7225008* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7225012	X-CORE 2 Ti Endcap, 22x50mm 12° Ø22 *7225012* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7226000	X-CORE 2 Ti Endcap, 22x60mm 0° Ø22 *7226000* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7226004	X-CORE 2 Ti Endcap, 22x60mm 4° Ø22 *7226004* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7226008	X-CORE 2 Ti Endcap, 22x60mm 8° Ø22 *7226008* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7226012	X-CORE 2 Ti Endcap, 22x60mm 12° Ø22 *7226012* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7262600	X-CORE 2 Ti Endcap, 26mm 0° Round Ø22 *7262600* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7262604	X-CORE 2 Ti Endcap, 26mm 4° Round Ø22 *7262604* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7262608	X-CORE 2 Ti Endcap, 26mm 8° Round Ø22 *7262608* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7262612	X-CORE 2 Ti Endcap, 26mm 12° Round Ø22 *7262612* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7303000	X-CORE 2 Ti Endcap, 30mm 0° Round Ø22 *7303000* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7303004	X-CORE 2 Ti Endcap, 30mm 4° Round Ø22 *7303004* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	7303008	X-CORE 2 Ti Endcap, 30mm 8° Round Ø22 *7303008* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7303012	X-CORE 2 Ti Endcap, 30mm 12° Round Ø22 *7303012* NUVASIVE	1	€ 904,00	€ 904,00	P09070302	1025827
NUVASIVE ITAL	1336144	4 - 4%	7110001	X-CORE 2 Ti Lock Screw, Ø16 Core *7110001* NUVASIVE	1	€ 104,00	€ 104,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7110003	X-CORE 2 Ti Lock Screw, Ø18 Ø22 Core *7110003* NUVASIVE	1	€ 134,00	€ 134,00	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7162000	X-CORE 2 Ti Lock Screw, Endcap *7162000* NUVASIVE	1	€ 129,00	€ 129,00	P09070302	1025810
NUVASIVE ITAL	1336144	4 - 4%	8252300	ARM15T CoCr Rod, 300mm Straight *8252300* NUVASIVE	1	€ 560,00	€ 560,00	P09070302	1324344
NUVASIVE ITAL	1336144	4 - 4%	8252500	ARM15T CoCr Rod, 500mm Straight *8252500* NUVASIVE	1	€ 560,00	€ 560,00	P09070302	1324344
NUVASIVE ITAL	1336144	4 - 4%	8452075	ARM15T Rod, 75mm *8452075* NUVASIVE	1	€ 104,00	€ 104,00	P09070302	194793
NUVASIVE ITAL	1336144	4 - 4%	8452446	ASF26T Conn, 4-Hole Inline 6.35-5.5 *8452446* NUVASIVE	1	€ 1.089,00	€ 1.089,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8450120	Armada Ti Connector, 20mm Cross Fixed *8450120* NUVASIVE	1	€ 1.791,00	€ 1.791,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8450122	Armada Ti Connector, 22.5mm Cross Fixed *8450122* NUVASIVE	1	€ 1.791,00	€ 1.791,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8450125	Armada Ti Connector, 25mm Cross Fixed *8450125* NUVASIVE	1	€ 1.791,00	€ 1.791,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8450127	Armada Ti Connector, 27.5mm Cross Fixed *8450127* NUVASIVE	1	€ 1.791,00	€ 1.791,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8450130	Armada Ti Connector, 30mm Cross Fixed *8450130* NUVASIVE	1	€ 1.791,00	€ 1.791,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8450132	Armada Ti Connector, 32.5mm Cross Fixed *8450132* NUVASIVE	1	€ 1.791,00	€ 1.791,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8450135	Armada Ti Connector, 35mm Cross Fixed *8450135* NUVASIVE	1	€ 1.791,00	€ 1.791,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8450137	Armada Ti Connector, 37.5mm Cross Fixed *8450137* NUVASIVE	1	€ 1.791,00	€ 1.791,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8450140	Armada Ti Connector, 40mm Cross Fixed *8450140* NUVASIVE	1	€ 1.791,00	€ 1.791,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8450145	Armada Ti Connector, 45mm Cross Fixed *8450145* NUVASIVE	1	€ 1.791,00	€ 1.791,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8450150	Armada Ti Connector, 50mm Cross Fixed *8450150* NUVASIVE	1	€ 1.791,00	€ 1.791,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8450155	Armada Ti Connector, 55mm Cross Fixed *8450155* NUVASIVE	1	€ 1.791,00	€ 1.791,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8450160	Armada Ti Connector, 60mm Cross Fixed *8450160* NUVASIVE	1	€ 1.791,00	€ 1.791,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	8453121	ARM15T Hook, Right Angled *8453121* NUVASIVE	1	€ 1.176,00	€ 1.176,00	P09070302	194733
NUVASIVE ITAL	1336144	4 - 4%	8453122	ARM15T Hook, Left Angled *8453122* NUVASIVE	1	€ 1.300,80	€ 1.300,80	P09070302	194733
NUVASIVE ITAL	1336144	4 - 4%	8453112	ARM15T Hook, 6mm Lamina Reduced W *8453112* NUVASIVE	1	€ 710,40	€ 710,40	P09070302	194733
NUVASIVE ITAL	1336144	4 - 4%	8453113	ARM15T Hook, 8mm Lamina Reduced W *8453113* NUVASIVE	1	€ 710,40	€ 710,40	P09070302	194733
NUVASIVE ITAL	1336144	4 - 4%	8453114	ARM15T Hook, 10mm Lamina Reduced W *8453114* NUVASIVE	1	€ 710,40	€ 710,40	P09070302	194733
NUVASIVE ITAL	1336144	4 - 4%	8453123	ARM15T Hook, Right Offset *8453123* NUVASIVE	1	€ 998,40	€ 998,40	P09070302	194733
NUVASIVE ITAL	1336144	4 - 4%	8453124	ARM15T Hook, Left Offset *8453124* NUVASIVE	1	€ 998,40	€ 998,40	P09070302	194733
NUVASIVE ITAL	1336144	4 - 4%	8453102	ARM15T Hook, Pedicle Medium *8453102* NUVASIVE	1	€ 1.051,20	€ 1.051,20	P09070302	194733
NUVASIVE ITAL	1336144	4 - 4%	8453101	ARM15T Hook, Pedicle Small *8453101* NUVASIVE	1	€ 547,20	€ 547,20	P09070302	194733
NUVASIVE ITAL	1336144	4 - 4%	8405550001	Armada Screw, 5.5x50mm Poly Fenestrated *8405550001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8406535001	Armada Screw, 6.5x35mm Poly Fenestrated *8406535001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8407540001	Armada Screw, 7.5x40mm Poly Fenestrated *8407540001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8408540001	Armada Screw, 8.5x40mm Poly Fenestrated *8408540001* NUVASIVE	1	€ 494,00	€ 494,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8854025	ARM15T Screw, 4x25mm Fixed *8854025* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8854030	ARM15T Screw, 4x30mm Fixed *8854030* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8854035	ARM15T Screw, 4x35mm Fixed *8854035* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8854040	ARM15T Screw, 4x40mm Fixed *8854040* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8854045	ARM15T Screw, 4x45mm Fixed *8854045* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8854525	ARM15T Screw, 4.5x25mm Fixed *8854525* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	8854530	ARM15T Screw, 4.5x30mm Fixed *8854530* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8854535	ARM15T Screw, 4.5x35mm Fixed *8854535* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8854540	ARM15T Screw, 4.5x40mm Fixed *8854540* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8854545	ARM15T Screw, 4.5x45mm Fixed *8854545* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8854550	ARM15T Screw, 4.5x50mm Fixed *8854550* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8855025	ARM15T Screw, 5x25mm Fixed *8855025* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8855030	ARM15T Screw, 5x30mm Fixed *8855030* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8855035	ARM15T Screw, 5x35mm Fixed *8855035* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8855040	ARM15T Screw, 5x40mm Fixed *8855040* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8855045	ARM15T Screw, 5x45mm Fixed *8855045* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8855050	ARM15T Screw, 5x50mm Fixed *8855050* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8855525	ARM15T Screw, 5.5x25mm Fixed *8855525* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8855530	ARM15T Screw, 5.5x30mm Fixed *8855530* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8855535	ARM15T Screw, 5.5x35mm Fixed *8855535* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8855540	ARM15T Screw, 5.5x40mm Fixed *8855540* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8855545	ARM15T Screw, 5.5x45mm Fixed *8855545* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8855550	ARM15T Screw, 5.5x50mm Fixed *8855550* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8855555	ARM15T Screw, 5.5x55mm Fixed *8855555* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8855560	ARM15T Screw, 5.5x60mm Fixed *8855560* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8856530	ARM15T Screw, 6.5x30mm Fixed *8856530* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8856535	ARM15T Screw, 6.5x35mm Fixed *8856535* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8856540	ARM15T Screw, 6.5x40mm Fixed *8856540* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8856545	ARM15T Screw, 6.5x45mm Fixed *8856545* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8856550	ARM15T Screw, 6.5x50mm Fixed *8856550* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8856555	ARM15T Screw, 6.5x55mm Fixed *8856555* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8857530	ARM15T Screw, 7.5x30mm Fixed *8857530* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8857535	ARM15T Screw, 7.5x35mm Fixed *8857535* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8857540	ARM15T Screw, 7.5x40mm Fixed *8857540* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8857545	ARM15T Screw, 7.5x45mm Fixed *8857545* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8857550	ARM15T Screw, 7.5x50mm Fixed *8857550* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8857555	ARM15T Screw, 7.5x55mm Fixed *8857555* NUVASIVE	1	€ 290,00	€ 290,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8446510	ARM15T Screw, 6.5x100mm Iliac SL-Open *8446510* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8446560	ARM15T Screw, 6.5x60mm Iliac SL-Open *8446560* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8446570	ARM15T Screw, 6.5x70mm Iliac SL-Open *8446570* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8446580	ARM15T Screw, 6.5x80mm Iliac SL-Open *8446580* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8446590	ARM15T Screw, 6.5x90mm Iliac SL-Open *8446590* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8447510	ARM15T Screw, 7.5x100mm Iliac SL-Open *8447510* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8447560	ARM15T Screw, 7.5x60mm Iliac SL-Open *8447560* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8447570	ARM15T Screw, 7.5x70mm Iliac SL-Open *8447570* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8447580	ARM15T Screw, 7.5x80mm Iliac SL-Open *8447580* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITA	1336144	4 - 4%	8447590	ARM15T Screw, 7.5x90mm Iliac SL-Open *8447590* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	8448510	ARM15T Screw, 8.5x100mm Iliac SL-Open *8448510* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8448560	ARM15T Screw, 8.5x60mm Iliac SL-Open *8448560* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8448570	ARM15T Screw, 8.5x70mm Iliac SL-Open *8448570* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8448580	ARM15T Screw, 8.5x80mm Iliac SL-Open *8448580* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8448590	ARM15T Screw, 8.5x90mm Iliac SL-Open *8448590* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8449510	ARM15T Screw, 9.5x100mm Iliac SL-Open *8449510* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8449560	ARM15T Screw, 9.5x60mm Iliac SL-Open *8449560* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8449570	ARM15T Screw, 9.5x70mm Iliac SL-Open *8449570* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8449580	ARM15T Screw, 9.5x80mm Iliac SL-Open *8449580* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8449590	ARM15T Screw, 9.5x90mm Iliac SL-Open *8449590* NUVASIVE	1	€ 510,00	€ 510,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8436510	ARM15T Screw, 6.5x100mm Iliac SL-Closed *8436510* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8436560	ARM15T Screw, 6.5x60mm Iliac SL-Closed *8436560* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8436570	ARM15T Screw, 6.5x70mm Iliac SL-Closed *8436570* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8436580	ARM15T Screw, 6.5x80mm Iliac SL-Closed *8436580* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8436590	ARM15T Screw, 6.5x90mm Iliac SL-Closed *8436590* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8437510	ARM15T Screw, 7.5x100mm Iliac SL-Closed *8437510* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8437560	ARM15T Screw, 7.5x60mm Iliac SL-Closed *8437560* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8437570	ARM15T Screw, 7.5x70mm Iliac SL-Closed *8437570* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8437580	ARM15T Screw, 7.5x80mm Iliac SL-Closed *8437580* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8437590	ARM15T Screw, 7.5x90mm Iliac SL-Closed *8437590* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8438510	ARM15T Screw, 8.5x100mm Iliac SL-Closed *8438510* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8438560	ARM15T Screw, 8.5x60mm Iliac SL-Closed *8438560* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8438570	ARM15T Screw, 8.5x70mm Iliac SL-Closed *8438570* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8438580	ARM15T Screw, 8.5x80mm Iliac SL-Closed *8438580* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8438590	ARM15T Screw, 8.5x90mm Iliac SL-Closed *8438590* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8439510	ARM15T Screw, 9.5x100mm Iliac SL-Closed *8439510* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8439560	ARM15T Screw, 9.5x60mm Iliac SL-Closed *8439560* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8439570	ARM15T Screw, 9.5x70mm Iliac SL-Closed *8439570* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8439580	ARM15T Screw, 9.5x80mm Iliac SL-Closed *8439580* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8439590	ARM15T Screw, 9.5x90mm Iliac SL-Closed *8439590* NUVASIVE	1	€ 480,00	€ 480,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8454550	ARM15T Screw, 4.5x50mm Polyaxial *8454550* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8458555	ARM15T Screw, 8.5x55mm Polyaxial *8458555* NUVASIVE	1	€ 274,00	€ 274,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8275530	ARM15T Screw, 5.5x30mm Reduction *8275530* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8275535	ARM15T Screw, 5.5x35mm Reduction *8275535* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8275540	ARM15T Screw, 5.5x40mm Reduction *8275540* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8275545	ARM15T Screw, 5.5x45mm Reduction *8275545* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8275550	ARM15T Screw, 5.5x50mm Reduction *8275550* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8275555	ARM15T Screw, 5.5x55mm Reduction *8275555* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8276530	ARM15T Screw, 6.5x30mm Reduction *8276530* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8276535	ARM15T Screw, 6.5x35mm Reduction *8276535* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8276540	ARM15T Screw, 6.5x40mm Reduction *8276540* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	8276545	ARM15T Screw, 6.5x45mm Reduction *8276545* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8276550	ARM15T Screw, 6.5x50mm Reduction *8276550* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8276555	ARM15T Screw, 6.5x55mm Reduction *8276555* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8277530	ARM15T Screw, 7.5x30mm Reduction *8277530* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8277535	ARM15T Screw, 7.5x35mm Reduction *8277535* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8277540	ARM15T Screw, 7.5x40mm Reduction *8277540* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8277545	ARM15T Screw, 7.5x45mm Reduction *8277545* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8277550	ARM15T Screw, 7.5x50mm Reduction *8277550* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8277555	ARM15T Screw, 7.5x55mm Reduction *8277555* NUVASIVE	1	€ 490,00	€ 490,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8644525	ARM15T Screw, 4.5x25mm Uniplanar *8644525* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8644530	ARM15T Screw, 4.5x30mm Uniplanar *8644530* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8644535	ARM15T Screw, 4.5x35mm Uniplanar *8644535* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8644540	ARM15T Screw, 4.5x40mm Uniplanar *8644540* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8644545	ARM15T Screw, 4.5x45mm Uniplanar *8644545* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8645025	ARM15T Screw, 5x25mm Uniplanar *8645025* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8645030	ARM15T Screw, 5x30mm Uniplanar *8645030* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8645035	ARM15T Screw, 5x35mm Uniplanar *8645035* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8645040	ARM15T Screw, 5x40mm Uniplanar *8645040* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8645045	ARM15T Screw, 5x45mm Uniplanar *8645045* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8645050	ARM15T Screw, 5x50mm Uniplanar *8645050* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8646030	ARM15T Screw, 6x30mm Uniplanar *8646030* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8646035	ARM15T Screw, 6x35mm Uniplanar *8646035* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8646040	ARM15T Screw, 6x40mm Uniplanar *8646040* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8646045	ARM15T Screw, 6x45mm Uniplanar *8646045* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8646050	ARM15T Screw, 6x50mm Uniplanar *8646050* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8646055	ARM15T Screw, 6x55mm Uniplanar *8646055* NUVASIVE	1	€ 740,00	€ 740,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8634525	ARM15T Screw, 4.5x25mm Red Uniplanar *8634525* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8634530	ARM15T Screw, 4.5x30mm Red Uniplanar *8634530* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8634535	ARM15T Screw, 4.5x35mm Red Uniplanar *8634535* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8634540	ARM15T Screw, 4.5x40mm Red Uniplanar *8634540* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8634545	ARM15T Screw, 4.5x45mm Red Uniplanar *8634545* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8635025	ARM15T Screw, 5.0x25mm Red Uniplanar *8635025* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8635030	ARM15T Screw, 5.0x30mm Red Uniplanar *8635030* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8635035	ARM15T Screw, 5.0x35mm Red Uniplanar *8635035* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8635040	ARM15T Screw, 5.0x40mm Red Uniplanar *8635040* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8635045	ARM15T Screw, 5.0x45mm Red Uniplanar *8635045* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8635530	ARM15T Screw, 5.5x30mm Red Uniplanar *8635530* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8635535	ARM15T Screw, 5.5x35mm Red Uniplanar *8635535* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8635540	ARM15T Screw, 5.5x40mm Red Uniplanar *8635540* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8635545	ARM15T Screw, 5.5x45mm Red Uniplanar *8635545* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8635550	ARM15T Screw, 5.5x50mm Red Uniplanar *8635550* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	8636030	ARM15T Screw, 6.0x30mm Red Uniplanar *8636030* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8636035	ARM15T Screw, 6.0x35mm Red Uniplanar *8636035* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8636040	ARM15T Screw, 6.0x40mm Red Uniplanar *8636040* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8636045	ARM15T Screw, 6.0x45mm Red Uniplanar *8636045* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8636050	ARM15T Screw, 6.0x50mm Red Uniplanar *8636050* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8636055	ARM15T Screw, 6.0x55mm Red Uniplanar *8636055* NUVASIVE	1	€ 670,00	€ 670,00	P09070302	194749
NUVASIVE ITAL	1336144	4 - 4%	8453255	ASF25T Conn, Rotating Trans 5.5H-5.5C *8453255* NUVASIVE	1	€ 1.968,00	€ 1.968,00	P09070302	194833
NUVASIVE ITAL	1336144	4 - 4%	5018001	Attrax Putty, 1cc OUS *5018001* NUVASIVE	1	€ 323,05	€ 323,05	P900402	444562
NUVASIVE ITAL	1336144	4 - 4%	5018010	Attrax Putty, 10cc OUS *5018010* NUVASIVE	1	€ 1.380,06	€ 1.380,06	P900402	444562
NUVASIVE ITAL	1336144	4 - 4%	5018006	Attrax Putty, 6cc OUS *5018006* NUVASIVE	1	€ 901,13	€ 901,13	P900402	444562
NUVASIVE ITAL	1336144	4 - 4%	6941034	Brigade Implant, 10x34x24mm 8° *6941034* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6941038	Brigade Implant, 10x38x28mm 8° *6941038* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6941042	Brigade Implant, 10x42x30mm 8° *6941042* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6941234	Brigade Implant, 12x34x24mm 8° *6941234* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6941238	Brigade Implant, 12x38x28mm 8° *6941238* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6941242	Brigade Implant, 12x42x30mm 8° *6941242* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6941434	Brigade Implant, 14x34x24mm 8° *6941434* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6941438	Brigade Implant, 14x38x28mm 8° *6941438* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6941442	Brigade Implant, 14x42x30mm 8° *6941442* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6941634	Brigade Implant, 16x34x24mm 8° *6941634* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6941638	Brigade Implant, 16x38x28mm 8° *6941638* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6941642	Brigade Implant, 16x42x30mm 8° *6941642* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6941834	Brigade Implant, 18x34x24mm 8° *6941834* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6941838	Brigade Implant, 18x38x28mm 8° *6941838* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6941842	Brigade Implant, 18x42x30mm 8° *6941842* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6942034	Brigade Implant, 20x34x24mm 8° *6942034* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6942038	Brigade Implant, 20x38x28mm 8° *6942038* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6942042	Brigade Implant, 20x42x30mm 8° *6942042* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6951034	Brigade Implant, 10x34x24mm 12° *6951034* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6951234	Brigade Implant, 12x34x24mm 12° *6951234* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6951238	Brigade Implant, 12x38x28mm 12° *6951238* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6951242	Brigade Implant, 12x42x30mm 12° *6951242* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6951434	Brigade Implant, 14x34x24mm 12° *6951434* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6951438	Brigade Implant, 14x38x28mm 12° *6951438* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6951442	Brigade Implant, 14x42x30mm 12° *6951442* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6951634	Brigade Implant, 16x34x24mm 12° *6951634* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6951638	Brigade Implant, 16x38x28mm 12° *6951638* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6951642	Brigade Implant, 16x42x30mm 12° *6951642* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6951834	Brigade Implant, 18x34x24mm 12° *6951834* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6951838	Brigade Implant, 18x38x28mm 12° *6951838* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	6951842	Brigade Implant, 18x42x30mm 12° *6951842* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	6952034	Brigade Implant, 20x34x24mm 12° *6952034* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6952038	Brigade Implant, 20x38x28mm 12° *6952038* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6952042	Brigade Implant, 20x42x30mm 12° *6952042* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6961038	Brigade Implant, 10x38x32mm 8° *6961038* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6961238	Brigade Implant, 12x38x32mm 8° *6961238* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6961438	Brigade Implant, 14x38x32mm 8° *6961438* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6961638	Brigade Implant, 16x38x32mm 8° *6961638* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6961838	Brigade Implant, 18x38x32mm 8° *6961838* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6962038	Brigade Implant, 20x38x32mm 8° *6962038* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6971238	Brigade Implant, 12x38x32mm 12° *6971238* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6971438	Brigade Implant, 14x38x32mm 12° *6971438* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6971638	Brigade Implant, 16x38x32mm 12° *6971638* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6971838	Brigade Implant, 18x38x32mm 12° *6971838* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	6972038	Brigade Implant, 20x38x32mm 12° *6972038* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	7502073	Brigade Hyperlordotic, 6x34x24mm 20° *7502073* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	7502075	Brigade Hyperlordotic, 8x34x24mm 20° *7502075* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	7502077	Brigade Hyperlordotic, 10x34x24mm 20° *7502077* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	7502100	Brigade Hyperlordotic, 6x38x28mm 20° *7502100* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	7502102	Brigade Hyperlordotic, 8x38x28mm 20° *7502102* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	7502104	Brigade Hyperlordotic, 10x38x28mm 20° *7502104* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	7502217	Brigade Hyperlordotic, 6x34x24mm 30° *7502217* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	7502219	Brigade Hyperlordotic, 8x34x24mm 30° *7502219* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	7502221	Brigade Hyperlordotic, 10x34x24mm 30° *7502221* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	7502244	Brigade Hyperlordotic, 6x38x28mm 30° *7502244* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	7502246	Brigade Hyperlordotic, 8x38x28mm 30° *7502246* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	7502248	Brigade Hyperlordotic, 10x38x28mm 30° *7502248* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	8594520	Brigade Screw, 4.5x20mm *8594520* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	587629
NUVASIVE ITA	1336144	4 - 4%	8594522	Brigade Screw, 4.5x22.5mm *8594522* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	587629
NUVASIVE ITA	1336144	4 - 4%	8594525	Brigade Screw, 4.5x25mm *8594525* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	587629
NUVASIVE ITA	1336144	4 - 4%	8594527	Brigade Screw, 4.5x27.5mm *8594527* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	587629
NUVASIVE ITA	1336144	4 - 4%	8594530	Brigade Screw, 4.5x30mm *8594530* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	587629
NUVASIVE ITA	1336144	4 - 4%	8594535	Brigade Screw, 4.5x35mm *8594535* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	587629
NUVASIVE ITA	1336144	4 - 4%	8595520	Brigade Screw, 5.5x20mm *8595520* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	587629
NUVASIVE ITA	1336144	4 - 4%	8595522	Brigade Screw, 5.5x22.5mm *8595522* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	587629
NUVASIVE ITA	1336144	4 - 4%	8595525	Brigade Screw, 5.5x25mm *8595525* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	587629
NUVASIVE ITA	1336144	4 - 4%	8595527	Brigade Screw, 5.5x27.5mm *8595527* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	587629
NUVASIVE ITA	1336144	4 - 4%	8595530	Brigade Screw, 5.5x30mm *8595530* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	587629
NUVASIVE ITA	1336144	4 - 4%	8595535	Brigade Screw, 5.5x35mm *8595535* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	587629
NUVASIVE ITA	1336144	22 - 22%	7881001	Brigade Plate Fix Pin, 12mm Threaded *7881001* NUVASIVE	1	€ 544,00	€ 544,00	K01020199	2082473
NUVASIVE ITA	1336144	22 - 22%	7881002	Brigade Plate Fix Pin, 20mm Threaded *7881002* NUVASIVE	1	€ 544,00	€ 544,00	K01020199	2082473
NUVASIVE ITA	1336144	4 - 4%	7880034P	Brigade Plate, 34mm Lordotic *7880034P* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	2181900

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	7880036P	Brigade Plate, 36mm Lordotic *7880036P* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	2181900
NUVASIVE ITAL	1336144	4 - 4%	7880038P	Brigade Plate, 38mm Lordotic *7880038P* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	2181900
NUVASIVE ITAL	1336144	4 - 4%	7880040P	Brigade Plate, 40mm Lordotic *7880040P* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	2181900
NUVASIVE ITAL	1336144	4 - 4%	7880042P	Brigade Plate, 42mm Lordotic *7880042P* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	2181900
NUVASIVE ITAL	1336144	4 - 4%	7881026P	Brigade Plate, 26mm Contoured *7881026P* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	2181900
NUVASIVE ITAL	1336144	4 - 4%	7881028P	Brigade Plate, 28mm Contoured *7881028P* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	2181900
NUVASIVE ITAL	1336144	4 - 4%	7881030P	Brigade Plate, 30mm Contoured *7881030P* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	2181900
NUVASIVE ITAL	1336144	4 - 4%	7881032P	Brigade Plate, 32mm Contoured *7881032P* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	2181900
NUVASIVE ITAL	1336144	4 - 4%	7881034P	Brigade Plate, 34mm Contoured *7881034P* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	2181900
NUVASIVE ITAL	1336144	4 - 4%	7881036P	Brigade Plate, 36mm Contoured *7881036P* NUVASIVE	1	€ 3.994,00	€ 3.994,00	P09070302	2181900
NUVASIVE ITAL	1336144	4 - 4%	7805520P	Brigade Plate Screw 5.5x20.0mm *7805520P* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	2181914
NUVASIVE ITAL	1336144	4 - 4%	7805522P	Brigade Plate Screw 5.5x22.5mm *7805522P* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	2181914
NUVASIVE ITAL	1336144	4 - 4%	7805525P	Brigade Plate Screw 5.5x25.0mm *7805525P* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	2181914
NUVASIVE ITAL	1336144	4 - 4%	7805527P	Brigade Plate Screw 5.5x27.5mm *7805527P* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	2181914
NUVASIVE ITAL	1336144	4 - 4%	7805530P	Brigade Plate Screw 5.5x30.0mm *7805530P* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	2181914
NUVASIVE ITAL	1336144	4 - 4%	7805532P	Brigade Plate Screw 5.5x32.5mm *7805532P* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	2181914
NUVASIVE ITAL	1336144	4 - 4%	7805535P	Brigade Plate Screw 5.5x35.0mm *7805535P* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	2181914
NUVASIVE ITAL	1336144	4 - 4%	7806520P	Brigade Plate Screw 6.5x20.0mm *7806520P* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	2181914
NUVASIVE ITAL	1336144	4 - 4%	7806522P	Brigade Plate Screw 6.5x22.5mm *7806522P* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	2181914
NUVASIVE ITAL	1336144	4 - 4%	7806525P	Brigade Plate Screw 6.5x25.0mm *7806525P* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	2181914
NUVASIVE ITAL	1336144	4 - 4%	7806527P	Brigade Plate Screw 6.5x27.5mm *7806527P* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	2181914
NUVASIVE ITAL	1336144	4 - 4%	7806530P	Brigade Plate Screw 6.5x30.0mm *7806530P* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	2181914
NUVASIVE ITAL	1336144	4 - 4%	7806532P	Brigade Plate Screw 6.5x32.5mm *7806532P* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	2181914
NUVASIVE ITAL	1336144	4 - 4%	7806535P	Brigade Plate Screw 6.5x35.0mm *7806535P* NUVASIVE	1	€ 173,00	€ 173,00	P09070302	2181914
NUVASIVE ITAL	1336144	4 - 4%	7502073P2	Brigade Hyperlordotic, 6x34x24mm 20° *7502073P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	7502075P2	Brigade Hyperlordotic, 8x34x24mm 20° *7502075P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	7502077P2	Brigade Hyperlordotic, 10x34x24mm 20° *7502077P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	7502100P2	Brigade Hyperlordotic, 6x38x28mm 20° *7502100P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	7502102P2	Brigade Hyperlordotic, 8x38x28mm 20° *7502102P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	7502104P2	Brigade Hyperlordotic, 10x38x28mm 20° *7502104P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	7502217P2	Brigade Hyperlordotic, 6x34x24mm 30° *7502217P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	7502219P2	Brigade Hyperlordotic, 8x34x24mm 30° *7502219P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	7502244P2	Brigade Hyperlordotic, 6x38x28mm 30° *7502244P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	7502246P2	Brigade Hyperlordotic, 8x38x28mm 30° *7502246P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	6941034P2	Brigade Implant, 10x34x24mm 8° *6941034P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	6941038P2	Brigade Implant, 10x38x28mm 8° *6941038P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	6941234P2	Brigade Implant, 12x34x24mm 8° *6941234P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	6941238P2	Brigade Implant, 12x38x28mm 8° *6941238P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	6941434P2	Brigade Implant, 14x34x24mm 8° *6941434P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	6941438P2	Brigade Implant, 14x38x28mm 8° *6941438P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITAL	1336144	4 - 4%	6941634P2	Brigade Implant, 16x34x24mm 8° *6941634P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	6941638P2	Brigade Implant, 16x38x28mm 8° *6941638P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITA	1336144	4 - 4%	6951034P2	Brigade Implant, 10x34x24mm 12° *6951034P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITA	1336144	4 - 4%	6951234P2	Brigade Implant, 12x34x24mm 12° *6951234P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITA	1336144	4 - 4%	6951238P2	Brigade Implant, 12x38x28mm 12° *6951238P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITA	1336144	4 - 4%	6951434P2	Brigade Implant, 14x34x24mm 12° *6951434P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITA	1336144	4 - 4%	6951438P2	Brigade Implant, 14x38x28mm 12° *6951438P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITA	1336144	4 - 4%	6951634P2	Brigade Implant, 16x34x24mm 12° *6951634P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITA	1336144	4 - 4%	6951638P2	Brigade Implant, 16x38x28mm 12° *6951638P2* NUVASIVE	1	€ 1.619,00	€ 1.619,00	P09070101	1990522
NUVASIVE ITA	1336144	4 - 4%	8594520P2	Brigade Screw, 4.5x20mm *8594520P2* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1995780
NUVASIVE ITA	1336144	4 - 4%	8594522P2	Brigade Screw, 4.5x22.5mm *8594522P2* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1995780
NUVASIVE ITA	1336144	4 - 4%	8594525P2	Brigade Screw, 4.5x25mm *8594525P2* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1995780
NUVASIVE ITA	1336144	4 - 4%	8594527P2	Brigade Screw, 4.5x27.5mm *8594527P2* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1995780
NUVASIVE ITA	1336144	4 - 4%	8594530P2	Brigade Screw, 4.5x30mm *8594530P2* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1995780
NUVASIVE ITA	1336144	4 - 4%	8595520P2	Brigade Screw, 5.5x20mm *8595520P2* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1995780
NUVASIVE ITA	1336144	4 - 4%	8595522P2	Brigade Screw, 5.5x22.5mm *8595522P2* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1995780
NUVASIVE ITA	1336144	4 - 4%	8595525P2	Brigade Screw, 5.5x25mm *8595525P2* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1995780
NUVASIVE ITA	1336144	4 - 4%	8595527P2	Brigade Screw, 5.5x27.5mm *8595527P2* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1995780
NUVASIVE ITA	1336144	4 - 4%	8595530P2	Brigade Screw, 5.5x30mm *8595530P2* NUVASIVE	1	€ 544,00	€ 544,00	P09070302	1995780
NUVASIVE ITA	1336144	4 - 4%	5101400	CoRoent Ant TLIF Ti, 10x11x40mm 0° *5101400* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5101408	CoRoent Ant TLIF Ti, 10x11x40mm 8° *5101408* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5109408	CoRoent Ant TLIF Ti, 10x9x40mm 8° *5109408* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5111400	CoRoent Ant TLIF Ti, 11x11x40mm 0° *5111400* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5111408	CoRoent Ant TLIF Ti, 11x11x40mm 8° *5111408* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5119408	CoRoent Ant TLIF Ti, 11x9x40mm 8° *5119408* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5121400	CoRoent Ant TLIF Ti, 12x11x40mm 0° *5121400* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5121408	CoRoent Ant TLIF Ti, 12x11x40mm 8° *5121408* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5129408	CoRoent Ant TLIF Ti, 12x9x40mm 8° *5129408* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5141400	CoRoent Ant TLIF Ti, 14x11x40mm 0° *5141400* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5141408	CoRoent Ant TLIF Ti, 14x11x40mm 8° *5141408* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5149408	CoRoent Ant TLIF Ti, 14x9x40mm 8° *5149408* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5181400	CoRoent Ant TLIF Ti, 8x11x40mm 0° *5181400* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5181408	CoRoent Ant TLIF Ti, 8x11x40mm 8° *5181408* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5189408	CoRoent Ant TLIF Ti, 8x9x40mm 8° *5189408* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5191400	CoRoent Ant TLIF Ti, 9x11x40mm 0° *5191400* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5191408	CoRoent Ant TLIF Ti, 9x11x40mm 8° *5191408* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5199408	CoRoent Ant TLIF Ti, 9x9x40mm 8° *5199408* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5201340	CoRoent Ant TLIF Ti, 10x11x34mm 0° *5201340* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5201342	CoRoent Ant TLIF Ti, 10x11x34mm 12° *5201342* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5201348	CoRoent Ant TLIF Ti, 10x11x34mm 8° *5201348* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5201402	CoRoent Ant TLIF Ti, 10x11x40mm 12° *5201402* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITA	1336144	4 - 4%	5209348	CoRoent Ant TLIF Ti, 10x9x34mm 8° *5209348* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	5211340	CoRoent Ant TLIF Ti, 11x11x34mm 0° *5211340* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5211342	CoRoent Ant TLIF Ti, 11x11x34mm 12° *5211342* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5211348	CoRoent Ant TLIF Ti, 11x11x34mm 8° *5211348* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5219348	CoRoent Ant TLIF Ti, 11x9x34mm 8° *5219348* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5221340	CoRoent Ant TLIF Ti, 12x11x34mm 0° *5221340* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5221342	CoRoent Ant TLIF Ti, 12x11x34mm 12° *5221342* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5221348	CoRoent Ant TLIF Ti, 12x11x34mm 8° *5221348* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5221402	CoRoent Ant TLIF Ti, 12x11x40mm 12° *5221402* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5229348	CoRoent Ant TLIF Ti, 12x9x34mm 8° *5229348* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5241340	CoRoent Ant TLIF Ti, 14x11x34mm 0° *5241340* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5241348	CoRoent Ant TLIF Ti, 14x11x34mm 8° *5241348* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5249348	CoRoent Ant TLIF Ti, 14x9x34mm 8° *5249348* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5281340	CoRoent Ant TLIF Ti, 8x11x34mm 0° *5281340* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5281342	CoRoent Ant TLIF Ti, 8x11x34mm 12° *5281342* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5281348	CoRoent Ant TLIF Ti, 8x11x34mm 8° *5281348* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5281402	CoRoent Ant TLIF Ti, 8x11x40mm 12° *5281402* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5289348	CoRoent Ant TLIF Ti, 8x9x34mm 8° *5289348* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5291340	CoRoent Ant TLIF Ti, 9x11x34mm 0° *5291340* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5291342	CoRoent Ant TLIF Ti, 9x11x34mm 12° *5291342* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5291348	CoRoent Ant TLIF Ti, 9x11x34mm 8° *5291348* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5299348	CoRoent Ant TLIF Ti, 9x9x34mm 8° *5299348* NUVASIVE	1	€ 1.191,00	€ 1.191,00	P09070101	1381646
NUVASIVE ITAL	1336144	4 - 4%	5101408P2	CoRoent Ant TLIF Ti, 10x11x40mm 8° *5101408P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5109408P2	CoRoent Ant TLIF Ti, 10x9x40mm 8° *5109408P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5111408P2	CoRoent Ant TLIF Ti, 11x11x40mm 8° *5111408P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5121408P2	CoRoent Ant TLIF Ti, 12x11x40mm 8° *5121408P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5124408P2	CoRoent Ant TLIF Ti, 12x14x40mm 8° *5124408P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5129408P2	CoRoent Ant TLIF Ti, 12x9x40mm 8° *5129408P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5141408P2	CoRoent Ant TLIF Ti, 14x11x40mm 8° *5141408P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5181408P2	CoRoent Ant TLIF Ti, 8x11x40mm 8° *5181408P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5189408P2	CoRoent Ant TLIF Ti, 8x9x40mm 8° *5189408P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5191408P2	CoRoent Ant TLIF Ti, 9x11x40mm 8° *5191408P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5199408P2	CoRoent Ant TLIF Ti, 9x9x40mm 8° *5199408P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5201302P2	CoRoent Ant TLIF Ti, 10x11x30mm 12° *5201302P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5201308P2	CoRoent Ant TLIF Ti, 10x11x30mm 8° *5201308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5201348P2	CoRoent Ant TLIF Ti, 10x11x34mm 8° *5201348P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5204308P2	CoRoent Ant TLIF Ti, 10x14x30mm 8° *5204308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5209302P2	CoRoent Ant TLIF Ti, 10x9x30mm 12° *5209302P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5209308P2	CoRoent Ant TLIF Ti, 10x9x30mm 8° *5209308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5209348P2	CoRoent Ant TLIF Ti, 10x9x34mm 8° *5209348P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5211302P2	CoRoent Ant TLIF Ti, 11x11x30mm 12° *5211302P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITAL	1336144	4 - 4%	5211308P2	CoRoent Ant TLIF Ti, 11x11x30mm 8° *5211308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	5211348P2	CoRoent Ant TLIF Ti, 11x11x34mm 8° *5211348P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5219302P2	CoRoent Ant TLIF Ti, 11x9x30mm 12° *5219302P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5219308P2	CoRoent Ant TLIF Ti, 11x9x30mm 8° *5219308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5219348P2	CoRoent Ant TLIF Ti, 11x9x34mm 8° *5219348P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5221302P2	CoRoent Ant TLIF Ti, 12x11x30mm 12° *5221302P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5221308P2	CoRoent Ant TLIF Ti, 12x11x30mm 8° *5221308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5221348P2	CoRoent Ant TLIF Ti, 12x11x34mm 8° *5221348P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5224308P2	CoRoent Ant TLIF Ti, 12x14x30mm 8° *5224308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5224348P2	CoRoent Ant TLIF Ti, 12x14x34mm 8° *5224348P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5229302P2	CoRoent Ant TLIF Ti, 12x9x30mm 12° *5229302P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5229308P2	CoRoent Ant TLIF Ti, 12x9x30mm 8° *5229308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5229348P2	CoRoent Ant TLIF Ti, 12x9x34mm 8° *5229348P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5241302P2	CoRoent Ant TLIF Ti, 14x11x30mm 12° *5241302P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5241308P2	CoRoent Ant TLIF Ti, 14x11x30mm 8° *5241308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5241348P2	CoRoent Ant TLIF Ti, 14x11x34mm 8° *5241348P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5244308P2	CoRoent Ant TLIF Ti, 14x14x30mm 8° *5244308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5249302P2	CoRoent Ant TLIF Ti, 14x9x30mm 12° *5249302P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5249308P2	CoRoent Ant TLIF Ti, 14x9x30mm 8° *5249308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5249348P2	CoRoent Ant TLIF Ti, 14x9x34mm 8° *5249348P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1702385
NUVASIVE ITA	1336144	4 - 4%	5281302P2	CoRoent Ant TLIF Ti, 8x11x30mm 12° *5281302P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1995800
NUVASIVE ITA	1336144	4 - 4%	5281308P2	CoRoent Ant TLIF Ti, 8x11x30mm 8° *5281308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1995800
NUVASIVE ITA	1336144	4 - 4%	5281348P2	CoRoent Ant TLIF Ti, 8x11x34mm 8° *5281348P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1995800
NUVASIVE ITA	1336144	4 - 4%	5289302P2	CoRoent Ant TLIF Ti, 8x9x30mm 12° *5289302P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1995800
NUVASIVE ITA	1336144	4 - 4%	5289308P2	CoRoent Ant TLIF Ti, 8x9x30mm 8° *5289308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1995800
NUVASIVE ITA	1336144	4 - 4%	5289348P2	CoRoent Ant TLIF Ti, 8x9x34mm 8° *5289348P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1995800
NUVASIVE ITA	1336144	4 - 4%	5291302P2	CoRoent Ant TLIF Ti, 9x11x30mm 12° *5291302P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1995800
NUVASIVE ITA	1336144	4 - 4%	5291308P2	CoRoent Ant TLIF Ti, 9x11x30mm 8° *5291308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1995800
NUVASIVE ITA	1336144	4 - 4%	5291348P2	CoRoent Ant TLIF Ti, 9x11x34mm 8° *5291348P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1995800
NUVASIVE ITA	1336144	4 - 4%	5299302P2	CoRoent Ant TLIF Ti, 9x9x30mm 12° *5299302P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1995800
NUVASIVE ITA	1336144	4 - 4%	5299308P2	CoRoent Ant TLIF Ti, 9x9x30mm 8° *5299308P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1995800
NUVASIVE ITA	1336144	4 - 4%	5299348P2	CoRoent Ant TLIF Ti, 9x9x34mm 8° *5299348P2* NUVASIVE	1	€ 1.350,00	€ 1.350,00	P09070101	1995800
NUVASIVE ITA	1336144	4 - 4%	6040823P2	CoRoent Large MP, 8x9x23mm 4° *6040823P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITA	1336144	4 - 4%	6040923P2	CoRoent Large MP, 9x9x23mm 4° *6040923P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITA	1336144	4 - 4%	6041023P2	CoRoent Large MP, 10x9x23mm 4° *6041023P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITA	1336144	4 - 4%	6041123P2	CoRoent Large MP, 11x9x23mm 4° *6041123P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITA	1336144	4 - 4%	6041223P2	CoRoent Large MP, 12x9x23mm 4° *6041223P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITA	1336144	4 - 4%	6080823P2	CoRoent Large MP, 8x9x23mm 8° *6080823P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITA	1336144	4 - 4%	6080828P2	CoRoent Large MP, 8x9x28mm 8° *6080828P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITA	1336144	4 - 4%	6080923P2	CoRoent Large MP, 9x9x23mm 8° *6080923P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITA	1336144	4 - 4%	6080928P2	CoRoent Large MP, 9x9x28mm 8° *6080928P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITA	1336144	4 - 4%	6081023P2	CoRoent Large MP, 10x9x23mm 8° *6081023P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	6081028P2	CoRoent Large MP, 10x9x28mm 8° *6081028P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITAL	1336144	4 - 4%	6081123P2	CoRoent Large MP, 11x9x23mm 8° *6081123P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITAL	1336144	4 - 4%	6081128P2	CoRoent Large MP, 11x9x28mm 8° *6081128P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITAL	1336144	4 - 4%	6081223P2	CoRoent Large MP, 12x9x23mm 8° *6081223P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITAL	1336144	4 - 4%	6081228P2	CoRoent Large MP, 12x9x28mm 8° *6081228P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITAL	1336144	4 - 4%	6120823P2	CoRoent Large MP, 8x9x23mm 12° *6120823P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITAL	1336144	4 - 4%	6120828P2	CoRoent Large MP, 8x9x28mm 12° *6120828P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITAL	1336144	4 - 4%	6121023P2	CoRoent Large MP, 10x9x23mm 12° *6121023P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITAL	1336144	4 - 4%	6121028P2	CoRoent Large MP, 10x9x28mm 12° *6121028P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITAL	1336144	4 - 4%	6121223P2	CoRoent Large MP, 12x9x23mm 12° *6121223P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1480482
NUVASIVE ITAL	1336144	4 - 4%	6050823P2	CoRoent Large MP Ti, 8x9x23mm 4° *6050823P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6050828P2	CoRoent Large MP Ti, 8x9x28mm 4° *6050828P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6050923P2	CoRoent Large MP Ti, 9x9x23mm 4° *6050923P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6050928P2	CoRoent Large MP Ti, 9x9x28mm 4° *6050928P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6051023P2	CoRoent Large MP Ti, 10x9x23mm 4° *6051023P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6051028P2	CoRoent Large MP Ti, 10x9x28mm 4° *6051028P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6051123P2	CoRoent Large MP Ti, 11x9x23mm 4° *6051123P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6051128P2	CoRoent Large MP Ti, 11x9x28mm 4° *6051128P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6051223P2	CoRoent Large MP Ti, 12x9x23mm 4° *6051223P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6051323P2	CoRoent Large MP Ti, 13x9x23mm 4° *6051323P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6090823P2	CoRoent Large MP Ti, 8x9x23mm 8° *6090823P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6090828P2	CoRoent Large MP Ti, 8x9x28mm 8° *6090828P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6090923P2	CoRoent Large MP Ti, 9x9x23mm 8° *6090923P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6090928P2	CoRoent Large MP Ti, 9x9x28mm 8° *6090928P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6091023P2	CoRoent Large MP Ti, 10x9x23mm 8° *6091023P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6091028P2	CoRoent Large MP Ti, 10x9x28mm 8° *6091028P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6091123P2	CoRoent Large MP Ti, 11x9x23mm 8° *6091123P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6091128P2	CoRoent Large MP Ti, 11x9x28mm 8° *6091128P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6091223P2	CoRoent Large MP Ti, 12x9x23mm 8° *6091223P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6091323P2	CoRoent Large MP Ti, 13x9x23mm 8° *6091323P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6130823P2	CoRoent Large MP Ti, 8x9x23mm 12° *6130823P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6130828P2	CoRoent Large MP Ti, 8x9x28mm 12° *6130828P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6130928P2	CoRoent Large MP Ti, 9x9x28mm 12° *6130928P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6131023P2	CoRoent Large MP Ti, 10x9x23mm 12° *6131023P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6131028P2	CoRoent Large MP Ti, 10x9x28mm 12° *6131028P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6131128P2	CoRoent Large MP Ti, 11x9x28mm 12° *6131128P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6131223P2	CoRoent Large MP Ti, 12x9x23mm 12° *6131223P2* NUVASIVE	1	€ 1.250,00	€ 1.250,00	P09070101	1660588
NUVASIVE ITAL	1336144	4 - 4%	6850104P2	CoRoent Small Contoured, S4 *6850104P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070101	1480484
NUVASIVE ITAL	1336144	4 - 4%	6850105P2	CoRoent Small Contoured, S5 *6850105P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070101	1480484
NUVASIVE ITAL	1336144	4 - 4%	6850106P2	CoRoent Small Contoured, S6 *6850106P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070101	1480484
NUVASIVE ITAL	1336144	4 - 4%	6850107P2	CoRoent Small Contoured, S7 *6850107P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070101	1480484

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	6850204P2	CoRoent Small Contoured, M4 *6850204P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070101	1480484
NUVASIVE ITAL	1336144	4 - 4%	6850205P2	CoRoent Small Contoured, M5 *6850205P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070101	1480484
NUVASIVE ITAL	1336144	4 - 4%	6850206P2	CoRoent Small Contoured, M6 *6850206P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070101	1480484
NUVASIVE ITAL	1336144	4 - 4%	6850207P2	CoRoent Small Contoured, M7 *6850207P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070101	1480484
NUVASIVE ITAL	1336144	4 - 4%	6850208P2	CoRoent Small Contoured, M8 *6850208P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070101	1480484
NUVASIVE ITAL	1336144	4 - 4%	6790225P2	CoRoent Small Interlock, 5x17x14mm 7° *6790225P2* NUVASIVE	1	€ 861,00	€ 861,00	P09070101	2002755
NUVASIVE ITAL	1336144	4 - 4%	6790226P2	CoRoent Small Interlock, 6x17x14mm 7° *6790226P2* NUVASIVE	1	€ 861,00	€ 861,00	P09070101	2002755
NUVASIVE ITAL	1336144	4 - 4%	6790227P2	CoRoent Small Interlock, 7x17x14mm 7° *6790227P2* NUVASIVE	1	€ 861,00	€ 861,00	P09070101	2002755
NUVASIVE ITAL	1336144	4 - 4%	6790228P2	CoRoent Small Interlock, 8x17x14mm 7° *6790228P2* NUVASIVE	1	€ 861,00	€ 861,00	P09070101	2002755
NUVASIVE ITAL	1336144	4 - 4%	6790229P2	CoRoent Small Interlock, 9x17x14mm 7° *6790229P2* NUVASIVE	1	€ 861,00	€ 861,00	P09070101	2002755
NUVASIVE ITAL	1336144	4 - 4%	6791812P2	CoRoent SI Screw, 4.5x12mm Rescue *6791812P2* NUVASIVE	1	€ 297,50	€ 297,50	P09070301	2002757
NUVASIVE ITAL	1336144	4 - 4%	6791813P2	CoRoent SI Screw, 4.5x13mm Rescue *6791813P2* NUVASIVE	1	€ 297,50	€ 297,50	P09070301	2002757
NUVASIVE ITAL	1336144	4 - 4%	6791814P2	CoRoent SI Screw, 4.5x14mm Rescue *6791814P2* NUVASIVE	1	€ 297,50	€ 297,50	P09070301	2002757
NUVASIVE ITAL	1336144	4 - 4%	6791815P2	CoRoent SI Screw, 4.5x15mm Rescue *6791815P2* NUVASIVE	1	€ 297,50	€ 297,50	P09070301	2002757
NUVASIVE ITAL	1336144	4 - 4%	6791816P2	CoRoent SI Screw, 4.5x16mm Rescue *6791816P2* NUVASIVE	1	€ 297,50	€ 297,50	P09070301	2002757
NUVASIVE ITAL	1336144	4 - 4%	6791712P2	CoRoent SI Screw, 4x12mm Self-Tap *6791712P2* NUVASIVE	1	€ 285,00	€ 285,00	P09070301	2002757
NUVASIVE ITAL	1336144	4 - 4%	6791713P2	CoRoent SI Screw, 4x13mm Self-Tap *6791713P2* NUVASIVE	1	€ 285,00	€ 285,00	P09070301	2002757
NUVASIVE ITAL	1336144	4 - 4%	6791714P2	CoRoent SI Screw, 4x14mm Self-Tap *6791714P2* NUVASIVE	1	€ 285,00	€ 285,00	P09070301	2002757
NUVASIVE ITAL	1336144	4 - 4%	6791715P2	CoRoent SI Screw, 4x15mm Self-Tap *6791715P2* NUVASIVE	1	€ 285,00	€ 285,00	P09070301	2002757
NUVASIVE ITAL	1336144	4 - 4%	6791716P2	CoRoent SI Screw, 4x16mm Self-Tap *6791716P2* NUVASIVE	1	€ 285,00	€ 285,00	P09070301	2002757
NUVASIVE ITAL	1336144	4 - 4%	6981460	CoRoent XL, 14x18x60mm 10° *6981460* NUVASIVE	1	€ 1.318,00	€ 1.318,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6808845P2	CoRoent XL Ti, 8x18x45mm *6808845P2* NUVASIVE	1	€ 1.050,00	€ 1.050,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6808850P2	CoRoent XL Ti, 8x18x50mm *6808850P2* NUVASIVE	1	€ 1.050,00	€ 1.050,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6808855P2	CoRoent XL Ti, 8x18x55mm *6808855P2* NUVASIVE	1	€ 1.050,00	€ 1.050,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6808860P2	CoRoent XL Ti, 8x18x60mm *6808860P2* NUVASIVE	1	€ 1.050,00	€ 1.050,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6810845P2	CoRoent XL Ti, 10x18x45mm *6810845P2* NUVASIVE	1	€ 1.050,00	€ 1.050,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6810850P2	CoRoent XL Ti, 10x18x50mm *6810850P2* NUVASIVE	1	€ 1.050,00	€ 1.050,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6810855P2	CoRoent XL Ti, 10x18x55mm *6810855P2* NUVASIVE	1	€ 1.050,00	€ 1.050,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6810860P2	CoRoent XL Ti, 10x18x60mm *6810860P2* NUVASIVE	1	€ 1.050,00	€ 1.050,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6812845P2	CoRoent XL Ti, 12x18x45mm *6812845P2* NUVASIVE	1	€ 1.050,00	€ 1.050,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6812850P2	CoRoent XL Ti, 12x18x50mm *6812850P2* NUVASIVE	1	€ 1.050,00	€ 1.050,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6812855P2	CoRoent XL Ti, 12x18x55mm *6812855P2* NUVASIVE	1	€ 1.050,00	€ 1.050,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6812860P2	CoRoent XL Ti, 12x18x60mm *6812860P2* NUVASIVE	1	€ 1.050,00	€ 1.050,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6814855P2	CoRoent XL Ti, 14x18x55mm *6814855P2* NUVASIVE	1	€ 1.050,00	€ 1.050,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6816855P2	CoRoent XL Ti, 16x18x55mm *6816855P2* NUVASIVE	1	€ 1.050,00	€ 1.050,00	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6908845P2	CoRoent XL, 8x18x45mm *6908845P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITAL	1336144	4 - 4%	6908850P2	CoRoent XL, 8x18x50mm *6908850P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITAL	1336144	4 - 4%	6908855P2	CoRoent XL, 8x18x55mm *6908855P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITAL	1336144	4 - 4%	6908860P2	CoRoent XL, 8x18x60mm *6908860P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITAL	1336144	4 - 4%	6910845P2	CoRoent XL, 10x18x45mm *6910845P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITAL	1336144	4 - 4%	6910850P2	CoRoent XL, 10x18x50mm *6910850P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	6910855P2	CoRoent XL, 10x18x55mm *6910855P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6910860P2	CoRoent XL, 10x18x60mm *6910860P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6912845P2	CoRoent XL, 12x18x45mm *6912845P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6912850P2	CoRoent XL, 12x18x50mm *6912850P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6912855P2	CoRoent XL, 12x18x55mm *6912855P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6912860P2	CoRoent XL, 12x18x60mm *6912860P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6914855P2	CoRoent XL, 14x18x55mm *6914855P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6916855P2	CoRoent XL, 16x18x55mm *6916855P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6980845P2	CoRoent XL, 8x18x45mm 10° *6980845P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6980850P2	CoRoent XL, 8x18x50mm 10° *6980850P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6980855P2	CoRoent XL, 8x18x55mm 10° *6980855P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6980860P2	CoRoent XL, 8x18x60mm 10° *6980860P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6981045P2	CoRoent XL, 10x18x45mm 10° *6981045P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6981050P2	CoRoent XL, 10x18x50mm 10° *6981050P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6981055P2	CoRoent XL, 10x18x55mm 10° *6981055P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6981060P2	CoRoent XL, 10x18x60mm 10° *6981060P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6981245P2	CoRoent XL, 12x18x45mm 10° *6981245P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6981250P2	CoRoent XL, 12x18x50mm 10° *6981250P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6981255P2	CoRoent XL, 12x18x55mm 10° *6981255P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6981260P2	CoRoent XL, 12x18x60mm 10° *6981260P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6981455P2	CoRoent XL, 14x18x55mm 10° *6981455P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6981655P2	CoRoent XL, 16x18x55mm 10° *6981655P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6908245P2	CoRoent XL Wide, 8x22x45mm *6908245P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6908250P2	CoRoent XL Wide, 8x22x50mm *6908250P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6908255P2	CoRoent XL Wide, 8x22x55mm *6908255P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6908260P2	CoRoent XL Wide, 8x22x60mm *6908260P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6910245P2	CoRoent XL Wide, 10x22x45mm *6910245P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6910250P2	CoRoent XL Wide, 10x22x50mm *6910250P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6910255P2	CoRoent XL Wide, 10x22x55mm *6910255P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6910260P2	CoRoent XL Wide, 10x22x60mm *6910260P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6912245P2	CoRoent XL Wide, 12x22x45mm *6912245P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6912250P2	CoRoent XL Wide, 12x22x50mm *6912250P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6912255P2	CoRoent XL Wide, 12x22x55mm *6912255P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6912260P2	CoRoent XL Wide, 12x22x60mm *6912260P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6914255P2	CoRoent XL Wide, 14x22x55mm *6914255P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6920845P2	CoRoent XL Wide, 8x22x45mm Lordotic *6920845P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6920850P2	CoRoent XL Wide, 8x22x50mm Lordotic *6920850P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6920855P2	CoRoent XL Wide, 8x22x55mm Lordotic *6920855P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6920860P2	CoRoent XL Wide, 8x22x60mm Lordotic *6920860P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6921045P2	CoRoent XL Wide, 10x22x45mm Lordotic *6921045P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITA	1336144	4 - 4%	6921050P2	CoRoent XL Wide, 10x22x50mm Lordotic *6921050P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	6921055P2	CoRoent XL Wide, 10x22x55mm Lordotic *6921055P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITAL	1336144	4 - 4%	6921060P2	CoRoent XL Wide, 10x22x60mm Lordotic *6921060P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITAL	1336144	4 - 4%	6921245P2	CoRoent XL Wide, 12x22x45mm Lordotic *6921245P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITAL	1336144	4 - 4%	6921250P2	CoRoent XL Wide, 12x22x50mm Lordotic *6921250P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITAL	1336144	4 - 4%	6921255P2	CoRoent XL Wide, 12x22x55mm Lordotic *6921255P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITAL	1336144	4 - 4%	6921260P2	CoRoent XL Wide, 12x22x60mm Lordotic *6921260P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITAL	1336144	4 - 4%	6921455P2	CoRoent XL Wide, 14x22x55mm Lordotic *6921455P2* NUVASIVE	1	€ 1.650,00	€ 1.650,00	P09070101	1480477
NUVASIVE ITAL	1336144	4 - 4%	6408245P2	CoRoent XLW Ti, 8x22x45mm *6408245P2* NUVASIVE	1	€ 1.072,50	€ 1.072,50	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6408250P2	CoRoent XLW Ti, 8x22x50mm *6408250P2* NUVASIVE	1	€ 1.072,50	€ 1.072,50	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6408255P2	CoRoent XLW Ti, 8x22x55mm *6408255P2* NUVASIVE	1	€ 1.072,50	€ 1.072,50	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6408260P2	CoRoent XLW Ti, 8x22x60mm *6408260P2* NUVASIVE	1	€ 1.072,50	€ 1.072,50	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6410245P2	CoRoent XLW Ti, 10x22x45mm *6410245P2* NUVASIVE	1	€ 1.072,50	€ 1.072,50	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6410250P2	CoRoent XLW Ti, 10x22x50mm *6410250P2* NUVASIVE	1	€ 1.072,50	€ 1.072,50	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6410255P2	CoRoent XLW Ti, 10x22x55mm *6410255P2* NUVASIVE	1	€ 1.072,50	€ 1.072,50	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6410260P2	CoRoent XLW Ti, 10x22x60mm *6410260P2* NUVASIVE	1	€ 1.072,50	€ 1.072,50	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6412245P2	CoRoent XLW Ti, 12x22x45mm *6412245P2* NUVASIVE	1	€ 1.072,50	€ 1.072,50	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6412250P2	CoRoent XLW Ti, 12x22x50mm *6412250P2* NUVASIVE	1	€ 1.072,50	€ 1.072,50	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6412255P2	CoRoent XLW Ti, 12x22x55mm *6412255P2* NUVASIVE	1	€ 1.072,50	€ 1.072,50	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6412260P2	CoRoent XLW Ti, 12x22x60mm *6412260P2* NUVASIVE	1	€ 1.072,50	€ 1.072,50	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	6414255P2	CoRoent XLW Ti, 14x22x55mm *6414255P2* NUVASIVE	1	€ 1.072,50	€ 1.072,50	P09070101	1995773
NUVASIVE ITAL	1336144	4 - 4%	5475525	CoRoent XLF Screw, 5.5x25mm Fixed *5475525* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5475535	CoRoent XLF Screw, 5.5x35mm Fixed *5475535* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5475540	CoRoent XLF Screw, 5.5x40mm Fixed *5475540* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5475545	CoRoent XLF Screw, 5.5x45mm Fixed *5475545* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5475550	CoRoent XLF Screw, 5.5x50mm Fixed *5475550* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5475555	CoRoent XLF Screw, 5.5x55mm Fixed *5475555* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5475560	CoRoent XLF Screw, 5.5x60mm Fixed *5475560* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5475565	CoRoent XLF Screw, 5.5x65mm Fixed *5475565* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5475570	CoRoent XLF Screw, 5.5x70mm Fixed *5475570* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5476525	CoRoent XLF Screw, 6.5x25mm Fixed *5476525* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5476540	CoRoent XLF Screw, 6.5x40mm Fixed *5476540* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5476545	CoRoent XLF Screw, 6.5x45mm Fixed *5476545* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5476550	CoRoent XLF Screw, 6.5x50mm Fixed *5476550* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5476555	CoRoent XLF Screw, 6.5x55mm Fixed *5476555* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5476560	CoRoent XLF Screw, 6.5x60mm Fixed *5476560* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5476565	CoRoent XLF Screw, 6.5x65mm Fixed *5476565* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5476570	CoRoent XLF Screw, 6.5x70mm Fixed *5476570* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5485525	CoRoent XLF Screw, 5.5x25mm Variable *5485525* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5485530	CoRoent XLF Screw, 5.5x30mm Variable *5485530* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5485535	CoRoent XLF Screw, 5.5x35mm Variable *5485535* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5485540	CoRoent XLF Screw, 5.5x40mm Variable *5485540* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	5485545	CoRoent XLF Screw, 5.5x45mm Variable *5485545* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5485550	CoRoent XLF Screw, 5.5x50mm Variable *5485550* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5485555	CoRoent XLF Screw, 5.5x55mm Variable *5485555* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5485560	CoRoent XLF Screw, 5.5x60mm Variable *5485560* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5485565	CoRoent XLF Screw, 5.5x65mm Variable *5485565* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5485570	CoRoent XLF Screw, 5.5x70mm Variable *5485570* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5486525	CoRoent XLF Screw, 6.5x25mm Variable *5486525* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5486540	CoRoent XLF Screw, 6.5x40mm Variable *5486540* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5486545	CoRoent XLF Screw, 6.5x45mm Variable *5486545* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5486550	CoRoent XLF Screw, 6.5x50mm Variable *5486550* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5486555	CoRoent XLF Screw, 6.5x55mm Variable *5486555* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5486560	CoRoent XLF Screw, 6.5x60mm Variable *5486560* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5486565	CoRoent XLF Screw, 6.5x65mm Variable *5486565* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5486570	CoRoent XLF Screw, 6.5x70mm Variable *5486570* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	1032591
NUVASIVE ITAL	1336144	4 - 4%	5475525P2	CoRoent XLF Screw, 5.5x25mm Fixed *5475525P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5475540P2	CoRoent XLF Screw, 5.5x40mm Fixed *5475540P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5475545P2	CoRoent XLF Screw, 5.5x45mm Fixed *5475545P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5475550P2	CoRoent XLF Screw, 5.5x50mm Fixed *5475550P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5475555P2	CoRoent XLF Screw, 5.5x55mm Fixed *5475555P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5475560P2	CoRoent XLF Screw, 5.5x60mm Fixed *5475560P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5485525P2	CoRoent XLF Screw, 5.5x25mm Variable *5485525P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5485540P2	CoRoent XLF Screw, 5.5x40mm Variable *5485540P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5485545P2	CoRoent XLF Screw, 5.5x45mm Variable *5485545P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5485550P2	CoRoent XLF Screw, 5.5x50mm Variable *5485550P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5485555P2	CoRoent XLF Screw, 5.5x55mm Variable *5485555P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5485560P2	CoRoent XLF Screw, 5.5x60mm Variable *5485560P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5485565P2	CoRoent XLF Screw, 5.5x65mm Variable *5485565P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5486525P2	CoRoent XLF Screw, 6.5x25mm Variable *5486525P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5486540P2	CoRoent XLF Screw, 6.5x40mm Variable *5486540P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5486545P2	CoRoent XLF Screw, 6.5x45mm Variable *5486545P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5486550P2	CoRoent XLF Screw, 6.5x50mm Variable *5486550P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5486555P2	CoRoent XLF Screw, 6.5x55mm Variable *5486555P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	5486560P2	CoRoent XLF Screw, 6.5x60mm Variable *5486560P2* NUVASIVE	1	€ 600,00	€ 600,00	P09070302	2005114
NUVASIVE ITAL	1336144	4 - 4%	6200245	CoRoent XL-H, 2x22x45mm 20° *6200245* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITAL	1336144	4 - 4%	6200250	CoRoent XL-H, 2x22x50mm 20° *6200250* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITAL	1336144	4 - 4%	6200255	CoRoent XL-H, 2x22x55mm 20° *6200255* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITAL	1336144	4 - 4%	6200260	CoRoent XL-H, 2x22x60mm 20° *6200260* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITAL	1336144	4 - 4%	6200445	CoRoent XL-H, 4x22x45mm 20° *6200445* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITAL	1336144	4 - 4%	6200450	CoRoent XL-H, 4x22x50mm 20° *6200450* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITAL	1336144	4 - 4%	6200455	CoRoent XL-H, 4x22x55mm 20° *6200455* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITAL	1336144	4 - 4%	6200460	CoRoent XL-H, 4x22x60mm 20° *6200460* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	6200645	CoRoent XL-H, 6x22x45mm 20° *6200645* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6200650	CoRoent XL-H, 6x22x50mm 20° *6200650* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6200655	CoRoent XL-H, 6x22x55mm 20° *6200655* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6200660	CoRoent XL-H, 6x22x60mm 20° *6200660* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6200845	CoRoent XL-H, 8x22x45mm 20° *6200845* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6200850	CoRoent XL-H, 8x22x50mm 20° *6200850* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6200855	CoRoent XL-H, 8x22x55mm 20° *6200855* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6200860	CoRoent XL-H, 8x22x60mm 20° *6200860* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6201045	CoRoent XL-H, 10x22x45mm 20° *6201045* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6201050	CoRoent XL-H, 10x22x50mm 20° *6201050* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6201055	CoRoent XL-H, 10x22x55mm 20° *6201055* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6201060	CoRoent XL-H, 10x22x60mm 20° *6201060* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300245	CoRoent XL-H, 2x22x45mm 30° *6300245* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300250	CoRoent XL-H, 2x22x50mm 30° *6300250* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300255	CoRoent XL-H, 2x22x55mm 30° *6300255* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300260	CoRoent XL-H, 2x22x60mm 30° *6300260* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300445	CoRoent XL-H, 4x22x45mm 30° *6300445* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300450	CoRoent XL-H, 4x22x50mm 30° *6300450* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300455	CoRoent XL-H, 4x22x55mm 30° *6300455* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300460	CoRoent XL-H, 4x22x60mm 30° *6300460* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300645	CoRoent XL-H, 6x22x45mm 30° *6300645* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300650	CoRoent XL-H, 6x22x50mm 30° *6300650* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300655	CoRoent XL-H, 6x22x55mm 30° *6300655* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300660	CoRoent XL-H, 6x22x60mm 30° *6300660* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300845	CoRoent XL-H, 8x22x45mm 30° *6300845* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300850	CoRoent XL-H, 8x22x50mm 30° *6300850* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300855	CoRoent XL-H, 8x22x55mm 30° *6300855* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6300860	CoRoent XL-H, 8x22x60mm 30° *6300860* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6301045	CoRoent XL-H, 10x22x45mm 30° *6301045* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6301050	CoRoent XL-H, 10x22x50mm 30° *6301050* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6301055	CoRoent XL-H, 10x22x55mm 30° *6301055* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6301060	CoRoent XL-H, 10x22x60mm 30° *6301060* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	1032487
NUVASIVE ITA	1336144	4 - 4%	6200450P2	CoRoent XL-H, 4x22x50mm 20° *6200450P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6200455P2	CoRoent XL-H, 4x22x55mm 20° *6200455P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6200460P2	CoRoent XL-H, 4x22x60mm 20° *6200460P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6200650P2	CoRoent XL-H, 6x22x50mm 20° *6200650P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6200655P2	CoRoent XL-H, 6x22x55mm 20° *6200655P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6200660P2	CoRoent XL-H, 6x22x60mm 20° *6200660P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6200850P2	CoRoent XL-H, 8x22x50mm 20° *6200850P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6200855P2	CoRoent XL-H, 8x22x55mm 20° *6200855P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6200860P2	CoRoent XL-H, 8x22x60mm 20° *6200860P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	6201050P2	CoRoent XL-H, 10x22x50mm 20° *6201050P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6201055P2	CoRoent XL-H, 10x22x55mm 20° *6201055P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6201060P2	CoRoent XL-H, 10x22x60mm 20° *6201060P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6300450P2	CoRoent XL-H, 4x22x50mm 30° *6300450P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6300455P2	CoRoent XL-H, 4x22x55mm 30° *6300455P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6300460P2	CoRoent XL-H, 4x22x60mm 30° *6300460P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6300650P2	CoRoent XL-H, 6x22x50mm 30° *6300650P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6300655P2	CoRoent XL-H, 6x22x55mm 30° *6300655P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6300660P2	CoRoent XL-H, 6x22x60mm 30° *6300660P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6300850P2	CoRoent XL-H, 8x22x50mm 30° *6300850P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6300855P2	CoRoent XL-H, 8x22x55mm 30° *6300855P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6300860P2	CoRoent XL-H, 8x22x60mm 30° *6300860P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6301050P2	CoRoent XL-H, 10x22x50mm 30° *6301050P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6301055P2	CoRoent XL-H, 10x22x55mm 30° *6301055P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	6301060P2	CoRoent XL-H, 10x22x60mm 30° *6301060P2* NUVASIVE	1	€ 3.478,37	€ 3.478,37	P09070101	2005106
NUVASIVE ITA	1336144	4 - 4%	7140208	XLIF Decade Plate, 2-Hole Size 8 *7140208* NUVASIVE	1	€ 1.461,23	€ 1.461,23	P09070302	1189915
NUVASIVE ITA	1336144	4 - 4%	7140210	XLIF Decade Plate, 2-Hole Size 10 *7140210* NUVASIVE	1	€ 1.461,23	€ 1.461,23	P09070302	1189915
NUVASIVE ITA	1336144	4 - 4%	7140212	XLIF Decade Plate, 2-Hole Size 12 *7140212* NUVASIVE	1	€ 1.461,23	€ 1.461,23	P09070302	1189915
NUVASIVE ITA	1336144	4 - 4%	7140214	XLIF Decade Plate, 2-Hole Size 14 *7140214* NUVASIVE	1	€ 1.461,23	€ 1.461,23	P09070302	1189915
NUVASIVE ITA	1336144	4 - 4%	7140216	XLIF Decade Plate, 2-Hole Size 16 *7140216* NUVASIVE	1	€ 1.461,23	€ 1.461,23	P09070302	1189915
NUVASIVE ITA	1336144	4 - 4%	7140218	XLIF Decade Plate, 2-Hole Size 18 *7140218* NUVASIVE	1	€ 1.461,23	€ 1.461,23	P09070302	1189915
NUVASIVE ITA	1336144	4 - 4%	7140408	XLIF Decade Plate, 4-Hole Size 8 *7140408* NUVASIVE	1	€ 2.287,31	€ 2.287,31	P09070302	1189915
NUVASIVE ITA	1336144	4 - 4%	7140410	XLIF Decade Plate, 4-Hole Size 10 *7140410* NUVASIVE	1	€ 2.287,31	€ 2.287,31	P09070302	1189915
NUVASIVE ITA	1336144	4 - 4%	7140412	XLIF Decade Plate, 4-Hole Size 12 *7140412* NUVASIVE	1	€ 2.287,31	€ 2.287,31	P09070302	1189915
NUVASIVE ITA	1336144	4 - 4%	7140414	XLIF Decade Plate, 4-Hole Size 14 *7140414* NUVASIVE	1	€ 2.287,31	€ 2.287,31	P09070302	1189915
NUVASIVE ITA	1336144	4 - 4%	7140416	XLIF Decade Plate, 4-Hole Size 16 *7140416* NUVASIVE	1	€ 2.287,31	€ 2.287,31	P09070302	1189915
NUVASIVE ITA	1336144	4 - 4%	7140418	XLIF Decade Plate, 4-Hole Size 18 *7140418* NUVASIVE	1	€ 2.287,31	€ 2.287,31	P09070302	1189915
NUVASIVE ITA	1336144	4 - 4%	7145525	XLIF Decade Plate Bolt, 5.5x25mm Large *7145525* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITA	1336144	4 - 4%	7145530	XLIF Decade Plate Bolt, 5.5x30mm Large *7145530* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITA	1336144	4 - 4%	7145535	XLIF Decade Plate Bolt, 5.5x35mm Large *7145535* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITA	1336144	4 - 4%	7145540	XLIF Decade Plate Bolt, 5.5x40mm Large *7145540* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITA	1336144	4 - 4%	7145545	XLIF Decade Plate Bolt, 5.5x45mm Large *7145545* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITA	1336144	4 - 4%	7145550	XLIF Decade Plate Bolt, 5.5x50mm Large *7145550* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITA	1336144	4 - 4%	7145555	XLIF Decade Plate Bolt, 5.5x55mm Large *7145555* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITA	1336144	4 - 4%	7145560	XLIF Decade Plate Bolt, 5.5x60mm Large *7145560* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITA	1336144	4 - 4%	7146525	XLIF Decade Plate Bolt, 6.5x25mm Large *7146525* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITA	1336144	4 - 4%	7146530	XLIF Decade Plate Bolt, 6.5x30mm Large *7146530* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITA	1336144	4 - 4%	7146535	XLIF Decade Plate Bolt, 6.5x35mm Large *7146535* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITA	1336144	4 - 4%	7146540	XLIF Decade Plate Bolt, 6.5x40mm Large *7146540* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITA	1336144	4 - 4%	7146545	XLIF Decade Plate Bolt, 6.5x45mm Large *7146545* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITA	1336144	4 - 4%	7146550	XLIF Decade Plate Bolt, 6.5x50mm Large *7146550* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	7146555	XLIF Decade Plate Bolt, 6.5x55mm Large *7146555* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITAL	1336144	4 - 4%	7146560	XLIF Decade Plate Bolt, 6.5x60mm Large *7146560* NUVASIVE	1	€ 780,00	€ 780,00	P09070302	1189920
NUVASIVE ITAL	1336144	4 - 4%	7145030	XLIF Decade Plate Bolt, 5.0x30mm S.T. *7145030* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1189920
NUVASIVE ITAL	1336144	4 - 4%	7145035	XLIF Decade Plate Bolt, 5.0x35mm S.T. *7145035* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1189920
NUVASIVE ITAL	1336144	4 - 4%	7145040	XLIF Decade Plate Bolt, 5.0x40mm S.T. *7145040* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1189920
NUVASIVE ITAL	1336144	4 - 4%	7145045	XLIF Decade Plate Bolt, 5.0x45mm S.T. *7145045* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1189920
NUVASIVE ITAL	1336144	4 - 4%	7145050	XLIF Decade Plate Bolt, 5.0x50mm S.T. *7145050* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1189920
NUVASIVE ITAL	1336144	4 - 4%	7145055	XLIF Decade Plate Bolt, 5.0x55mm S.T. *7145055* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1189920
NUVASIVE ITAL	1336144	4 - 4%	7145060	XLIF Decade Plate Bolt, 5.0x60mm S.T. *7145060* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1189920
NUVASIVE ITAL	1336144	4 - 4%	7145130	XLIF Decade Plate Bolt, 5.5x30mm S.T. *7145130* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1189920
NUVASIVE ITAL	1336144	4 - 4%	7145140	XLIF Decade Plate Bolt, 5.5x40mm S.T. *7145140* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1189920
NUVASIVE ITAL	1336144	4 - 4%	7145150	XLIF Decade Plate Bolt, 5.5x50mm S.T. *7145150* NUVASIVE	1	€ 885,00	€ 885,00	P09070302	1189920
NUVASIVE ITAL	1336144	4 - 4%	7800118	Helix R Plate, 18mm 1-Level *7800118* NUVASIVE	1	€ 1.556,73	€ 1.556,73	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800120	Helix R Plate, 20mm 1-Level *7800120* NUVASIVE	1	€ 1.556,73	€ 1.556,73	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800122	Helix R Plate, 22mm 1-Level *7800122* NUVASIVE	1	€ 1.556,73	€ 1.556,73	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800124	Helix R Plate, 24mm 1-Level *7800124* NUVASIVE	1	€ 1.556,73	€ 1.556,73	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800126	Helix R Plate, 26mm 1-Level *7800126* NUVASIVE	1	€ 1.556,73	€ 1.556,73	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800128	Helix R Plate, 28mm 1-Level *7800128* NUVASIVE	1	€ 1.556,73	€ 1.556,73	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800130	Helix R Plate, 30mm 1-Level *7800130* NUVASIVE	1	€ 1.556,73	€ 1.556,73	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800132	Helix R Plate, 32mm 1-Level *7800132* NUVASIVE	1	€ 1.556,73	€ 1.556,73	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800134	Helix R Plate, 34mm 1-Level *7800134* NUVASIVE	1	€ 1.556,73	€ 1.556,73	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800232	Helix R Plate, 32mm 2-Level *7800232* NUVASIVE	1	€ 1.877,11	€ 1.877,11	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800234	Helix R Plate, 34mm 2-Level *7800234* NUVASIVE	1	€ 1.877,11	€ 1.877,11	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800236	Helix R Plate, 36mm 2-Level *7800236* NUVASIVE	1	€ 1.877,11	€ 1.877,11	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800238	Helix R Plate, 38mm 2-Level *7800238* NUVASIVE	1	€ 1.877,11	€ 1.877,11	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800240	Helix R Plate, 40mm 2-Level *7800240* NUVASIVE	1	€ 1.877,11	€ 1.877,11	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800242	Helix R Plate, 42mm 2-Level *7800242* NUVASIVE	1	€ 1.877,11	€ 1.877,11	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800244	Helix R Plate, 44mm 2-Level *7800244* NUVASIVE	1	€ 1.877,11	€ 1.877,11	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800246	Helix R Plate, 46mm 2-Level *7800246* NUVASIVE	1	€ 1.877,11	€ 1.877,11	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800248	Helix R Plate, 48mm 2-Level *7800248* NUVASIVE	1	€ 1.877,11	€ 1.877,11	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800250	Helix R Plate, 50mm 2-Level *7800250* NUVASIVE	1	€ 1.877,11	€ 1.877,11	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800252	Helix R Plate, 52mm 2-Level *7800252* NUVASIVE	1	€ 1.877,11	€ 1.877,11	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800254	Helix R Plate, 54mm 2-Level *7800254* NUVASIVE	1	€ 1.877,11	€ 1.877,11	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800350	Helix R Plate, 50mm 3-Level *7800350* NUVASIVE	1	€ 2.723,94	€ 2.723,94	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800352	Helix R Plate, 52mm 3-Level *7800352* NUVASIVE	1	€ 2.723,94	€ 2.723,94	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800354	Helix R Plate, 54mm 3-Level *7800354* NUVASIVE	1	€ 2.723,94	€ 2.723,94	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800356	Helix R Plate, 56mm 3-Level *7800356* NUVASIVE	1	€ 2.723,94	€ 2.723,94	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800358	Helix R Plate, 58mm 3-Level *7800358* NUVASIVE	1	€ 2.723,94	€ 2.723,94	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800360	Helix R Plate, 60mm 3-Level *7800360* NUVASIVE	1	€ 2.723,94	€ 2.723,94	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800362	Helix R Plate, 62mm 3-Level *7800362* NUVASIVE	1	€ 2.723,94	€ 2.723,94	P09070301	587447
NUVASIVE ITAL	1336144	4 - 4%	7800364	Helix R Plate, 64mm 3-Level *7800364* NUVASIVE	1	€ 2.723,94	€ 2.723,94	P09070301	587447

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	7800366	Helix R Plate, 66mm 3-Level *7800366* NUVASIVE	1	€ 2.723,94	€ 2.723,94	P09070301	587447
NUVASIVE ITA	1336144	4 - 4%	7800368	Helix R Plate, 68mm 3-Level *7800368* NUVASIVE	1	€ 2.723,94	€ 2.723,94	P09070301	587447
NUVASIVE ITA	1336144	4 - 4%	7800466	Helix R Plate, 66mm 4-Level *7800466* NUVASIVE	1	€ 3.732,05	€ 3.732,05	P09070301	587447
NUVASIVE ITA	1336144	4 - 4%	7800468	Helix R Plate, 68mm 4-Level *7800468* NUVASIVE	1	€ 3.732,05	€ 3.732,05	P09070301	587447
NUVASIVE ITA	1336144	4 - 4%	7800470	Helix R Plate, 70mm 4-Level *7800470* NUVASIVE	1	€ 3.732,05	€ 3.732,05	P09070301	587447
NUVASIVE ITA	1336144	4 - 4%	7800474	Helix R Plate, 74mm 4-Level *7800474* NUVASIVE	1	€ 3.732,05	€ 3.732,05	P09070301	587447
NUVASIVE ITA	1336144	4 - 4%	7800478	Helix R Plate, 78mm 4-Level *7800478* NUVASIVE	1	€ 3.732,05	€ 3.732,05	P09070301	587447
NUVASIVE ITA	1336144	4 - 4%	7800482	Helix R Plate, 82mm 4-Level *7800482* NUVASIVE	1	€ 3.732,05	€ 3.732,05	P09070301	587447
NUVASIVE ITA	1336144	4 - 4%	7800486	Helix R Plate, 86mm 4-Level *7800486* NUVASIVE	1	€ 3.732,05	€ 3.732,05	P09070301	587447
NUVASIVE ITA	1336144	4 - 4%	7800490	Helix R Plate, 90mm 4-Level *7800490* NUVASIVE	1	€ 3.732,05	€ 3.732,05	P09070301	587447
NUVASIVE ITA	1336144	4 - 4%	7802211	Helix R Screw, 4x11mm Fixed Self-Drill *7802211* NUVASIVE	1	€ 304,31	€ 304,31	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7802213	Helix R Screw, 4x13mm Fixed Self-Drill *7802213* NUVASIVE	1	€ 304,31	€ 304,31	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7802215	Helix R Screw, 4x15mm Fixed Self-Drill *7802215* NUVASIVE	1	€ 304,31	€ 304,31	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7804211	Helix R Screw, 4x11mm Fixed Self-Tap *7804211* NUVASIVE	1	€ 278,53	€ 278,53	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7804213	Helix R Screw, 4x13mm Fixed Self-Tap *7804213* NUVASIVE	1	€ 278,53	€ 278,53	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7804215	Helix R Screw, 4x15mm Fixed Self-Tap *7804215* NUVASIVE	1	€ 278,53	€ 278,53	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7804217	Helix R Screw, 4x17mm Fixed Self-Tap *7804217* NUVASIVE	1	€ 278,53	€ 278,53	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7804219	Helix R Screw, 4x19mm Fixed Self-Tap *7804219* NUVASIVE	1	€ 278,53	€ 278,53	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7806211	Helix R Screw, 4.5x11mm Fixed Self-Tap *7806211* NUVASIVE	1	€ 278,53	€ 278,53	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7806213	Helix R Screw, 4.5x13mm Fixed Self-Tap *7806213* NUVASIVE	1	€ 278,53	€ 278,53	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7806215	Helix R Screw, 4.5x15mm Fixed Self-Tap *7806215* NUVASIVE	1	€ 278,53	€ 278,53	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7806217	Helix R Screw, 4.5x17mm Fixed Self-Tap *7806217* NUVASIVE	1	€ 278,53	€ 278,53	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7806219	Helix R Screw, 4.5x19mm Fixed Self-Tap *7806219* NUVASIVE	1	€ 278,53	€ 278,53	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7801111	Helix R Screw, 4x11mm Var Self-Drill *7801111* NUVASIVE	1	€ 326,21	€ 326,21	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7801113	Helix R Screw, 4x13mm Var Self-Drill *7801113* NUVASIVE	1	€ 326,21	€ 326,21	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7801115	Helix R Screw, 4x15mm Var Self-Drill *7801115* NUVASIVE	1	€ 326,21	€ 326,21	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7803111	Helix R Screw, 4x11mm Var Self-Tap *7803111* NUVASIVE	1	€ 415,27	€ 415,27	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7803113	Helix R Screw, 4x13mm Var Self-Tap *7803113* NUVASIVE	1	€ 415,27	€ 415,27	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7803115	Helix R Screw, 4x15mm Var Self-Tap *7803115* NUVASIVE	1	€ 415,27	€ 415,27	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7803117	Helix R Screw, 4x17mm Var Self-Tap *7803117* NUVASIVE	1	€ 415,27	€ 415,27	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7803119	Helix R Screw, 4x19mm Var Self-Tap *7803119* NUVASIVE	1	€ 415,27	€ 415,27	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7805111	Helix R Screw, 4.5x11mm Var Self-Tap *7805111* NUVASIVE	1	€ 415,27	€ 415,27	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7805113	Helix R Screw, 4.5x13mm Var Self-Tap *7805113* NUVASIVE	1	€ 415,27	€ 415,27	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7805115	Helix R Screw, 4.5x15mm Var Self-Tap *7805115* NUVASIVE	1	€ 415,27	€ 415,27	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7805117	Helix R Screw, 4.5x17mm Var Self-Tap *7805117* NUVASIVE	1	€ 415,27	€ 415,27	P09070301	1189938
NUVASIVE ITA	1336144	4 - 4%	7805119	Helix R Screw, 4.5x19mm Var Self-Tap *7805119* NUVASIVE	1	€ 415,27	€ 415,27	P09070301	1189938
NUVASIVE ITA	1336144	22 - 22%	7807110P	Helix-R Tack, Temporary *7807110P* NUVASIVE	1	€ 600,12	€ 600,12	K01020199	2246656
NUVASIVE ITA	1336144	4 - 4%	7800120P	Helix R Plate, 20mm 1-Level *7800120P* NUVASIVE	1	€ 1.700,10	€ 1.700,10	P09070301	2246883
NUVASIVE ITA	1336144	4 - 4%	7800122P	Helix R Plate, 22mm 1-Level *7800122P* NUVASIVE	1	€ 1.700,10	€ 1.700,10	P09070301	2246883
NUVASIVE ITA	1336144	4 - 4%	7800124P	Helix R Plate, 24mm 1-Level *7800124P* NUVASIVE	1	€ 1.700,10	€ 1.700,10	P09070301	2246883
NUVASIVE ITA	1336144	4 - 4%	7800126P	Helix R Plate, 26mm 1-Level *7800126P* NUVASIVE	1	€ 1.700,10	€ 1.700,10	P09070301	2246883

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	7800128P	Helix R Plate, 28mm 1-Level *7800128P* NUVASIVE	1	€ 1.700,10	€ 1.700,10	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800130P	Helix R Plate, 30mm 1-Level *7800130P* NUVASIVE	1	€ 1.700,10	€ 1.700,10	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800132P	Helix R Plate, 32mm 1-Level *7800132P* NUVASIVE	1	€ 1.700,10	€ 1.700,10	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800134P	Helix R Plate, 34mm 1-Level *7800134P* NUVASIVE	1	€ 1.700,10	€ 1.700,10	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800232P	Helix R Plate, 32mm 2-Level *7800232P* NUVASIVE	1	€ 2.124,87	€ 2.124,87	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800234P	Helix R Plate, 34mm 2-Level *7800234P* NUVASIVE	1	€ 2.124,87	€ 2.124,87	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800236P	Helix R Plate, 36mm 2-Level *7800236P* NUVASIVE	1	€ 2.124,87	€ 2.124,87	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800238P	Helix R Plate, 38mm 2-Level *7800238P* NUVASIVE	1	€ 2.124,87	€ 2.124,87	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800240P	Helix R Plate, 40mm 2-Level *7800240P* NUVASIVE	1	€ 2.124,87	€ 2.124,87	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800242P	Helix R Plate, 42mm 2-Level *7800242P* NUVASIVE	1	€ 2.124,87	€ 2.124,87	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800244P	Helix R Plate, 44mm 2-Level *7800244P* NUVASIVE	1	€ 2.124,87	€ 2.124,87	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800246P	Helix R Plate, 46mm 2-Level *7800246P* NUVASIVE	1	€ 2.124,87	€ 2.124,87	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800248P	Helix R Plate, 48mm 2-Level *7800248P* NUVASIVE	1	€ 2.124,87	€ 2.124,87	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800250P	Helix R Plate, 50mm 2-Level *7800250P* NUVASIVE	1	€ 2.124,87	€ 2.124,87	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800252P	Helix R Plate, 52mm 2-Level *7800252P* NUVASIVE	1	€ 2.124,87	€ 2.124,87	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800254P	Helix R Plate, 54mm 2-Level *7800254P* NUVASIVE	1	€ 2.124,87	€ 2.124,87	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800350P	Helix R Plate, 50mm 3-Level *7800350P* NUVASIVE	1	€ 2.959,41	€ 2.959,41	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800352P	Helix R Plate, 52mm 3-Level *7800352P* NUVASIVE	1	€ 2.959,41	€ 2.959,41	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800354P	Helix R Plate, 54mm 3-Level *7800354P* NUVASIVE	1	€ 2.959,41	€ 2.959,41	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800356P	Helix R Plate, 56mm 3-Level *7800356P* NUVASIVE	1	€ 2.959,41	€ 2.959,41	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800358P	Helix R Plate, 58mm 3-Level *7800358P* NUVASIVE	1	€ 2.959,41	€ 2.959,41	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800360P	Helix R Plate, 60mm 3-Level *7800360P* NUVASIVE	1	€ 2.959,41	€ 2.959,41	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800362P	Helix R Plate, 62mm 3-Level *7800362P* NUVASIVE	1	€ 2.959,41	€ 2.959,41	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800364P	Helix R Plate, 64mm 3-Level *7800364P* NUVASIVE	1	€ 2.959,41	€ 2.959,41	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800366P	Helix R Plate, 66mm 3-Level *7800366P* NUVASIVE	1	€ 2.959,41	€ 2.959,41	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800368P	Helix R Plate, 68mm 3-Level *7800368P* NUVASIVE	1	€ 2.959,41	€ 2.959,41	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800466P	Helix R Plate, 66mm 4-Level *7800466P* NUVASIVE	1	€ 3.818,98	€ 3.818,98	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800468P	Helix R Plate, 68mm 4-Level *7800468P* NUVASIVE	1	€ 3.818,98	€ 3.818,98	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800470P	Helix R Plate, 70mm 4-Level *7800470P* NUVASIVE	1	€ 3.818,98	€ 3.818,98	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800474P	Helix R Plate, 74mm 4-Level *7800474P* NUVASIVE	1	€ 3.818,98	€ 3.818,98	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800478P	Helix R Plate, 78mm 4-Level *7800478P* NUVASIVE	1	€ 3.818,98	€ 3.818,98	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800482P	Helix R Plate, 82mm 4-Level *7800482P* NUVASIVE	1	€ 3.818,98	€ 3.818,98	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800486P	Helix R Plate, 86mm 4-Level *7800486P* NUVASIVE	1	€ 3.818,98	€ 3.818,98	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7800490P	Helix R Plate, 90mm 4-Level *7800490P* NUVASIVE	1	€ 3.818,98	€ 3.818,98	P09070301	2246883
NUVASIVE ITAL	1336144	4 - 4%	7802211P	Helix R Screw, 4x11mm Fixed Self-Drill *7802211P* NUVASIVE	1	€ 533,72	€ 533,72	P09070301	2246886
NUVASIVE ITAL	1336144	4 - 4%	7802213P	Helix R Screw, 4x13mm Fixed Self-Drill *7802213P* NUVASIVE	1	€ 533,72	€ 533,72	P09070301	2246886
NUVASIVE ITAL	1336144	4 - 4%	7802215P	Helix R Screw, 4x15mm Fixed Self-Drill *7802215P* NUVASIVE	1	€ 533,72	€ 533,72	P09070301	2246886
NUVASIVE ITAL	1336144	4 - 4%	7804211P	Helix R Screw, 4x11mm Fixed Self-Tap *7804211P* NUVASIVE	1	€ 527,22	€ 527,22	P09070301	2246886
NUVASIVE ITAL	1336144	4 - 4%	7804213P	Helix R Screw, 4x13mm Fixed Self-Tap *7804213P* NUVASIVE	1	€ 527,22	€ 527,22	P09070301	2246886
NUVASIVE ITAL	1336144	4 - 4%	7804215P	Helix R Screw, 4x15mm Fixed Self-Tap *7804215P* NUVASIVE	1	€ 527,22	€ 527,22	P09070301	2246886
NUVASIVE ITAL	1336144	4 - 4%	7804217P	Helix R Screw, 4x17mm Fixed Self-Tap *7804217P* NUVASIVE	1	€ 527,22	€ 527,22	P09070301	2246886

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	7804219P	Helix R Screw, 4x19mm Fixed Self-Tap *7804219P* NUVASIVE	1	€ 527,22	€ 527,22	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7806211P	Helix R Screw, 4.5x11mm Fixed Self-Tap *7806211P* NUVASIVE	1	€ 527,22	€ 527,22	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7806213P	Helix R Screw, 4.5x13mm Fixed Self-Tap *7806213P* NUVASIVE	1	€ 527,22	€ 527,22	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7806215P	Helix R Screw, 4.5x15mm Fixed Self-Tap *7806215P* NUVASIVE	1	€ 527,22	€ 527,22	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7806217P	Helix R Screw, 4.5x17mm Fixed Self-Tap *7806217P* NUVASIVE	1	€ 527,22	€ 527,22	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7806219P	Helix R Screw, 4.5x19mm Fixed Self-Tap *7806219P* NUVASIVE	1	€ 527,22	€ 527,22	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7801111P	Helix R Screw, 4x11mm Var Self-Drill *7801111P* NUVASIVE	1	€ 572,73	€ 572,73	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7801113P	Helix R Screw, 4x13mm Var Self-Drill *7801113P* NUVASIVE	1	€ 572,73	€ 572,73	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7801115P	Helix R Screw, 4x15mm Var Self-Drill *7801115P* NUVASIVE	1	€ 572,73	€ 572,73	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7803111P	Helix R Screw, 4x11mm Var Self-Tap *7803111P* NUVASIVE	1	€ 549,63	€ 549,63	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7803113P	Helix R Screw, 4x13mm Var Self-Tap *7803113P* NUVASIVE	1	€ 549,63	€ 549,63	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7803115P	Helix R Screw, 4x15mm Var Self-Tap *7803115P* NUVASIVE	1	€ 549,63	€ 549,63	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7803117P	Helix R Screw, 4x17mm Var Self-Tap *7803117P* NUVASIVE	1	€ 549,63	€ 549,63	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7803119P	Helix R Screw, 4x19mm Var Self-Tap *7803119P* NUVASIVE	1	€ 549,63	€ 549,63	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7805111P	Helix R Screw, 4.5x11mm Var Self-Tap *7805111P* NUVASIVE	1	€ 549,63	€ 549,63	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7805113P	Helix R Screw, 4.5x13mm Var Self-Tap *7805113P* NUVASIVE	1	€ 549,63	€ 549,63	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7805115P	Helix R Screw, 4.5x15mm Var Self-Tap *7805115P* NUVASIVE	1	€ 549,63	€ 549,63	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7805117P	Helix R Screw, 4.5x17mm Var Self-Tap *7805117P* NUVASIVE	1	€ 549,63	€ 549,63	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	7805119P	Helix R Screw, 4.5x19mm Var Self-Tap *7805119P* NUVASIVE	1	€ 549,63	€ 549,63	P09070301	2246886
NUVASIVE ITA	1336144	4 - 4%	1921001P2	Modulus ALIF, 6x34x24mm 10° *1921001P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921002P2	Modulus ALIF, 8x34x24mm 10° *1921002P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921003P2	Modulus ALIF, 10x34x24mm 10° *1921003P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921005P2	Modulus ALIF, 6x34x24mm 15° *1921005P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921006P2	Modulus ALIF, 8x34x24mm 15° *1921006P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921007P2	Modulus ALIF, 10x34x24mm 15° *1921007P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921009P2	Modulus ALIF, 6x34x24mm 20° *1921009P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921010P2	Modulus ALIF, 8x34x24mm 20° *1921010P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921011P2	Modulus ALIF, 10x34x24mm 20° *1921011P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921013P2	Modulus ALIF HL, 6x34x24mm 25° *1921013P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921014P2	Modulus ALIF HL, 8x34x24mm 25° *1921014P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921015P2	Modulus ALIF HL, 10x34x24mm 25° *1921015P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921017P2	Modulus ALIF HL, 6x34x24mm 30° *1921017P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921018P2	Modulus ALIF HL, 8x34x24mm 30° *1921018P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921019P2	Modulus ALIF HL, 10x34x24mm 30° *1921019P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921021P2	Modulus ALIF, 6x34x28mm 10° *1921021P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921022P2	Modulus ALIF, 8x34x28mm 10° *1921022P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921023P2	Modulus ALIF, 10x34x28mm 10° *1921023P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921025P2	Modulus ALIF, 6x34x28mm 15° *1921025P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921026P2	Modulus ALIF, 8x34x28mm 15° *1921026P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921027P2	Modulus ALIF, 10x34x28mm 15° *1921027P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITA	1336144	4 - 4%	1921029P2	Modulus ALIF, 6x34x28mm 20° *1921029P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	1921030P2	Modulus ALIF, 8x34x28mm 20° *1921030P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921031P2	Modulus ALIF, 10x34x28mm 20° *1921031P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921041P2	Modulus ALIF, 6x38x28mm 10° *1921041P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921042P2	Modulus ALIF, 8x38x28mm 10° *1921042P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921043P2	Modulus ALIF, 10x38x28mm 10° *1921043P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921045P2	Modulus ALIF, 6x38x28mm 15° *1921045P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921046P2	Modulus ALIF, 8x38x28mm 15° *1921046P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921047P2	Modulus ALIF, 10x38x28mm 15° *1921047P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921049P2	Modulus ALIF, 6x38x28mm 20° *1921049P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921050P2	Modulus ALIF, 8x38x28mm 20° *1921050P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921051P2	Modulus ALIF, 10x38x28mm 20° *1921051P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921053P2	Modulus ALIF HL, 6x38x28mm 25° *1921053P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921054P2	Modulus ALIF HL, 8x38x28mm 25° *1921054P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921055P2	Modulus ALIF HL, 10x38x28mm 25° *1921055P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921057P2	Modulus ALIF HL, 6x38x28mm 30° *1921057P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921058P2	Modulus ALIF HL, 8x38x28mm 30° *1921058P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921081P2	Modulus ALIF, 6x42x32mm 10° *1921081P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921082P2	Modulus ALIF, 8x42x32mm 10° *1921082P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921083P2	Modulus ALIF, 10x42x32mm 10° *1921083P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921085P2	Modulus ALIF, 6x42x32mm 15° *1921085P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921086P2	Modulus ALIF, 8x42x32mm 15° *1921086P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921087P2	Modulus ALIF, 10x42x32mm 15° *1921087P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921089P2	Modulus ALIF, 6x42x32mm 20° *1921089P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921090P2	Modulus ALIF, 8x42x32mm 20° *1921090P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921091P2	Modulus ALIF, 10x42x32mm 20° *1921091P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921093P2	Modulus ALIF HL, 6x42x32mm 25° *1921093P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921094P2	Modulus ALIF HL, 8x42x32mm 25° *1921094P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921095P2	Modulus ALIF HL, 10x42x32mm 25° *1921095P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921097P2	Modulus ALIF HL, 6x42x32mm 30° *1921097P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1921098P2	Modulus ALIF HL, 8x42x32mm 30° *1921098P2* NUVASIVE	1	€ 1.918,81	€ 1.918,81	P09070101	1972908
NUVASIVE ITAL	1336144	4 - 4%	1350150P2	Modulus ALIF Bolt, Ø5.0x15mm Fix/2PK *1350150P2* NUVASIVE	1	€ 659,59	€ 659,59	P09070302	1972909
NUVASIVE ITAL	1336144	4 - 4%	1350175P2	Modulus ALIF Bolt, Ø5.0x17.5mm Fix/2PK *1350175P2* NUVASIVE	1	€ 659,59	€ 659,59	P09070302	1972909
NUVASIVE ITAL	1336144	4 - 4%	1350200P2	Modulus ALIF Bolt, Ø5.0x20mm Fix/2PK *1350200P2* NUVASIVE	1	€ 659,59	€ 659,59	P09070302	1972909
NUVASIVE ITAL	1336144	4 - 4%	1350225P2	Modulus ALIF Bolt, Ø5.0x22.5mm Fix/2PK *1350225P2* NUVASIVE	1	€ 659,59	€ 659,59	P09070302	1972909
NUVASIVE ITAL	1336144	4 - 4%	1350250P2	Modulus ALIF Bolt, Ø5.0x25mm Fix/2PK *1350250P2* NUVASIVE	1	€ 659,59	€ 659,59	P09070302	1972909
NUVASIVE ITAL	1336144	4 - 4%	1360150P2	Modulus ALIF Bolt, Ø6.0x15mm Fix/2PK *1360150P2* NUVASIVE	1	€ 659,59	€ 659,59	P09070302	1972909
NUVASIVE ITAL	1336144	4 - 4%	1360175P2	Modulus ALIF Bolt, Ø6.0x17.5mm Fix/2PK *1360175P2* NUVASIVE	1	€ 659,59	€ 659,59	P09070302	1972909
NUVASIVE ITAL	1336144	4 - 4%	1360200P2	Modulus ALIF Bolt, Ø6.0x20mm Fix/2PK *1360200P2* NUVASIVE	1	€ 659,59	€ 659,59	P09070302	1972909
NUVASIVE ITAL	1336144	4 - 4%	1360225P2	Modulus ALIF Bolt, Ø6.0x22.5mm Fix/2PK *1360225P2* NUVASIVE	1	€ 659,59	€ 659,59	P09070302	1972909
NUVASIVE ITAL	1336144	4 - 4%	1360250P2	Modulus ALIF Bolt, Ø6.0x25mm Fix/2PK *1360250P2* NUVASIVE	1	€ 659,59	€ 659,59	P09070302	1972909
NUVASIVE ITAL	1336144	4 - 4%	1882067P2	3DP Interfixated ALIF Bolt 5.0x25.0mm2PK *1882067P2* NUVASIVE	1	€ 659,59	€ 659,59	P09070302	1972909

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	1882070P2	3DP Interfixated ALIF Bolt 6.0x15.0mm2PK *1882070P2* NUVASIVE	1	€ 659,59	€ 659,59	P09070302	1972909
NUVASIVE ITA	1336144	4 - 4%	67940012P2	Modulus Cervical, 5x15x12mm 10° *67940012P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940013P2	Modulus Cervical, 6x15x12mm 10° *67940013P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940014P2	Modulus Cervical, 7x15x12mm 10° *67940014P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940015P2	Modulus Cervical, 8x15x12mm 10° *67940015P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940016P2	Modulus Cervical, 9x15x12mm 10° *67940016P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940047P2	Modulus Cervical, 6x17x14mm 10° *67940047P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940048P2	Modulus Cervical, 7x17x14mm 10° *67940048P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940049P2	Modulus Cervical, 8x17x14mm 10° *67940049P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940080P2	Modulus Cervical, 6x19x16mm 10° *67940080P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940081P2	Modulus Cervical, 7x19x16mm 10° *67940081P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940082P2	Modulus Cervical, 8x19x16mm 10° *67940082P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940000P2	Modulus Cervical, 5x15x12mm 7° *67940000P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940001P2	Modulus Cervical, 6x15x12mm 7° *67940001P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940002P2	Modulus Cervical, 7x15x12mm 7° *67940002P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940003P2	Modulus Cervical, 8x15x12mm 7° *67940003P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940004P2	Modulus Cervical, 9x15x12mm 7° *67940004P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940035P2	Modulus Cervical, 5x17x14mm 7° *67940035P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940036P2	Modulus Cervical, 6x17x14mm 7° *67940036P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940037P2	Modulus Cervical, 7x17x14mm 7° *67940037P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940038P2	Modulus Cervical, 8x17x14mm 7° *67940038P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940068P2	Modulus Cervical, 5x19x16mm 7° *67940068P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940069P2	Modulus Cervical, 6x19x16mm 7° *67940069P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940070P2	Modulus Cervical, 7x19x16mm 7° *67940070P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	67940071P2	Modulus Cervical, 8x19x16mm 7° *67940071P2* NUVASIVE	1	€ 1.241,59	€ 1.241,59	P09070101	1706931
NUVASIVE ITA	1336144	4 - 4%	1081302P2	Modulus TLIF-A, 8x11x30mm 12° *1081302P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1081305P2	Modulus TLIF-A, 8x11x30mm 15° *1081305P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1081308P2	Modulus TLIF-A, 8x11x30mm 8° *1081308P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1081345P2	Modulus TLIF-A, 8x11x34mm 15° *1081345P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1081348P2	Modulus TLIF-A, 8x11x34mm 8° *1081348P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1081408P2	Modulus TLIF-A, 8x11x40mm 8° *1081408P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1084308P2	Modulus TLIF-A, 8x14x30mm 8° *1084308P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1084345P2	Modulus TLIF-A, 8x14x34mm 15° *1084345P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1084348P2	Modulus TLIF-A, 8x14x34mm 8° *1084348P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1084405P2	Modulus TLIF-A, 8x14x40mm 15° *1084405P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1089308P2	Modulus TLIF-A, 8x9x30mm 8° *1089308P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1091305P2	Modulus TLIF-A, 9x11x30mm 15° *1091305P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1091308P2	Modulus TLIF-A, 9x11x30mm 8° *1091308P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1091348P2	Modulus TLIF-A, 9x11x34mm 8° *1091348P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1099308P2	Modulus TLIF-A, 9x9x30mm 8° *1099308P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1101302P2	Modulus TLIF-A, 10x11x30mm 12° *1101302P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	1101305P2	Modulus TLIF-A, 10x11x30mm 15° *1101305P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1101308P2	Modulus TLIF-A, 10x11x30mm 8° *1101308P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1101345P2	Modulus TLIF-A, 10x11x34mm 15° *1101345P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1101348P2	Modulus TLIF-A, 10x11x34mm 8° *1101348P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1101408P2	Modulus TLIF-A, 10x11x40mm 8° *1101408P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1104308P2	Modulus TLIF-A, 10x14x30mm 8° *1104308P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1104345P2	Modulus TLIF-A, 10x14x34mm 15° *1104345P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1104348P2	Modulus TLIF-A, 10x14x34mm 8° *1104348P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1104405P2	Modulus TLIF-A, 10x14x40mm 15° *1104405P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1109308P2	Modulus TLIF-A, 10x9x30mm 8° *1109308P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1111305P2	Modulus TLIF-A, 11x11x30mm 15° *1111305P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1111308P2	Modulus TLIF-A, 11x11x30mm 8° *1111308P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1111348P2	Modulus TLIF-A, 11x11x34mm 8° *1111348P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1119308P2	Modulus TLIF-A, 11x9x30mm 8° *1119308P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1121302P2	Modulus TLIF-A, 12x11x30mm 12° *1121302P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1121305P2	Modulus TLIF-A, 12x11x30mm 15° *1121305P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1121308P2	Modulus TLIF-A, 12x11x30mm 8° *1121308P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1121345P2	Modulus TLIF-A, 12x11x34mm 15° *1121345P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1121348P2	Modulus TLIF-A, 12x11x34mm 8° *1121348P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1121408P2	Modulus TLIF-A, 12x11x40mm 8° *1121408P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1124308P2	Modulus TLIF-A, 12x14x30mm 8° *1124308P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1124345P2	Modulus TLIF-A, 12x14x34mm 15° *1124345P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1124348P2	Modulus TLIF-A, 12x14x34mm 8° *1124348P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1124405P2	Modulus TLIF-A, 12x14x40mm 15° *1124405P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	1129308P2	Modulus TLIF-A, 12x9x30mm 8° *1129308P2* NUVASIVE	1	€ 2.482,60	€ 2.482,60	P09070101	1988352
NUVASIVE ITA	1336144	4 - 4%	2070252P2	Modulus TLIF-O, 7x10x25mm 12° *2070252P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2070254P2	Modulus TLIF-O, 7x10x25mm 4° *2070254P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2070258P2	Modulus TLIF-O, 7x10x25mm 8° *2070258P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2070302P2	Modulus TLIF-O, 7x10x30mm 12° *2070302P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2070304P2	Modulus TLIF-O, 7x10x30mm 4° *2070304P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2070308P2	Modulus TLIF-O, 7x10x30mm 8° *2070308P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2080252P2	Modulus TLIF-O, 8x10x25mm 12° *2080252P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2080254P2	Modulus TLIF-O, 8x10x25mm 4° *2080254P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2080258P2	Modulus TLIF-O, 8x10x25mm 8° *2080258P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2080302P2	Modulus TLIF-O, 8x10x30mm 12° *2080302P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2080304P2	Modulus TLIF-O, 8x10x30mm 4° *2080304P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2080305P2	Modulus TLIF-O, 8x10x30mm 15° *2080305P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2080308P2	Modulus TLIF-O, 8x10x30mm 8° *2080308P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2080354P2	Modulus TLIF-O, 8x10x35mm 4° *2080354P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2084254P2	Modulus TLIF-O, 8x14x25mm 4° *2084254P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITA	1336144	4 - 4%	2084304P2	Modulus TLIF-O, 8x14x30mm 4° *2084304P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	2100252P2	Modulus TLIF-O, 10x10x25mm 12° *2100252P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2100254P2	Modulus TLIF-O, 10x10x25mm 4° *2100254P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2100258P2	Modulus TLIF-O, 10x10x25mm 8° *2100258P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2100302P2	Modulus TLIF-O, 10x10x30mm 12° *2100302P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2100304P2	Modulus TLIF-O, 10x10x30mm 4° *2100304P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2100305P2	Modulus TLIF-O, 10x10x30mm 15° *2100305P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2100308P2	Modulus TLIF-O, 10x10x30mm 8° *2100308P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2100354P2	Modulus TLIF-O, 10x10x35mm 4° *2100354P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2104254P2	Modulus TLIF-O, 10x14x25mm 4° *2104254P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2104304P2	Modulus TLIF-O, 10x14x30mm 4° *2104304P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2120252P2	Modulus TLIF-O, 12x10x25mm 12° *2120252P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2120254P2	Modulus TLIF-O, 12x10x25mm 4° *2120254P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2120258P2	Modulus TLIF-O, 12x10x25mm 8° *2120258P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2120302P2	Modulus TLIF-O, 12x10x30mm 12° *2120302P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2120304P2	Modulus TLIF-O, 12x10x30mm 4° *2120304P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2120305P2	Modulus TLIF-O, 12x10x30mm 15° *2120305P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2120308P2	Modulus TLIF-O, 12x10x30mm 8° *2120308P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2120354P2	Modulus TLIF-O, 12x10x35mm 4° *2120354P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2124254P2	Modulus TLIF-O, 12x14x25mm 4° *2124254P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2124304P2	Modulus TLIF-O, 12x14x30mm 4° *2124304P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2140252P2	Modulus TLIF-O, 14x10x25mm 12° *2140252P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2140254P2	Modulus TLIF-O, 14x10x25mm 4° *2140254P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2140258P2	Modulus TLIF-O, 14x10x25mm 8° *2140258P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2140302P2	Modulus TLIF-O, 14x10x30mm 12° *2140302P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2140304P2	Modulus TLIF-O, 14x10x30mm 4° *2140304P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	2140308P2	Modulus TLIF-O, 14x10x30mm 8° *2140308P2* NUVASIVE	1	€ 1.971,03	€ 1.971,03	P09070101	1703396
NUVASIVE ITAL	1336144	4 - 4%	1180045P2	Modulus XL, 10x18x45mm 0° *1180045P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1180050P2	Modulus XL, 10x18x50mm 0° *1180050P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1180055P2	Modulus XL, 10x18x55mm 0° *1180055P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1180060P2	Modulus XL, 10x18x60mm 0° *1180060P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1180245P2	Modulus XL, 12x18x45mm 0° *1180245P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1180250P2	Modulus XL, 12x18x50mm 0° *1180250P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1180255P2	Modulus XL, 12x18x55mm 0° *1180255P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1180260P2	Modulus XL, 12x18x60mm 0° *1180260P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1180845P2	Modulus XL, 8x18x45mm 0° *1180845P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1180850P2	Modulus XL, 8x18x50mm 0° *1180850P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1180855P2	Modulus XL, 8x18x55mm 0° *1180855P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1180860P2	Modulus XL, 8x18x60mm 0° *1180860P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1183045P2	Modulus XL, 10x18x45mm 5° *1183045P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1183050P2	Modulus XL, 10x18x50mm 5° *1183050P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1183055P2	Modulus XL, 10x18x55mm 5° *1183055P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	1183060P2	Modulus XL, 10x18x60mm 5° *1183060P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1183245P2	Modulus XL, 12x18x45mm 5° *1183245P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1183250P2	Modulus XL, 12x18x50mm 5° *1183250P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1183255P2	Modulus XL, 12x18x55mm 5° *1183255P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1183260P2	Modulus XL, 12x18x60mm 5° *1183260P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1183845P2	Modulus XL, 8x18x45mm 5° *1183845P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1183850P2	Modulus XL, 8x18x50mm 5° *1183850P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1183855P2	Modulus XL, 8x18x55mm 5° *1183855P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1183860P2	Modulus XL, 8x18x60mm 5° *1183860P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1185045P2	Modulus XL, 10x18x45mm 15° *1185045P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1185050P2	Modulus XL, 10x18x50mm 15° *1185050P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1185055P2	Modulus XL, 10x18x55mm 15° *1185055P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1185060P2	Modulus XL, 10x18x60mm 15° *1185060P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1185245P2	Modulus XL, 12x18x45mm 15° *1185245P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1185250P2	Modulus XL, 12x18x50mm 15° *1185250P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1185255P2	Modulus XL, 12x18x55mm 15° *1185255P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1185260P2	Modulus XL, 12x18x60mm 15° *1185260P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1185845P2	Modulus XL, 8x18x45mm 15° *1185845P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1185850P2	Modulus XL, 8x18x50mm 15° *1185850P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1185855P2	Modulus XL, 8x18x55mm 15° *1185855P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1185860P2	Modulus XL, 8x18x60mm 15° *1185860P2* NUVASIVE	1	€ 1.950,00	€ 1.950,00	P09070101	1704589
NUVASIVE ITAL	1336144	4 - 4%	1941108P2	Modulus XLIF Plate, 8mm Dual-Sided Mod *1941108P2* NUVASIVE	1	€ 1.320,00	€ 1.320,00	P09070302	1989215
NUVASIVE ITAL	1336144	4 - 4%	1941110P2	Modulus XLIF Plate, 10mm Dual-Sided Mod *1941110P2* NUVASIVE	1	€ 1.320,00	€ 1.320,00	P09070302	1989215
NUVASIVE ITAL	1336144	4 - 4%	1941112P2	Modulus XLIF Plate, 12mm Dual-Sided Mod *1941112P2* NUVASIVE	1	€ 1.320,00	€ 1.320,00	P09070302	1989215
NUVASIVE ITAL	1336144	4 - 4%	1759450P2	Modulus XLIF Plate, 8MM Modular *1759450P2* NUVASIVE	1	€ 1.440,00	€ 1.440,00	P09070302	1989215
NUVASIVE ITAL	1336144	4 - 4%	1759451P2	Modulus XLIF Plate, 10MM Modular *1759451P2* NUVASIVE	1	€ 1.440,00	€ 1.440,00	P09070302	1989215
NUVASIVE ITAL	1336144	4 - 4%	1759452P2	Modulus XLIF Plate, 12MM Modular *1759452P2* NUVASIVE	1	€ 1.440,00	€ 1.440,00	P09070302	1989215
NUVASIVE ITAL	1336144	22 - 22%	3101055	MaXcess Annulotomy Knife, Bayonetted *3101055* NUVASIVE	1	€ 742,50	€ 742,50	V0101	813547
NUVASIVE ITAL	1336144	22 - 22%	2040001	Rod Bending Digitizer Array *2040001* NUVASIVE	1	€ 882,77	€ 882,77	Z12011485	1146631
NUVASIVE ITAL	1336144	22 - 22%	2060040	NuVaMap O.R. Imaging Kit *2060040* NUVASIVE	1	€ 212,23	€ 212,23	Z12101180	1442856
NUVASIVE ITAL	1336144	22 - 22%	2010001	NVM5 TMAP Activator & Electrode Kit *2010001* NUVASIVE	1	€ 768,68	€ 768,68	N/A	N/A
NUVASIVE ITAL	1336144	22 - 22%	2010360	NV ET Tube, 6mm EMG ID *2010360* NUVASIVE	1	€ 1.010,03	€ 1.010,03	R01030201	1156177
NUVASIVE ITAL	1336144	22 - 22%	2010380	NV ET Tube, 8mm EMG ID *2010380* NUVASIVE	1	€ 1.010,03	€ 1.010,03	R01030201	1156177
NUVASIVE ITAL	1336144	4 - 4%	8845300	PRECEPT CoCr Rod, 300mm Straight *8845300* NUVASIVE	1	€ 288,26	€ 288,26	P09070302	1691069
NUVASIVE ITAL	1336144	4 - 4%	8845500	PRECEPT CoCr Rod, 500mm Straight *8845500* NUVASIVE	1	€ 288,26	€ 288,26	P09070302	1691069
NUVASIVE ITAL	1336144	4 - 4%	8847170	PRECEPT Ti Rod, 170mm Prebent Lordotic *8847170* NUVASIVE	1	€ 164,00	€ 164,00	P09070302	782767
NUVASIVE ITAL	1336144	4 - 4%	8884530	PRECEPT Screw, 4.5x30mm Fixed *8884530* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8884535	PRECEPT Screw, 4.5x35mm Fixed *8884535* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8884540	PRECEPT Screw, 4.5x40mm Fixed *8884540* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8884545	PRECEPT Screw, 4.5x45mm Fixed *8884545* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8885535	PRECEPT Screw, 5.5x35mm Fixed *8885535* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	8885540	PRECEPT Screw, 5.5x40mm Fixed *8885540* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8885545	PRECEPT Screw, 5.5x45mm Fixed *8885545* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8885550	PRECEPT Screw, 5.5x50mm Fixed *8885550* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8885555	PRECEPT Screw, 5.5x55mm Fixed *8885555* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8886535	PRECEPT Screw, 6.5x35mm Fixed *8886535* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8886540	PRECEPT Screw, 6.5x40mm Fixed *8886540* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8886545	PRECEPT Screw, 6.5x45mm Fixed *8886545* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8886550	PRECEPT Screw, 6.5x50mm Fixed *8886550* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8886555	PRECEPT Screw, 6.5x55mm Fixed *8886555* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8887540	PRECEPT Screw, 7.5x40mm Fixed *8887540* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8887545	PRECEPT Screw, 7.5x45mm Fixed *8887545* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8887550	PRECEPT Screw, 7.5x50mm Fixed *8887550* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8887555	PRECEPT Screw, 7.5x55mm Fixed *8887555* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8887560	PRECEPT Screw, 7.5x60mm Fixed *8887560* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8888550	PRECEPT Screw, 8.5x50mm Fixed *8888550* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8888555	PRECEPT Screw, 8.5x55mm Fixed *8888555* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8888560	PRECEPT Screw, 8.5x60mm Fixed *8888560* NUVASIVE	1	€ 289,33	€ 289,33	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8825530	PRECEPT Reduction Screw, 5.5x30mm *8825530* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8825535	PRECEPT Reduction Screw, 5.5x35mm *8825535* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8825540	PRECEPT Reduction Screw, 5.5x40mm *8825540* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8825545	PRECEPT Reduction Screw, 5.5x45mm *8825545* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8825550	PRECEPT Reduction Screw, 5.5x50mm *8825550* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8825555	PRECEPT Reduction Screw, 5.5x55mm *8825555* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8826530	PRECEPT Reduction Screw, 6.5x30mm *8826530* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8826535	PRECEPT Reduction Screw, 6.5x35mm *8826535* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8826540	PRECEPT Reduction Screw, 6.5x40mm *8826540* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8826545	PRECEPT Reduction Screw, 6.5x45mm *8826545* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8826550	PRECEPT Reduction Screw, 6.5x50mm *8826550* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8826555	PRECEPT Reduction Screw, 6.5x55mm *8826555* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8827530	PRECEPT Reduction Screw, 7.5x30mm *8827530* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8827535	PRECEPT Reduction Screw, 7.5x35mm *8827535* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8827540	PRECEPT Reduction Screw, 7.5x40mm *8827540* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8827545	PRECEPT Reduction Screw, 7.5x45mm *8827545* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8827550	PRECEPT Reduction Screw, 7.5x50mm *8827550* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	8827555	PRECEPT Reduction Screw, 7.5x55mm *8827555* NUVASIVE	1	€ 1.029,60	€ 1.029,60	P09070302	782772
NUVASIVE ITAL	1336144	4 - 4%	7000208	Quadrato Implant, 8mm *7000208* NUVASIVE	1	€ 1.300,00	€ 1.300,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	7000210	Quadrato Implant, 10mm *7000210* NUVASIVE	1	€ 1.300,00	€ 1.300,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	7000212	Quadrato Implant, 12mm *7000212* NUVASIVE	1	€ 1.300,00	€ 1.300,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	7000214	Quadrato Implant, 14mm *7000214* NUVASIVE	1	€ 1.300,00	€ 1.300,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	7000216	Quadrato Implant, 16mm *7000216* NUVASIVE	1	€ 1.300,00	€ 1.300,00	P09070101	194799
NUVASIVE ITAL	1336144	4 - 4%	7000218	Quadrato Implant, 18mm *7000218* NUVASIVE	1	€ 1.300,00	€ 1.300,00	P09070101	194799

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	7000220	Quadrato Implant, 20mm *7000220* NUVASIVE	1	€ 1.300,00	€ 1.300,00	P09070101	194799
NUVASIVE ITA	1336144	4 - 4%	16174530P	RELIN MAS MOD Shank, 4.5x30mm Traction *16174530P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16174535P	RELIN MAS MOD Shank, 4.5x35mm Traction *16174535P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16174540P	RELIN MAS MOD Shank, 4.5x40mm Traction *16174540P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16174545P	RELIN MAS MOD Shank, 4.5x45mm Traction *16174545P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16174550P	RELIN MAS MOD Shank, 4.5x50mm Traction *16174550P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16175530P	RELIN MAS MOD Shank, 5.5x30mm Traction *16175530P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16175535P	RELIN MAS MOD Shank, 5.5x35mm Traction *16175535P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16175540P	RELIN MAS MOD Shank, 5.5x40mm Traction *16175540P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16175545P	RELIN MAS MOD Shank, 5.5x45mm Traction *16175545P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16175550P	RELIN MAS MOD Shank, 5.5x50mm Traction *16175550P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16176530P	RELIN MAS MOD Shank, 6.5x30mm Traction *16176530P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16176535P	RELIN MAS MOD Shank, 6.5x35mm Traction *16176535P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16176540P	RELIN MAS MOD Shank, 6.5x40mm Traction *16176540P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16176545P	RELIN MAS MOD Shank, 6.5x45mm Traction *16176545P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16176550P	RELIN MAS MOD Shank, 6.5x50mm Traction *16176550P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16176555P	RELIN MAS MOD Shank, 6.5x55mm Traction *16176555P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16177535P	RELIN MAS MOD Shank, 7.5x35mm Traction *16177535P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16177540P	RELIN MAS MOD Shank, 7.5x40mm Traction *16177540P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16177545P	RELIN MAS MOD Shank, 7.5x45mm Traction *16177545P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16177550P	RELIN MAS MOD Shank, 7.5x50mm Traction *16177550P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16177555P	RELIN MAS MOD Shank, 7.5x55mm Traction *16177555P* NUVASIVE	1	€ 678,21	€ 678,21	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	13450000	RSS Lock Screw, 4.5/5.0mm *13450000* NUVASIVE	1	€ 115,79	€ 115,79	P09070302	1313327
NUVASIVE ITA	1336144	4 - 4%	13450000P	RSS Lock Screw, 4.5-5.0mm *13450000P* NUVASIVE	1	€ 281,21	€ 281,21	P09070302	1988369
NUVASIVE ITA	1336144	4 - 4%	11355025P	RELIN MAS Ti Rod, 5.5x25mm Lordotic *11355025P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355030P	RELIN MAS Ti Rod, 5.5x30mm Lordotic *11355030P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355035P	RELIN MAS Ti Rod, 5.5x35mm Lordotic *11355035P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355040P	RELIN MAS Ti Rod, 5.5x40mm Lordotic *11355040P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355045P	RELIN MAS Ti Rod, 5.5x45mm Lordotic *11355045P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355050P	RELIN MAS Ti Rod, 5.5x50mm Lordotic *11355050P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355055P	RELIN MAS Ti Rod, 5.5x55mm Lordotic *11355055P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355060P	RELIN MAS Ti Rod, 5.5x60mm Lordotic *11355060P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355065P	RELIN MAS Ti Rod, 5.5x65mm Lordotic *11355065P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355070P	RELIN MAS Ti Rod, 5.5x70mm Lordotic *11355070P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355075P	RELIN MAS Ti Rod, 5.5x75mm Lordotic *11355075P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355080P	RELIN MAS Ti Rod, 5.5x80mm Lordotic *11355080P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355085P	RELIN MAS Ti Rod, 5.5x85mm Lordotic *11355085P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355090P	RELIN MAS Ti Rod, 5.5x90mm Lordotic *11355090P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355095P	RELIN MAS Ti Rod, 5.5x95mm Lordotic *11355095P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355100P	RELIN MAS Ti Rod, 5.5x100mm Lordotic *11355100P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355110P	RELIN MAS Ti Rod, 5.5x110mm Lordotic *11355110P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	11355120P	RELIN MAS Ti Rod, 5.5x120mm Lordotic *11355120P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355140P	RELIN MAS Ti Rod, 5.5x140mm Lordotic *11355140P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	11355160P	RELIN MAS Ti Rod, 5.5x160mm Lordotic *11355160P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988324
NUVASIVE ITA	1336144	4 - 4%	16185535P	RELIN MAS MOD Screw Shank, 5.5x35mm 2C *16185535P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16185540P	RELIN MAS MOD Screw Shank, 5.5x40mm 2C *16185540P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16185545P	RELIN MAS MOD Screw Shank, 5.5x45mm 2C *16185545P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16185550P	RELIN MAS MOD Screw Shank, 5.5x50mm 2C *16185550P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16185555P	RELIN MAS MOD Screw Shank, 5.5x55mm 2C *16185555P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16186535P	RELIN MAS MOD Screw Shank, 6.5x35mm 2C *16186535P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16186540P	RELIN MAS MOD Screw Shank, 6.5x40mm 2C *16186540P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16186545P	RELIN MAS MOD Screw Shank, 6.5x45mm 2C *16186545P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16186550P	RELIN MAS MOD Screw Shank, 6.5x50mm 2C *16186550P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16186555P	RELIN MAS MOD Screw Shank, 6.5x55mm 2C *16186555P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16187535P	RELIN MAS MOD Screw Shank, 7.5x35mm 2C *16187535P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16187540P	RELIN MAS MOD Screw Shank, 7.5x40mm 2C *16187540P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16187545P	RELIN MAS MOD Screw Shank, 7.5x45mm 2C *16187545P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16187550P	RELIN MAS MOD Screw Shank, 7.5x50mm 2C *16187550P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16187555P	RELIN MAS MOD Screw Shank, 7.5x55mm 2C *16187555P* NUVASIVE	1	€ 413,55	€ 413,55	P09070302	1988326
NUVASIVE ITA	1336144	4 - 4%	16171110P	RELIN Tulip+LS, MOD *16171110P* NUVASIVE	1	€ 760,92	€ 760,92	P09070302	1988349
NUVASIVE ITA	1336144	4 - 4%	16314535P	RELIN Screw+LS, 4.5x35mm 2FC Poly *16314535P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16314540P	RELIN Screw+LS, 4.5x40mm 2FC Poly *16314540P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16314545P	RELIN Screw+LS, 4.5x45mm 2FC Poly *16314545P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16315535P	RELIN Screw+LS, 5.5x35mm 2FC Poly *16315535P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16315540P	RELIN Screw+LS, 5.5x40mm 2FC Poly *16315540P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16315545P	RELIN Screw+LS, 5.5x45mm 2FC Poly *16315545P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16315550P	RELIN Screw+LS, 5.5x50mm 2FC Poly *16315550P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16316540P	RELIN Screw+LS, 6.5x40mm 2FC Poly *16316540P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16316545P	RELIN Screw+LS, 6.5x45mm 2FC Poly *16316545P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16316550P	RELIN Screw+LS, 6.5x50mm 2FC Poly *16316550P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16316555P	RELIN Screw+LS, 6.5x55mm 2FC Poly *16316555P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16317540P	RELIN Screw+LS, 7.5x40mm 2FC Poly *16317540P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16317545P	RELIN Screw+LS, 7.5x45mm 2FC Poly *16317545P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16317550P	RELIN Screw+LS, 7.5x50mm 2FC Poly *16317550P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16317555P	RELIN Screw+LS, 7.5x55mm 2FC Poly *16317555P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16318545P	RELIN Screw+LS, 8.5x45mm 2FC Poly *16318545P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16318550P	RELIN Screw+LS, 8.5x50mm 2FC Poly *16318550P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16318555P	RELIN Screw+LS, 8.5x55mm 2FC Poly *16318555P* NUVASIVE	1	€ 959,42	€ 959,42	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16515530P	RELIN MAS Screw+LS, 5.5x30mm Trac Poly *16515530P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16515535P	RELIN MAS Screw+LS, 5.5x35mm Trac Poly *16515535P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16515540P	RELIN MAS Screw+LS, 5.5x40mm Trac Poly *16515540P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16515545P	RELIN MAS Screw+LS, 5.5x45mm Trac Poly *16515545P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	16515550P	RELIN MAS Screw+LS, 5.5x50mm Trac Poly *16515550P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16516530P	RELIN MAS Screw+LS, 6.5x30mm Trac Poly *16516530P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16516535P	RELIN MAS Screw+LS, 6.5x35mm Trac Poly *16516535P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16516540P	RELIN MAS Screw+LS, 6.5x40mm Trac Poly *16516540P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16516545P	RELIN MAS Screw+LS, 6.5x45mm Trac Poly *16516545P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16516550P	RELIN MAS Screw+LS, 6.5x50mm Trac Poly *16516550P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16516555P	RELIN MAS Screw+LS, 6.5x55mm Trac Poly *16516555P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16517535P	RELIN MAS Screw+LS, 7.5x35mm Trac Poly *16517535P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16517540P	RELIN MAS Screw+LS, 7.5x40mm Trac Poly *16517540P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16517545P	RELIN MAS Screw+LS, 7.5x45mm Trac Poly *16517545P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16517550P	RELIN MAS Screw+LS, 7.5x50mm Trac Poly *16517550P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16517555P	RELIN MAS Screw+LS, 7.5x55mm Trac Poly *16517555P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	12455300P	RELIN MAS CoCr Rod, 5.5x300mm Straight *12455300P* NUVASIVE	1	€ 1.009,05	€ 1.009,05	P09070302	1988322
NUVASIVE ITAL	1336144	4 - 4%	12455500P	RELIN MAS CoCr Rod, 5.5x500mm Straight *12455500P* NUVASIVE	1	€ 1.009,05	€ 1.009,05	P09070302	1988322
NUVASIVE ITAL	1336144	4 - 4%	12355160P	RELIN MAS Ti Rod, 5.5x160mm Straight *12355160P* NUVASIVE	1	€ 562,42	€ 562,42	P09070302	1988324
NUVASIVE ITAL	1336144	4 - 4%	12355170P	RELIN MAS Ti Rod, 5.5x170mm Straight *12355170P* NUVASIVE	1	€ 562,42	€ 562,42	P09070302	1988324
NUVASIVE ITAL	1336144	4 - 4%	12355180P	RELIN MAS Ti Rod, 5.5x180mm Straight *12355180P* NUVASIVE	1	€ 562,42	€ 562,42	P09070302	1988324
NUVASIVE ITAL	1336144	4 - 4%	12355190P	RELIN MAS Ti Rod, 5.5x190mm Straight *12355190P* NUVASIVE	1	€ 562,42	€ 562,42	P09070302	1988324
NUVASIVE ITAL	1336144	4 - 4%	12355200P	RELIN MAS Ti Rod, 5.5x200mm Straight *12355200P* NUVASIVE	1	€ 562,42	€ 562,42	P09070302	1988324
NUVASIVE ITAL	1336144	4 - 4%	12355210P	RELIN MAS Ti Rod, 5.5x210mm Straight *12355210P* NUVASIVE	1	€ 562,42	€ 562,42	P09070302	1988324
NUVASIVE ITAL	1336144	4 - 4%	12355220P	RELIN MAS Ti Rod, 5.5x220mm Straight *12355220P* NUVASIVE	1	€ 562,42	€ 562,42	P09070302	1988324
NUVASIVE ITAL	1336144	4 - 4%	12355230P	RELIN MAS Ti Rod, 5.5x230mm Straight *12355230P* NUVASIVE	1	€ 562,42	€ 562,42	P09070302	1988324
NUVASIVE ITAL	1336144	4 - 4%	12355240P	RELIN MAS Ti Rod, 5.5x240mm Straight *12355240P* NUVASIVE	1	€ 562,42	€ 562,42	P09070302	1988324
NUVASIVE ITAL	1336144	4 - 4%	12355250P	RELIN MAS Ti Rod, 5.5x250mm Straight *12355250P* NUVASIVE	1	€ 562,42	€ 562,42	P09070302	1988324
NUVASIVE ITAL	1336144	4 - 4%	12355300P	RELIN MAS Ti Rod, 5.5x300mm Straight *12355300P* NUVASIVE	1	€ 562,42	€ 562,42	P09070302	1988324
NUVASIVE ITAL	1336144	4 - 4%	12355500P	RELIN MAS Ti Rod, 5.5x500mm Straight *12355500P* NUVASIVE	1	€ 562,42	€ 562,42	P09070302	1988324
NUVASIVE ITAL	1336144	4 - 4%	16384535P	RELIN MAS-T Screw+LS, 4.5x35mm Cann *16384535P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16384540P	RELIN MAS-T Screw+LS, 4.5x40mm Cann *16384540P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16384545P	RELIN MAS-T Screw+LS, 4.5x45mm Cann *16384545P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16385530P	RELIN MAS-T Screw+LS, 5.5x30mm Cann *16385530P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16385535P	RELIN MAS-T Screw+LS, 5.5x35mm Cann *16385535P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16385540P	RELIN MAS-T Screw+LS, 5.5x40mm Cann *16385540P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16385545P	RELIN MAS-T Screw+LS, 5.5x45mm Cann *16385545P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16385550P	RELIN MAS-T Screw+LS, 5.5x50mm Cann *16385550P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16385555P	RELIN MAS-T Screw+LS, 5.5x55mm Cann *16385555P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16386535P	RELIN MAS-T Screw+LS, 6.5x35mm Cann *16386535P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16386540P	RELIN MAS-T Screw+LS, 6.5x40mm Cann *16386540P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16386545P	RELIN MAS-T Screw+LS, 6.5x45mm Cann *16386545P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16386550P	RELIN MAS-T Screw+LS, 6.5x50mm Cann *16386550P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16386555P	RELIN MAS-T Screw+LS, 6.5x55mm Cann *16386555P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITAL	1336144	4 - 4%	16387535P	RELIN MAS-T Screw+LS, 7.5x35mm Cann *16387535P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	16387540P	RELIN MAS-T Screw+LS, 7.5x40mm Cann *16387540P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16387545P	RELIN MAS-T Screw+LS, 7.5x45mm Cann *16387545P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16387550P	RELIN MAS-T Screw+LS, 7.5x50mm Cann *16387550P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16387555P	RELIN MAS-T Screw+LS, 7.5x55mm Cann *16387555P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16417510P	RELIN MAS Screw+LS, 7.5x100mm 2C P.I. *16417510P* NUVASIVE	1	€ 909,80	€ 909,80	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16417560P	RELIN MAS Screw+LS, 7.5x60mm 2C P.I. *16417560P* NUVASIVE	1	€ 909,80	€ 909,80	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16417565P	RELIN MAS Screw+LS, 7.5x65mm 2C P.I. *16417565P* NUVASIVE	1	€ 909,80	€ 909,80	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16417570P	RELIN MAS Screw+LS, 7.5x70mm 2C P.I. *16417570P* NUVASIVE	1	€ 909,80	€ 909,80	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16417580P	RELIN MAS Screw+LS, 7.5x80mm 2C P.I. *16417580P* NUVASIVE	1	€ 909,80	€ 909,80	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16417590P	RELIN MAS Screw+LS, 7.5x90mm 2C P.I. *16417590P* NUVASIVE	1	€ 909,80	€ 909,80	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16418510P	RELIN MAS Screw+LS, 8.5x100mm 2C P.I. *16418510P* NUVASIVE	1	€ 909,80	€ 909,80	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16418560P	RELIN MAS Screw+LS, 8.5x60mm 2C P.I. *16418560P* NUVASIVE	1	€ 909,80	€ 909,80	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16418565P	RELIN MAS Screw+LS, 8.5x65mm 2C P.I. *16418565P* NUVASIVE	1	€ 909,80	€ 909,80	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16418570P	RELIN MAS Screw+LS, 8.5x70mm 2C P.I. *16418570P* NUVASIVE	1	€ 909,80	€ 909,80	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16418580P	RELIN MAS Screw+LS, 8.5x80mm 2C P.I. *16418580P* NUVASIVE	1	€ 909,80	€ 909,80	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16418590P	RELIN MAS Screw+LS, 8.5x90mm 2C P.I. *16418590P* NUVASIVE	1	€ 909,80	€ 909,80	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16414525P	RELIN MAS Screw+LS, 4.5x25mm 2C Poly *16414525P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16414530P	RELIN MAS Screw+LS, 4.5x30mm 2C Poly *16414530P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16414535P	RELIN MAS Screw+LS, 4.5x35mm 2C Poly *16414535P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16414540P	RELIN MAS Screw+LS, 4.5x40mm 2C Poly *16414540P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16414545P	RELIN MAS Screw+LS, 4.5x45mm 2C Poly *16414545P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16415530P	RELIN MAS Screw+LS, 5.5x30mm 2C Poly *16415530P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16415535P	RELIN MAS Screw+LS, 5.5x35mm 2C Poly *16415535P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16415540P	RELIN MAS Screw+LS, 5.5x40mm 2C Poly *16415540P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16415545P	RELIN MAS Screw+LS, 5.5x45mm 2C Poly *16415545P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16415550P	RELIN MAS Screw+LS, 5.5x50mm 2C Poly *16415550P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16415555P	RELIN MAS Screw+LS, 5.5x55mm 2C Poly *16415555P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16416530P	RELIN MAS Screw+LS, 6.5x30mm 2C Poly *16416530P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16416535P	RELIN MAS Screw+LS, 6.5x35mm 2C Poly *16416535P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16416540P	RELIN MAS Screw+LS, 6.5x40mm 2C Poly *16416540P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16416545P	RELIN MAS Screw+LS, 6.5x45mm 2C Poly *16416545P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16416550P	RELIN MAS Screw+LS, 6.5x50mm 2C Poly *16416550P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16416555P	RELIN MAS Screw+LS, 6.5x55mm 2C Poly *16416555P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16417530P	RELIN MAS Screw+LS, 7.5x30mm 2C Poly *16417530P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16417535P	RELIN MAS Screw+LS, 7.5x35mm 2C Poly *16417535P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16417540P	RELIN MAS Screw+LS, 7.5x40mm 2C Poly *16417540P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16417545P	RELIN MAS Screw+LS, 7.5x45mm 2C Poly *16417545P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16417550P	RELIN MAS Screw+LS, 7.5x50mm 2C Poly *16417550P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16417555P	RELIN MAS Screw+LS, 7.5x55mm 2C Poly *16417555P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16418535P	RELIN MAS Screw+LS, 8.5x35mm 2C Poly *16418535P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16418540P	RELIN MAS Screw+LS, 8.5x40mm 2C Poly *16418540P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	16418545P	RELIN MAS Screw+LS, 8.5x45mm 2C Poly *16418545P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16418550P	RELIN MAS Screw+LS, 8.5x50mm 2C Poly *16418550P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	16418555P	RELIN MAS Screw+LS, 8.5x55mm 2C Poly *16418555P* NUVASIVE	1	€ 893,26	€ 893,26	P09070302	1988347
NUVASIVE ITA	1336144	4 - 4%	15450300P	RELIN-O CoCr Rod, 5.0x300mm Straight *15450300P* NUVASIVE	1	€ 860,17	€ 860,17	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	15450500P	RELIN-O CoCr Rod, 5.0x500mm Straight *15450500P* NUVASIVE	1	€ 860,17	€ 860,17	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460035P	RELIN-O CoCr Rod, 6.0x35mm Lordotic *14460035P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460040P	RELIN-O CoCr Rod, 6.0x40mm Lordotic *14460040P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460045P	RELIN-O CoCr Rod, 6.0x45mm Lordotic *14460045P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460050P	RELIN-O CoCr Rod, 6.0x50mm Lordotic *14460050P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460055P	RELIN-O CoCr Rod, 6.0x55mm Lordotic *14460055P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460060P	RELIN-O CoCr Rod, 6.0x60mm Lordotic *14460060P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460065P	RELIN-O CoCr Rod, 6.0x65mm Lordotic *14460065P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460070P	RELIN-O CoCr Rod, 6.0x70mm Lordotic *14460070P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460075P	RELIN-O CoCr Rod, 6.0x75mm Lordotic *14460075P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460080P	RELIN-O CoCr Rod, 6.0x80mm Lordotic *14460080P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460085P	RELIN-O CoCr Rod, 6.0x85mm Lordotic *14460085P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460090P	RELIN-O CoCr Rod, 6.0x90mm Lordotic *14460090P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460095P	RELIN-O CoCr Rod, 6.0x95mm Lordotic *14460095P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460100P	RELIN-O CoCr Rod, 6.0x100mm Lordotic *14460100P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460110P	RELIN-O CoCr Rod, 6.0x110mm Lordotic *14460110P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14460120P	RELIN-O CoCr Rod, 6.0x120mm Lordotic *14460120P* NUVASIVE	1	€ 529,34	€ 529,34	P09070302	1988322
NUVASIVE ITA	1336144	-	15165500P	RELIN-O Ti Rod, 500mm 6.0-5.0 Tapered *15165500P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988325
NUVASIVE ITA	1336144	-	15265500P	RELIN-O CoCr Rod, 500mm 6.0-5.0 Tapered *15265500P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	18255002P	RELIN-O CoCr Rod, 5.5mm Lateral Off Med *18255002P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	18260002P	RELIN-O CoCr Rod, 6.0mm Lateral Off Med *18260002P* NUVASIVE	1	€ 1.141,38	€ 1.141,38	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	15455300P	RELIN-O CoCr Rod, 5.5x300mm Straight *15455300P* NUVASIVE	1	€ 909,80	€ 909,80	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	15455500P	RELIN-O CoCr Rod, 5.5x500mm Straight *15455500P* NUVASIVE	1	€ 909,80	€ 909,80	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	15460300P	RELIN-O CoCr Rod, 6.0x300mm Straight *15460300P* NUVASIVE	1	€ 926,34	€ 926,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	15460500P	RELIN-O CoCr Rod, 6.0x500mm Straight *15460500P* NUVASIVE	1	€ 926,34	€ 926,34	P09070302	1988322
NUVASIVE ITA	1336144	4 - 4%	14355025P	RELIN-O Ti Rod, 5.5x25mm Lordotic *14355025P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITA	1336144	4 - 4%	14355030P	RELIN-O Ti Rod, 5.5x30mm Lordotic *14355030P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITA	1336144	4 - 4%	14355035P	RELIN-O Ti Rod, 5.5x35mm Lordotic *14355035P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITA	1336144	4 - 4%	14355040P	RELIN-O Ti Rod, 5.5x40mm Lordotic *14355040P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITA	1336144	4 - 4%	14355045P	RELIN-O Ti Rod, 5.5x45mm Lordotic *14355045P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITA	1336144	4 - 4%	14355050P	RELIN-O Ti Rod, 5.5x50mm Lordotic *14355050P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITA	1336144	4 - 4%	14355055P	RELIN-O Ti Rod, 5.5x55mm Lordotic *14355055P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITA	1336144	4 - 4%	14355060P	RELIN-O Ti Rod, 5.5x60mm Lordotic *14355060P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITA	1336144	4 - 4%	14355065P	RELIN-O Ti Rod, 5.5x65mm Lordotic *14355065P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITA	1336144	4 - 4%	14355070P	RELIN-O Ti Rod, 5.5x70mm Lordotic *14355070P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITA	1336144	4 - 4%	14355075P	RELIN-O Ti Rod, 5.5x75mm Lordotic *14355075P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITA	1336144	4 - 4%	14355080P	RELIN-O Ti Rod, 5.5x80mm Lordotic *14355080P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	14355085P	RELIN-O Ti Rod, 5.5x85mm Lordotic *14355085P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	14355090P	RELIN-O Ti Rod, 5.5x90mm Lordotic *14355090P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	14355095P	RELIN-O Ti Rod, 5.5x95mm Lordotic *14355095P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	14355100P	RELIN-O Ti Rod, 5.5x100mm Lordotic *14355100P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	14355110P	RELIN-O Ti Rod, 5.5x110mm Lordotic *14355110P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	14355120P	RELIN-O Ti Rod, 5.5x120mm Lordotic *14355120P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	14355140P	RELIN-O Ti Rod, 5.5x140mm Lordotic *14355140P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	14355150P	RELIN-O Ti Rod, 5.5x150mm Lordotic *14355150P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	14355160P	RELIN-O Ti Rod, 5.5x160mm Lordotic *14355160P* NUVASIVE	1	€ 363,92	€ 363,92	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	18155002P	RELIN-O Ti Rod, 5.5mm Lateral Off Med *18155002P* NUVASIVE	1	€ 545,88	€ 545,88	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	18160002P	RELIN-O Ti Rod, 6.0mm Lateral Off Med *18160002P* NUVASIVE	1	€ 612,05	€ 612,05	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	12102255P	RELIN-O Conn+2LS, 5-6/5-6mm O-H Med *12102255P* NUVASIVE	1	€ 1.521,85	€ 1.521,85	P09070302	1988337
NUVASIVE ITAL	1336144	4 - 4%	12102635P	RELIN-O Conn+2LS, 5-6/6.35mm O-H Med *12102635P* NUVASIVE	1	€ 1.521,85	€ 1.521,85	P09070302	1988337
NUVASIVE ITAL	1336144	4 - 4%	11012635P	RELIN-O Conn+LS, 5-6/6.35mm O-O Med *11012635P* NUVASIVE	1	€ 1.505,30	€ 1.505,30	P09070302	1988337
NUVASIVE ITAL	1336144	4 - 4%	12101255P	RELIN-O Conn+2LS, 5-6/5-6mm O-O Med *12101255P* NUVASIVE	1	€ 1.505,30	€ 1.505,30	P09070302	1988337
NUVASIVE ITAL	1336144	4 - 4%	11210120P	RELIN-O Conn+LS, 20mm Closed Offset *11210120P* NUVASIVE	1	€ 1.406,05	€ 1.406,05	P09070302	1988337
NUVASIVE ITAL	1336144	4 - 4%	11210130P	RELIN-O Conn+LS, 30mm Closed Offset *11210130P* NUVASIVE	1	€ 1.406,05	€ 1.406,05	P09070302	1988337
NUVASIVE ITAL	1336144	4 - 4%	11210160P	RELIN-O Conn+LS, 60mm Closed Offset *11210160P* NUVASIVE	1	€ 1.406,05	€ 1.406,05	P09070302	1988337
NUVASIVE ITAL	1336144	4 - 4%	11108055P	RELIN-O Conn, 5-6/5-6mm 2H In-Line *11108055P* NUVASIVE	1	€ 1.306,80	€ 1.306,80	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	11108060P	RELIN-O Conn, 5-6/6.35mm 2H In-Line *11108060P* NUVASIVE	1	€ 1.306,80	€ 1.306,80	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	11109055P	RELIN-O Conn, 5-6/5-6mm 4H In-Line *11109055P* NUVASIVE	1	€ 1.339,89	€ 1.339,89	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	11109060P	RELIN-O Conn, 6.0/6.35mm 4H In-Line *11109060P* NUVASIVE	1	€ 1.339,89	€ 1.339,89	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	11210020P	RELIN-O Conn+LS, 20mm Open Offset *11210020P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988337
NUVASIVE ITAL	1336144	4 - 4%	11210030P	RELIN-O Conn+LS, 30mm Open Offset *11210030P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988337
NUVASIVE ITAL	1336144	4 - 4%	11210060P	RELIN-O Conn+LS, 60mm Open Offset *11210060P* NUVASIVE	1	€ 1.455,68	€ 1.455,68	P09070302	1988337
NUVASIVE ITAL	1336144	4 - 4%	11106255P	RELIN-O Conn, 5-6/5-6mm 2H Parallel Med *11106255P* NUVASIVE	1	€ 1.240,64	€ 1.240,64	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	11106260P	RELIN-O Conn,6.0/6.35mm 2H Parallel Med *11106260P* NUVASIVE	1	€ 1.240,64	€ 1.240,64	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	11107155P	RELIN-O Conn, 5-6/5-6mm 4H Parallel Sm *11107155P* NUVASIVE	1	€ 1.935,39	€ 1.935,39	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	11106155P	RELIN-O Conn, 5-6/5-6mm 2H Parallel Sm *11106155P* NUVASIVE	1	€ 1.240,64	€ 1.240,64	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	11106160P	RELIN-O Conn, 6.0/6.35mm 2H Parallel Sm *11106160P* NUVASIVE	1	€ 1.240,64	€ 1.240,64	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	12104055P	RELIN-O Conn+LS, 5-6/5-6mm O-H Rotate *12104055P* NUVASIVE	1	€ 2.745,94	€ 2.745,94	P09070302	1988337
NUVASIVE ITAL	1336144	4 - 4%	12104060P	RELIN-O Conn+LS, 5-6/6.35mm O-H Rotate *12104060P* NUVASIVE	1	€ 2.745,94	€ 2.745,94	P09070302	1988337
NUVASIVE ITAL	1336144	4 - 4%	12103055P	RELIN-O Conn+2LS, 5-6/5-6mm Rotate O-O *12103055P* NUVASIVE	1	€ 2.894,82	€ 2.894,82	P09070302	1988337
NUVASIVE ITAL	1336144	4 - 4%	12103060P	RELIN-O Conn+2LS, 5-6/6.35mm Rotate O-O *12103060P* NUVASIVE	1	€ 2.894,82	€ 2.894,82	P09070302	1988337
NUVASIVE ITAL	1336144	4 - 4%	10055430P	RELIN-O X-Conn, 30-35mm 5.5 LP Adj *10055430P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	10055435P	RELIN-O X-Conn, 35-42mm 5.5 LP Adj *10055435P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	10055440P	RELIN-O X-Conn, 40-50mm 5.5 LP Adj *10055440P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	10055445P	RELIN-O X-Conn, 45-65mm 5.5 LP Adj *10055445P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	10055455P	RELIN-O X-Conn, 55-80mm 5.5 LP Adj *10055455P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	10056430P	RELIN-O X-Con, 30-35mm 5.5/6.0 LP Adj *10056430P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988328
NUVASIVE ITAL	1336144	4 - 4%	10056435P	RELIN-O X-Con, 35-42mm 5.5/6.0 LP Adj *10056435P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988328

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	10056440P	RELIN-O X-Con, 40-50mm 5.5/6.0 LP Adj *10056440P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988328
NUVASIVE ITA	1336144	4 - 4%	10056445P	RELIN-O X-Con, 45-65mm 5.5/6.0 LP Adj *10056445P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988328
NUVASIVE ITA	1336144	4 - 4%	10060430P	RELIN-O X-Conn, 30-35mm 6.0 LP Adj *10060430P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988328
NUVASIVE ITA	1336144	4 - 4%	10060435P	RELIN-O X-Conn, 35-42mm 6.0 LP Adj *10060435P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988328
NUVASIVE ITA	1336144	4 - 4%	10060440P	RELIN-O X-Conn, 40-50mm 6.0 LP Adj *10060440P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988328
NUVASIVE ITA	1336144	4 - 4%	10060445P	RELIN-O X-Conn, 45-65mm 6.0 LP Adj *10060445P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988328
NUVASIVE ITA	1336144	4 - 4%	10060455P	RELIN-O X-Conn, 55-80mm 6.0 LP Adj *10060455P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988328
NUVASIVE ITA	1336144	4 - 4%	12600000P	RELIN Lock Screw, 6.0mm Open Tulip/4PK *12600000P* NUVASIVE	1	€ 479,71	€ 479,71	P09070302	1988319
NUVASIVE ITA	1336144	4 - 4%	13000000P	RELIN Lock Screw, Closed Tulip *13000000P* NUVASIVE	1	€ 281,21	€ 281,21	P09070302	1988319
NUVASIVE ITA	1336144	4 - 4%	10300708P	RELIN-O Hook+LS, 8mm Angle Left *10300708P* NUVASIVE	1	€ 1.654,18	€ 1.654,18	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300710P	RELIN-O Hook+LS, 10mm Angle Left *10300710P* NUVASIVE	1	€ 1.654,18	€ 1.654,18	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300712P	RELIN-O Hook+LS, 12mm Angle Left *10300712P* NUVASIVE	1	€ 1.654,18	€ 1.654,18	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300808P	RELIN-O Hook+LS, 8mm Angle Right *10300808P* NUVASIVE	1	€ 1.654,18	€ 1.654,18	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300810P	RELIN-O Hook+LS, 10mm Angle Right *10300810P* NUVASIVE	1	€ 1.654,18	€ 1.654,18	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300812P	RELIN-O Hook+LS, 12mm Angle Right *10300812P* NUVASIVE	1	€ 1.654,18	€ 1.654,18	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300206P	RELIN-O Hook+LS, 6mm Lamina Down Ang W *10300206P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300208P	RELIN-O Hook+LS, 8mm Lamina Down Ang W *10300208P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300210P	RELIN-O Hook+LS, 10mm Lamina Dwn Ang W *10300210P* NUVASIVE	1	€ 1.157,93	€ 1.157,93	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300006P	RELIN-O Lamina Narrow+LS, 6mm Hook *10300006P* NUVASIVE	1	€ 1.174,47	€ 1.174,47	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300008P	RELIN-O Lamina Narrow+LS, 8mm Hook *10300008P* NUVASIVE	1	€ 1.174,47	€ 1.174,47	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300010P	RELIN-O Lamina Narrow+LS, 10mm Hook *10300010P* NUVASIVE	1	€ 1.174,47	€ 1.174,47	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10301110P	RELIN-O Hook+LS, 10mm Lamina Up Ang W *10301110P* NUVASIVE	1	€ 2.051,18	€ 2.051,18	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10301116P	RELIN-O Hook+LS, 6mm Lamina Up Ang W *10301116P* NUVASIVE	1	€ 2.051,18	€ 2.051,18	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10301118P	RELIN-O Hook+LS, 8mm Lamina Up Ang W *10301118P* NUVASIVE	1	€ 2.051,18	€ 2.051,18	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300106P	RELIN-O Lamina Wide+LS, 6mm Hook *10300106P* NUVASIVE	1	€ 1.174,47	€ 1.174,47	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300108P	RELIN-O Lamina Wide+LS, 8mm Hook *10300108P* NUVASIVE	1	€ 1.174,47	€ 1.174,47	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300110P	RELIN-O Lamina Wide+LS, 10mm Hook *10300110P* NUVASIVE	1	€ 1.174,47	€ 1.174,47	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300112P	RELIN-O Lamina Wide+LS, 12mm Hook *10300112P* NUVASIVE	1	€ 1.174,47	€ 1.174,47	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300608P	RELIN-O Hook+LS, 8mm Offset Right *10300608P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300610P	RELIN-O Hook+LS, 10mm Offset Right *10300610P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300612P	RELIN-O Hook+LS, 12mm Offset Right *10300612P* NUVASIVE	1	€ 1.985,02	€ 1.985,02	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300508P	RELIN-O Hook+LS, 8mm Offset Left *10300508P* NUVASIVE	1	€ 1.852,68	€ 1.852,68	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300510P	RELIN-O Hook+LS, 10mm Offset Left *10300510P* NUVASIVE	1	€ 1.852,68	€ 1.852,68	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300512P	RELIN-O Hook+LS, 12mm Offset Left *10300512P* NUVASIVE	1	€ 1.852,68	€ 1.852,68	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300406P	RELIN-O Hook+LS, 6mm Pedicle *10300406P* NUVASIVE	1	€ 1.406,05	€ 1.406,05	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300408P	RELIN-O Hook+LS, 8mm Pedicle *10300408P* NUVASIVE	1	€ 1.406,05	€ 1.406,05	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300410P	RELIN-O Hook+LS, 10mm Pedicle *10300410P* NUVASIVE	1	€ 1.406,05	€ 1.406,05	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300306P	RELIN-O Hook+LS, 6mm Trans Process W *10300306P* NUVASIVE	1	€ 1.174,47	€ 1.174,47	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300308P	RELIN-O Hook+LS, 8mm Trans Process W *10300308P* NUVASIVE	1	€ 1.174,47	€ 1.174,47	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300310P	RELIN-O Hook+LS, 10mm Trans Process W *10300310P* NUVASIVE	1	€ 1.174,47	€ 1.174,47	P09070302	1988331
NUVASIVE ITA	1336144	4 - 4%	10300312P	RELIN-O Hook+LS, 12mm Trans Process W *10300312P* NUVASIVE	1	€ 1.174,47	€ 1.174,47	P09070302	1988331

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	14115535P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	14115540P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	14115545P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	14115550P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	14116540P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	14116545P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	14116550P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	14116555P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	14117540P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	14117545P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	14117550P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	14117555P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	14118545P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	14118550P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	14118555P	RELIN	1	€ 942,88	€ 942,88	P09070302	1988346
NUVASIVE ITA	1336144	4 - 4%	13324530P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13324535P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13324540P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13324545P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13325530P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13325535P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13325540P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13325545P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13325550P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13325555P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13326530P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13326535P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13326540P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13326545P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13326550P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13326555P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13327535P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13327540P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13327545P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13327550P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13327555P	RELIN-O	1	€ 1.025,59	€ 1.025,59	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13344530P	RELIN-O	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13344535P	RELIN-O	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13344540P	RELIN-O	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13344545P	RELIN-O	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13345025P	RELIN-O	1	€ 1.356,43	€ 1.356,43	P09070302	1988343

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	13345030P	RELIN-O Screw+LS, 5.0x30mm 2S Uni *13345030P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13345035P	RELIN-O Screw+LS, 5.0x35mm 2S Uni *13345035P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13345040P	RELIN-O Screw+LS, 5.0x40mm 2S Uni *13345040P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13345045P	RELIN-O Screw+LS, 5.0x45mm 2S Uni *13345045P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13345530P	RELIN-O Screw+LS, 5.5x30mm 2S Uni *13345530P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13345535P	RELIN-O Screw+LS, 5.5x35mm 2S Uni *13345535P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13345540P	RELIN-O Screw+LS, 5.5x40mm 2S Uni *13345540P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13345545P	RELIN-O Screw+LS, 5.5x45mm 2S Uni *13345545P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13345550P	RELIN-O Screw+LS, 5.5x50mm 2S Uni *13345550P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13346030P	RELIN-O Screw+LS, 6.0x30mm 2S Uni *13346030P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13346035P	RELIN-O Screw+LS, 6.0x35mm 2S Uni *13346035P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13346040P	RELIN-O Screw+LS, 6.0x40mm 2S Uni *13346040P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13346045P	RELIN-O Screw+LS, 6.0x45mm 2S Uni *13346045P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13346525P	RELIN-O Screw+LS, 6.5x25mm 2S Uni *13346525P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13346530P	RELIN-O Screw+LS, 6.5x30mm 2S Uni *13346530P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13346535P	RELIN-O Screw+LS, 6.5x35mm 2S Uni *13346535P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13346540P	RELIN-O Screw+LS, 6.5x40mm 2S Uni *13346540P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13346545P	RELIN-O Screw+LS, 6.5x45mm 2S Uni *13346545P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13346550P	RELIN-O Screw+LS, 6.5x50mm 2S Uni *13346550P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13347530P	RELIN-O Screw+LS, 7.5x30mm 2S Uni *13347530P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13347535P	RELIN-O Screw+LS, 7.5x35mm 2S Uni *13347535P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13347540P	RELIN-O Screw+LS, 7.5x40mm 2S Uni *13347540P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13347545P	RELIN-O Screw+LS, 7.5x45mm 2S Uni *13347545P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13347550P	RELIN-O Screw+LS, 7.5x50mm 2S Uni *13347550P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13347555P	RELIN-O Screw+LS, 7.5x55mm 2S Uni *13347555P* NUVASIVE	1	€ 1.356,43	€ 1.356,43	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	15355160P	RELIN-O Ti Rod, 5.5x160mm Straight *15355160P* NUVASIVE	1	€ 496,25	€ 496,25	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	15355170P	RELIN-O Ti Rod, 5.5x170mm Straight *15355170P* NUVASIVE	1	€ 496,25	€ 496,25	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	15355180P	RELIN-O Ti Rod, 5.5x180mm Straight *15355180P* NUVASIVE	1	€ 496,25	€ 496,25	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	15355190P	RELIN-O Ti Rod, 5.5x190mm Straight *15355190P* NUVASIVE	1	€ 496,25	€ 496,25	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	15355200P	RELIN-O Ti Rod, 5.5x200mm Straight *15355200P* NUVASIVE	1	€ 496,25	€ 496,25	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	15355300P	RELIN-O Ti Rod, 5.5x300mm Straight *15355300P* NUVASIVE	1	€ 496,25	€ 496,25	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	15355500P	RELIN-O Ti Rod, 5.5x500mm Straight *15355500P* NUVASIVE	1	€ 496,25	€ 496,25	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	15360200P	RELIN-O Ti Rod, 6.0x200mm Straight *15360200P* NUVASIVE	1	€ 545,88	€ 545,88	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	15360300P	RELIN-O Ti Rod, 6.0x300mm Straight *15360300P* NUVASIVE	1	€ 545,88	€ 545,88	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	15360500P	RELIN-O Ti Rod, 6.0x500mm Straight *15360500P* NUVASIVE	1	€ 545,88	€ 545,88	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	15355150P	RELIN-O Ti Rod, 5.5x150mm Straight *15355150P* NUVASIVE	1	€ 463,17	€ 463,17	P09070302	1988325
NUVASIVE ITAL	1336144	4 - 4%	13550000P	RELIN Lock Screw, 5.5mm Open Tulip *13550000P* NUVASIVE	1	€ 231,59	€ 231,59	P09070302	1988319
NUVASIVE ITAL	1336144	4 - 4%	13384530P	RELIN-O Screw+LS, 4.5x30mm 2S Mono *13384530P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13384535P	RELIN-O Screw+LS, 4.5x35mm 2S Mono *13384535P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13384540P	RELIN-O Screw+LS, 4.5x40mm 2S Mono *13384540P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13384545P	RELIN-O Screw+LS, 4.5x45mm 2S Mono *13384545P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	13385530P	RELIN-O Screw+LS, 5.5x30mm 2S Mono *13385530P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13385535P	RELIN-O Screw+LS, 5.5x35mm 2S Mono *13385535P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13385540P	RELIN-O Screw+LS, 5.5x40mm 2S Mono *13385540P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13385545P	RELIN-O Screw+LS, 5.5x45mm 2S Mono *13385545P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13385550P	RELIN-O Screw+LS, 5.5x50mm 2S Mono *13385550P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13386530P	RELIN-O Screw+LS, 6.5x30mm 2S Mono *13386530P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13386535P	RELIN-O Screw+LS, 6.5x35mm 2S Mono *13386535P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13386540P	RELIN-O Screw+LS, 6.5x40mm 2S Mono *13386540P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13386545P	RELIN-O Screw+LS, 6.5x45mm 2S Mono *13386545P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13386550P	RELIN-O Screw+LS, 6.5x50mm 2S Mono *13386550P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13386555P	RELIN-O Screw+LS, 6.5x55mm 2S Mono *13386555P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13387535P	RELIN-O Screw+LS, 7.5x35mm 2S Mono *13387535P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13387540P	RELIN-O Screw+LS, 7.5x40mm 2S Mono *13387540P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13387545P	RELIN-O Screw+LS, 7.5x45mm 2S Mono *13387545P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13387550P	RELIN-O Screw+LS, 7.5x50mm 2S Mono *13387550P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13387555P	RELIN-O Screw+LS, 7.5x55mm 2S Mono *13387555P* NUVASIVE	1	€ 1.075,22	€ 1.075,22	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13310510P	RELIN-O Screw+LS, 10.5x100mm 2S P.I. *13310510P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13310560P	RELIN-O Screw+LS, 10.5x60mm 2S P.I. *13310560P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13310570P	RELIN-O Screw+LS, 10.5x70mm 2S P.I. *13310570P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13310580P	RELIN-O Screw+LS, 10.5x80mm 2S P.I. *13310580P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13310590P	RELIN-O Screw+LS, 10.5x90mm 2S P.I. *13310590P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13316560P	RELIN-O Screw+LS, 6.5x60mm 2S P.I. *13316560P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13316565P	RELIN-O Screw+LS, 6.5x65mm 2S P.I. *13316565P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13316570P	RELIN-O Screw+LS, 6.5x70mm 2S P.I. *13316570P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13316580P	RELIN-O Screw+LS, 6.5x80mm 2S P.I. *13316580P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13316590P	RELIN-O Screw+LS, 6.5x90mm 2S P.I. *13316590P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13317510P	RELIN-O Screw+LS, 7.5x100mm 2S P.I. *13317510P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13317560P	RELIN-O Screw+LS, 7.5x60mm 2S P.I. *13317560P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13317565P	RELIN-O Screw+LS, 7.5x65mm 2S P.I. *13317565P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13317570P	RELIN-O Screw+LS, 7.5x70mm 2S P.I. *13317570P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13317580P	RELIN-O Screw+LS, 7.5x80mm 2S P.I. *13317580P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13317590P	RELIN-O Screw+LS, 7.5x90mm 2S P.I. *13317590P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13318510P	RELIN-O Screw+LS, 8.5x100mm 2S P.I. *13318510P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13318560P	RELIN-O Screw+LS, 8.5x60mm 2S P.I. *13318560P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13318565P	RELIN-O Screw+LS, 8.5x65mm 2S P.I. *13318565P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13318570P	RELIN-O Screw+LS, 8.5x70mm 2S P.I. *13318570P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13318580P	RELIN-O Screw+LS, 8.5x80mm 2S P.I. *13318580P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13318590P	RELIN-O Screw+LS, 8.5x90mm 2S P.I. *13318590P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13319510P	RELIN-O Screw+LS, 9.5x100mm 2S P.I. *13319510P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13319560P	RELIN-O Screw+LS, 9.5x60mm 2S P.I. *13319560P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13319570P	RELIN-O Screw+LS, 9.5x70mm 2S P.I. *13319570P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	13319580P	RELIN-O Screw+LS, 9.5x80mm 2S P.I. *13319580P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13319590P	RELIN-O Screw+LS, 9.5x90mm 2S P.I. *13319590P* NUVASIVE	1	€ 942,88	€ 942,88	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13314020P	RELIN-O Screw+LS, 4.0x20mm 2S Poly *13314020P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13314025P	RELIN-O Screw+LS, 4.0x25mm 2S Poly *13314025P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13314030P	RELIN-O Screw+LS, 4.0x30mm 2S Poly *13314030P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13314035P	RELIN-O Screw+LS, 4.0x35mm 2S Poly *13314035P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13314040P	RELIN-O Screw+LS, 4.0x40mm 2S Poly *13314040P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13314045P	RELIN-O Screw+LS, 4.0x45mm 2S Poly *13314045P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13314525P	RELIN-O Screw+LS, 4.5x25mm 2S Poly *13314525P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13314530P	RELIN-O Screw+LS, 4.5x30mm 2S Poly *13314530P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13314535P	RELIN-O Screw+LS, 4.5x35mm 2S Poly *13314535P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13314540P	RELIN-O Screw+LS, 4.5x40mm 2S Poly *13314540P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13314545P	RELIN-O Screw+LS, 4.5x45mm 2S Poly *13314545P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13314550P	RELIN-O Screw+LS, 4.5x50mm 2S Poly *13314550P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13315030P	RELIN-O Screw+LS, 5.0x30mm 2S Poly *13315030P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13315035P	RELIN-O Screw+LS, 5.0x35mm 2S Poly *13315035P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13315040P	RELIN-O Screw+LS, 5.0x40mm 2S Poly *13315040P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13315045P	RELIN-O Screw+LS, 5.0x45mm 2S Poly *13315045P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13315050P	RELIN-O Screw+LS, 5.0x50mm 2S Poly *13315050P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13315055P	RELIN-O Screw+LS, 5.0x55mm 2S Poly *13315055P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13315530P	RELIN-O Screw+LS, 5.5x30mm 2S Poly *13315530P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13315535P	RELIN-O Screw+LS, 5.5x35mm 2S Poly *13315535P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13315540P	RELIN-O Screw+LS, 5.5x40mm 2S Poly *13315540P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13315545P	RELIN-O Screw+LS, 5.5x45mm 2S Poly *13315545P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13315550P	RELIN-O Screw+LS, 5.5x50mm 2S Poly *13315550P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13315555P	RELIN-O Screw+LS, 5.5x55mm 2S Poly *13315555P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13316030P	RELIN-O Screw+LS, 6.0x30mm 2S Poly *13316030P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13316035P	RELIN-O Screw+LS, 6.0x35mm 2S Poly *13316035P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13316040P	RELIN-O Screw+LS, 6.0x40mm 2S Poly *13316040P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13316045P	RELIN-O Screw+LS, 6.0x45mm 2S Poly *13316045P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13316050P	RELIN-O Screw+LS, 6.0x50mm 2S Poly *13316050P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13316055P	RELIN-O Screw+LS, 6.0x55mm 2S Poly *13316055P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13316530P	RELIN-O Screw+LS, 6.5x30mm 2S Poly *13316530P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13316535P	RELIN-O Screw+LS, 6.5x35mm 2S Poly *13316535P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13316540P	RELIN-O Screw+LS, 6.5x40mm 2S Poly *13316540P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13316545P	RELIN-O Screw+LS, 6.5x45mm 2S Poly *13316545P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13316550P	RELIN-O Screw+LS, 6.5x50mm 2S Poly *13316550P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13316555P	RELIN-O Screw+LS, 6.5x55mm 2S Poly *13316555P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13317530P	RELIN-O Screw+LS, 7.5x30mm 2S Poly *13317530P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13317535P	RELIN-O Screw+LS, 7.5x35mm 2S Poly *13317535P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITA	1336144	4 - 4%	13317540P	RELIN-O Screw+LS, 7.5x40mm 2S Poly *13317540P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	13317545P	RELIN-O Screw+LS, 7.5x45mm 2S Poly *13317545P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13317550P	RELIN-O Screw+LS, 7.5x50mm 2S Poly *13317550P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13317555P	RELIN-O Screw+LS, 7.5x55mm 2S Poly *13317555P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13318530P	RELIN-O Screw+LS, 8.5x30mm 2S Poly *13318530P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13318535P	RELIN-O Screw+LS, 8.5x35mm 2S Poly *13318535P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13318540P	RELIN-O Screw+LS, 8.5x40mm 2S Poly *13318540P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13318545P	RELIN-O Screw+LS, 8.5x45mm 2S Poly *13318545P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13318550P	RELIN-O Screw+LS, 8.5x50mm 2S Poly *13318550P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	13318555P	RELIN-O Screw+LS, 8.5x55mm 2S Poly *13318555P* NUVASIVE	1	€ 876,72	€ 876,72	P09070302	1988343
NUVASIVE ITAL	1336144	4 - 4%	5902026P2	TLX20, 10x11x26mm 20° *5902026P2* NUVASIVE	1	€ 5.648,00	€ 5.648,00	P09070101	1740279
NUVASIVE ITAL	1336144	4 - 4%	5902031P2	TLX20, 10x11x31mm 20° *5902031P2* NUVASIVE	1	€ 5.648,00	€ 5.648,00	P09070101	1740279
NUVASIVE ITAL	1336144	4 - 4%	5902126P2	TLX20, 11x11x26mm 20° *5902126P2* NUVASIVE	1	€ 5.648,00	€ 5.648,00	P09070101	1740279
NUVASIVE ITAL	1336144	4 - 4%	5902131P2	TLX20, 11x11x31mm 20° *5902131P2* NUVASIVE	1	€ 5.648,00	€ 5.648,00	P09070101	1740279
NUVASIVE ITAL	1336144	4 - 4%	5902226P2	TLX20, 12x11x26mm 20° *5902226P2* NUVASIVE	1	€ 5.648,00	€ 5.648,00	P09070101	1740279
NUVASIVE ITAL	1336144	4 - 4%	5902231P2	TLX20, 12x11x31mm 20° *5902231P2* NUVASIVE	1	€ 5.648,00	€ 5.648,00	P09070101	1740279
NUVASIVE ITAL	1336144	4 - 4%	5902726P2	TLX20, 7x11x26mm 20° *5902726P2* NUVASIVE	1	€ 5.648,00	€ 5.648,00	P09070101	1740279
NUVASIVE ITAL	1336144	4 - 4%	5902731P2	TLX20, 7x11x31mm 20° *5902731P2* NUVASIVE	1	€ 5.648,00	€ 5.648,00	P09070101	1740279
NUVASIVE ITAL	1336144	4 - 4%	5902826P2	TLX20, 8x11x26mm 20° *5902826P2* NUVASIVE	1	€ 5.648,00	€ 5.648,00	P09070101	1740279
NUVASIVE ITAL	1336144	4 - 4%	5902831P2	TLX20, 8x11x31mm 20° *5902831P2* NUVASIVE	1	€ 5.648,00	€ 5.648,00	P09070101	1740279
NUVASIVE ITAL	1336144	4 - 4%	5902926P2	TLX20, 9x11x26mm 20° *5902926P2* NUVASIVE	1	€ 5.648,00	€ 5.648,00	P09070101	1740279
NUVASIVE ITAL	1336144	4 - 4%	5902931P2	TLX20, 9x11x31mm 20° *5902931P2* NUVASIVE	1	€ 5.648,00	€ 5.648,00	P09070101	1740279
NUVASIVE ITAL	1336144	4 - 4%	8976300P4	VuePoint II Rod, Hinged *8976300P4* NUVASIVE	1	€ 3.550,69	€ 3.550,69	P09070301	2010300
NUVASIVE ITAL	1336144	-	8976240P4	VuePoint II Rod, 240mm 45° Precurved *8976240P4* NUVASIVE	1	€ 1.002,74	€ 1.002,74	P09070301	2010300
NUVASIVE ITAL	1336144	4 - 4%	8976106P4	VuePoint II Rod, 3.5x60mm *8976106P4* NUVASIVE	1	€ 706,85	€ 706,85	P09070301	2010300
NUVASIVE ITAL	1336144	4 - 4%	8976124P4	VuePoint II Rod, 3.5x240mm *8976124P4* NUVASIVE	1	€ 871,24	€ 871,24	P09070301	2010300
NUVASIVE ITAL	1336144	4 - 4%	8976112P4	VuePoint II Rod, 3.5x120mm *8976112P4* NUVASIVE	1	€ 854,80	€ 854,80	P09070301	2010300
NUVASIVE ITAL	1336144	4 - 4%	8976180P4	VuePoint II Rod, 80mm Pre-Contoured *8976180P4* NUVASIVE	1	€ 789,04	€ 789,04	P09070301	2010300
NUVASIVE ITAL	1336144	4 - 4%	8976355P4	VuePoint II Rod, 3.5mm-5.5mm Transition *8976355P4* NUVASIVE	1	€ 1.298,63	€ 1.298,63	P09070301	2010300
NUVASIVE ITAL	1336144	4 - 4%	8980700P	VuePoint II Conn/Set Screw, Extra Rod *8980700P* NUVASIVE	1	€ 2.860,28	€ 2.860,28	P09070301	2010347
NUVASIVE ITAL	1336144	4 - 4%	8976435P	VuePoint II Conn, 3.5mm-3.5mm OffsetRod *8976435P* NUVASIVE	1	€ 1.495,89	€ 1.495,89	P09070301	2010346
NUVASIVE ITAL	1336144	4 - 4%	8976455P	VuePoint II Conn, 3.5mm-5.5mm OffsetRod *8976455P* NUVASIVE	1	€ 2.564,39	€ 2.564,39	P09070301	2010346
NUVASIVE ITAL	1336144	4 - 4%	8976035P	VuePoint II Conn, 3.5-3.5mm Inline Rod *8976035P* NUVASIVE	1	€ 1.446,58	€ 1.446,58	P09070301	2010346
NUVASIVE ITAL	1336144	4 - 4%	8976055P	VuePoint II Conn, 3.5-5.5mm Inline Rod *8976055P* NUVASIVE	1	€ 1.446,58	€ 1.446,58	P09070301	2010346
NUVASIVE ITAL	1336144	4 - 4%	8976030P	VuePoint II Conn, 30mmx45° LateralOffset *8976030P* NUVASIVE	1	€ 1.610,96	€ 1.610,96	P09070301	2010346
NUVASIVE ITAL	1336144	4 - 4%	8976011P	VuePoint II Conn, 11mmx0° Lateral Offset *8976011P* NUVASIVE	1	€ 1.150,69	€ 1.150,69	P09070301	2010346
NUVASIVE ITAL	1336144	4 - 4%	8976025P	VuePoint II Conn, 25mmx0° Lateral Offset *8976025P* NUVASIVE	1	€ 1.430,14	€ 1.430,14	P09070301	2010346
NUVASIVE ITAL	1336144	4 - 4%	8976128P	VuePoint II Connector, 28mm Fixed Cross *8976128P* NUVASIVE	1	€ 1.463,02	€ 1.463,02	P09070301	2010346
NUVASIVE ITAL	1336144	4 - 4%	8976130P	VuePoint II Connector, 30mm Fixed Cross *8976130P* NUVASIVE	1	€ 1.463,02	€ 1.463,02	P09070301	2010346
NUVASIVE ITAL	1336144	4 - 4%	8976132P	VuePoint II Connector, 32mm Fixed Cross *8976132P* NUVASIVE	1	€ 1.463,02	€ 1.463,02	P09070301	2010346
NUVASIVE ITAL	1336144	4 - 4%	8976134P	VuePoint II Connector, 34mm Fixed Cross *8976134P* NUVASIVE	1	€ 1.463,02	€ 1.463,02	P09070301	2010346
NUVASIVE ITAL	1336144	4 - 4%	8976136P	VuePoint II Connector, 36mm Fixed Cross *8976136P* NUVASIVE	1	€ 1.463,02	€ 1.463,02	P09070301	2010346

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	8976138P	VuePoint II Connector, 38mm Fixed Cross *8976138P* NUVASIVE	1	€ 1.463,02	€ 1.463,02	P09070301	2010346
NUVASIVE ITAL	1336144	4 - 4%	8972360P	VuePoint II Cross Conn, Adj Tulip-Tulip *8972360P* NUVASIVE	1	€ 4.487,68	€ 4.487,68	P09070301	2010346
NUVASIVE ITAL	1336144	4 - 4%	8977765P	VuePoint II Set Screw, Rod-Rod Conn *8977765P* NUVASIVE	1	€ 328,77	€ 328,77	P09070301	2010344
NUVASIVE ITAL	1336144	4 - 4%	8977770P	VuePoint II Set Screw, Static Cross Conn *8977770P* NUVASIVE	1	€ 394,52	€ 394,52	P09070301	2010344
NUVASIVE ITAL	1336144	4 - 4%	8977760P	VuePoint II Set Screw, Offset Occipital *8977760P* NUVASIVE	1	€ 345,21	€ 345,21	P09070301	2010344
NUVASIVE ITAL	1336144	4 - 4%	8970000P	VuePoint II Set Screw, Tulip&LaminarHook *8970000P* NUVASIVE	1	€ 378,08	€ 378,08	P09070301	2010344
NUVASIVE ITAL	1336144	4 - 4%	8976305P	VuePoint II Eyelets, Low Profile *8976305P* NUVASIVE	1	€ 953,43	€ 953,43	P09070301	2010307
NUVASIVE ITAL	1336144	4 - 4%	8975000P4	VuePoint II Keel Plate, Adjustable *8975000P4* NUVASIVE	1	€ 7.989,06	€ 7.989,06	P09070301	2010307
NUVASIVE ITAL	1336144	4 - 4%	8980000P4	VuePoint II Keel Plate + Set Screw *8980000P4* NUVASIVE	1	€ 8.202,76	€ 8.202,76	P09070301	2147862
NUVASIVE ITAL	1336144	4 - 4%	8980606P	VP II Hook/Set Screw, 6.0mm Laminar *8980606P* NUVASIVE	1	€ 1.627,40	€ 1.627,40	P09070301	2010349
NUVASIVE ITAL	1336144	4 - 4%	8980608P	VP II Hook/Set Screw, 8.0mm Laminar *8980608P* NUVASIVE	1	€ 1.512,33	€ 1.512,33	P09070301	2010349
NUVASIVE ITAL	1336144	4 - 4%	8980210P	VuePoint II Screw/Set Screw, 3.5x10mm FA *8980210P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980212P	VuePoint II Screw/Set Screw, 3.5x12mm FA *8980212P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980214P	VuePoint II Screw/Set Screw, 3.5x14mm FA *8980214P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980216P	VuePoint II Screw/Set Screw, 3.5x16mm FA *8980216P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980218P	VuePoint II Screw/Set Screw, 3.5x18mm FA *8980218P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980220P	VuePoint II Screw/Set Screw, 3.5x20mm FA *8980220P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980222P	VuePoint II Screw/Set Screw, 3.5x22mm FA *8980222P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980224P	VuePoint II Screw/Set Screw, 3.5x24mm FA *8980224P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980226P	VuePoint II Screw/Set Screw, 3.5x26mm FA *8980226P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980228P	VuePoint II Screw/Set Screw, 3.5x28mm FA *8980228P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980230P	VuePoint II Screw/Set Screw, 3.5x30mm FA *8980230P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980232P	VuePoint II Screw/Set Screw, 3.5x32mm FA *8980232P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980234P	VuePoint II Screw/Set Screw, 3.5x34mm FA *8980234P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980310P	VuePoint II Screw/Set Screw, 4.0x10mm FA *8980310P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980312P	VuePoint II Screw/Set Screw, 4.0x12mm FA *8980312P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980314P	VuePoint II Screw/Set Screw, 4.0x14mm FA *8980314P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980316P	VuePoint II Screw/Set Screw, 4.0x16mm FA *8980316P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980318P	VuePoint II Screw/Set Screw, 4.0x18mm FA *8980318P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980320P	VuePoint II Screw/Set Screw, 4.0x20mm FA *8980320P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980322P	VuePoint II Screw/Set Screw, 4.0x22mm FA *8980322P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980324P	VuePoint II Screw/Set Screw, 4.0x24mm FA *8980324P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980326P	VuePoint II Screw/Set Screw, 4.0x26mm FA *8980326P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980328P	VuePoint II Screw/Set Screw, 4.0x28mm FA *8980328P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980330P	VuePoint II Screw/Set Screw, 4.0x30mm FA *8980330P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980332P	VuePoint II Screw/Set Screw, 4.0x32mm FA *8980332P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980334P	VuePoint II Screw/Set Screw, 4.0x34mm FA *8980334P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980336P	VuePoint II Screw/Set Screw, 4.0x36mm FA *8980336P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980338P	VuePoint II Screw/Set Screw, 4.0x38mm FA *8980338P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8980340P	VuePoint II Screw/Set Screw, 4.0x40mm FA *8980340P* NUVASIVE	1	€ 756,17	€ 756,17	P09070301	2010342
NUVASIVE ITAL	1336144	4 - 4%	8976406P	VuePoint II Screw, 4.5x6mm Occipital *8976406P* NUVASIVE	1	€ 443,84	€ 443,84	P09070301	2010305

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	8976408P	VuePoint II Screw, 4.5x8mm Occipital *8976408P* NUVASIVE	1	€ 443,84	€ 443,84	P09070301	2010305
NUVASIVE ITA	1336144	4 - 4%	8976410P	VuePoint II Screw, 4.5x10mm Occipital *8976410P* NUVASIVE	1	€ 443,84	€ 443,84	P09070301	2010305
NUVASIVE ITA	1336144	4 - 4%	8976412P	VuePoint II Screw, 4.5x12mm Occipital *8976412P* NUVASIVE	1	€ 443,84	€ 443,84	P09070301	2010305
NUVASIVE ITA	1336144	4 - 4%	8976414P	VuePoint II Screw, 4.5x14mm Occipital *8976414P* NUVASIVE	1	€ 443,84	€ 443,84	P09070301	2010305
NUVASIVE ITA	1336144	4 - 4%	8976506P	VuePoint II Screw, 5.0x6mm Occipital *8976506P* NUVASIVE	1	€ 443,84	€ 443,84	P09070301	2010305
NUVASIVE ITA	1336144	4 - 4%	8976508P	VuePoint II Screw, 5.0x8mm Occipital *8976508P* NUVASIVE	1	€ 443,84	€ 443,84	P09070301	2010305
NUVASIVE ITA	1336144	4 - 4%	8976510P	VuePoint II Screw, 5.0x10mm Occipital *8976510P* NUVASIVE	1	€ 443,84	€ 443,84	P09070301	2010305
NUVASIVE ITA	1336144	4 - 4%	8976512P	VuePoint II Screw, 5.0x12mm Occipital *8976512P* NUVASIVE	1	€ 443,84	€ 443,84	P09070301	2010305
NUVASIVE ITA	1336144	4 - 4%	8976514P	VuePoint II Screw, 5.0x14mm Occipital *8976514P* NUVASIVE	1	€ 443,84	€ 443,84	P09070301	2010305
NUVASIVE ITA	1336144	4 - 4%	8980524P	VP II Screw/Set Screw, 3.5x24mm FA P.T. *8980524P* NUVASIVE	1	€ 723,29	€ 723,29	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980526P	VP II Screw/Set Screw, 3.5x26mm FA P.T. *8980526P* NUVASIVE	1	€ 723,29	€ 723,29	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980528P	VP II Screw/Set Screw, 3.5x28mm FA P.T. *8980528P* NUVASIVE	1	€ 723,29	€ 723,29	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980530P	VP II Screw/Set Screw, 3.5x30mm FA P.T. *8980530P* NUVASIVE	1	€ 723,29	€ 723,29	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980532P	VP II Screw/Set Screw, 3.5x32mm FA P.T. *8980532P* NUVASIVE	1	€ 723,29	€ 723,29	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980534P	VP II Screw/Set Screw, 3.5x34mm FA P.T. *8980534P* NUVASIVE	1	€ 723,29	€ 723,29	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980536P	VP II Screw/Set Screw, 3.5x36mm FA P.T. *8980536P* NUVASIVE	1	€ 723,29	€ 723,29	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980010P	VuePoint II Screw/Set Screw, 3.5x10mm MA *8980010P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980012P	VuePoint II Screw/Set Screw, 3.5x12mm MA *8980012P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980014P	VuePoint II Screw/Set Screw, 3.5x14mm MA *8980014P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980016P	VuePoint II Screw/Set Screw, 3.5x16mm MA *8980016P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980018P	VuePoint II Screw/Set Screw, 3.5x18mm MA *8980018P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980020P	VuePoint II Screw/Set Screw, 3.5x20mm MA *8980020P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980022P	VuePoint II Screw/Set Screw, 3.5x22mm MA *8980022P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980024P	VuePoint II Screw/Set Screw, 3.5x24mm MA *8980024P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980026P	VuePoint II Screw/Set Screw, 3.5x26mm MA *8980026P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980028P	VuePoint II Screw/Set Screw, 3.5x28mm MA *8980028P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980030P	VuePoint II Screw/Set Screw, 3.5x30mm MA *8980030P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980032P	VuePoint II Screw/Set Screw, 3.5x32mm MA *8980032P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980034P	VuePoint II Screw/Set Screw, 3.5x34mm MA *8980034P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980110P	VuePoint II Screw/Set Screw, 4.0x10mm MA *8980110P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980112P	VuePoint II Screw/Set Screw, 4.0x12mm MA *8980112P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980114P	VuePoint II Screw/Set Screw, 4.0x14mm MA *8980114P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980116P	VuePoint II Screw/Set Screw, 4.0x16mm MA *8980116P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980118P	VuePoint II Screw/Set Screw, 4.0x18mm MA *8980118P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980120P	VuePoint II Screw/Set Screw, 4.0x20mm MA *8980120P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980122P	VuePoint II Screw/Set Screw, 4.0x22mm MA *8980122P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980124P	VuePoint II Screw/Set Screw, 4.0x24mm MA *8980124P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980126P	VuePoint II Screw/Set Screw, 4.0x26mm MA *8980126P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980128P	VuePoint II Screw/Set Screw, 4.0x28mm MA *8980128P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980130P	VuePoint II Screw/Set Screw, 4.0x30mm MA *8980130P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980132P	VuePoint II Screw/Set Screw, 4.0x32mm MA *8980132P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITA	1336144	4 - 4%	8980134P	VuePoint II Screw/Set Screw, 4.0x34mm MA *8980134P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980136P	VuePoint II Screw/Set Screw, 4.0x36mm MA *8980136P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980138P	VuePoint II Screw/Set Screw, 4.0x38mm MA *8980138P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980140P	VuePoint II Screw/Set Screw, 4.0x40mm MA *8980140P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980410P	VuePoint II Screw/Set Screw, 4.5x10mm MA *8980410P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980412P	VuePoint II Screw/Set Screw, 4.5x12mm MA *8980412P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980414P	VuePoint II Screw/Set Screw, 4.5x14mm MA *8980414P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980416P	VuePoint II Screw/Set Screw, 4.5x16mm MA *8980416P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980418P	VuePoint II Screw/Set Screw, 4.5x18mm MA *8980418P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980420P	VuePoint II Screw/Set Screw, 4.5x20mm MA *8980420P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980422P	VuePoint II Screw/Set Screw, 4.5x22mm MA *8980422P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980424P	VuePoint II Screw/Set Screw, 4.5x24mm MA *8980424P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980426P	VuePoint II Screw/Set Screw, 4.5x26mm MA *8980426P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980428P	VuePoint II Screw/Set Screw, 4.5x28mm MA *8980428P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980430P	VuePoint II Screw/Set Screw, 4.5x30mm MA *8980430P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980432P	VuePoint II Screw/Set Screw, 4.5x32mm MA *8980432P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980434P	VuePoint II Screw/Set Screw, 4.5x34mm MA *8980434P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980436P	VuePoint II Screw/Set Screw, 4.5x36mm MA *8980436P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980438P	VuePoint II Screw/Set Screw, 4.5x38mm MA *8980438P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	8980440P	VuePoint II Screw/Set Screw, 4.5x40mm MA *8980440P* NUVASIVE	1	€ 739,73	€ 739,73	P09070301	2010342
NUVASIVE ITA	1336144	4 - 4%	5962152P2	X-CORE Mini Core, Ø12mm 15-20mm *5962152P2* NUVASIVE	1	€ 2.528,75	€ 2.528,75	P09070101	1988306
NUVASIVE ITA	1336144	4 - 4%	5962172P2	X-CORE Mini Core, Ø12mm 17-24mm *5962172P2* NUVASIVE	1	€ 2.528,75	€ 2.528,75	P09070101	1988306
NUVASIVE ITA	1336144	4 - 4%	5962223P2	X-CORE Mini Core, Ø12mm 22-34mm *5962223P2* NUVASIVE	1	€ 2.528,75	€ 2.528,75	P09070101	1988306
NUVASIVE ITA	1336144	4 - 4%	5962253P2	X-CORE Mini Core, Ø12mm 25-40mm *5962253P2* NUVASIVE	1	€ 2.528,75	€ 2.528,75	P09070101	1988306
NUVASIVE ITA	1336144	4 - 4%	5962294P2	X-CORE Mini Core, Ø12mm 29-48mm *5962294P2* NUVASIVE	1	€ 2.528,75	€ 2.528,75	P09070101	1988306
NUVASIVE ITA	1336144	4 - 4%	5962427P2	X-CORE Mini Core, Ø12mm 42-74mm *5962427P2* NUVASIVE	1	€ 2.528,75	€ 2.528,75	P09070101	1988306
NUVASIVE ITA	1336144	4 - 4%	5964152P2	X-CORE Mini Core, Ø14mm 15-20mm *5964152P2* NUVASIVE	1	€ 2.451,79	€ 2.451,79	P09070101	1988306
NUVASIVE ITA	1336144	4 - 4%	5964172P2	X-CORE Mini Core, Ø14mm 17-24mm *5964172P2* NUVASIVE	1	€ 2.451,79	€ 2.451,79	P09070101	1988306
NUVASIVE ITA	1336144	4 - 4%	5964223P2	X-CORE Mini Core, Ø14mm 22-34mm *5964223P2* NUVASIVE	1	€ 2.451,79	€ 2.451,79	P09070101	1988306
NUVASIVE ITA	1336144	4 - 4%	5964253P2	X-CORE Mini Core, Ø14mm 25-40mm *5964253P2* NUVASIVE	1	€ 2.451,79	€ 2.451,79	P09070101	1988306
NUVASIVE ITA	1336144	4 - 4%	5964294P2	X-CORE Mini Core, Ø14mm 29-48mm *5964294P2* NUVASIVE	1	€ 2.451,79	€ 2.451,79	P09070101	1988306
NUVASIVE ITA	1336144	4 - 4%	5962520P2	XC Mini Endcap, 15x12mm Parallel Ø12 *5962520P2* NUVASIVE	1	€ 1.142,76	€ 1.142,76	P09070101	1988309
NUVASIVE ITA	1336144	4 - 4%	5962526P2	XC Mini Endcap, 15x12mm 7° Lord Btm Ø12 *5962526P2* NUVASIVE	1	€ 1.142,76	€ 1.142,76	P09070101	1988309
NUVASIVE ITA	1336144	4 - 4%	5962527P2	XC Mini Endcap, 15x12mm 7° Lord Top Ø12 *5962527P2* NUVASIVE	1	€ 1.142,76	€ 1.142,76	P09070101	1988309
NUVASIVE ITA	1336144	4 - 4%	5962740P2	XC Mini Endcap, 17x14mm Parallel Ø12 *5962740P2* NUVASIVE	1	€ 1.142,76	€ 1.142,76	P09070101	1988309
NUVASIVE ITA	1336144	4 - 4%	5962746P2	XC Mini Endcap, 17x14mm 7° Lord Btm Ø12 *5962746P2* NUVASIVE	1	€ 1.142,76	€ 1.142,76	P09070101	1988309
NUVASIVE ITA	1336144	4 - 4%	5962747P2	XC Mini Endcap, 17x14mm 7° Lord Top Ø12 *5962747P2* NUVASIVE	1	€ 1.142,76	€ 1.142,76	P09070101	1988309
NUVASIVE ITA	1336144	4 - 4%	5964740P2	XC Mini Endcap, 17x14mm Parallel Ø14 *5964740P2* NUVASIVE	1	€ 1.142,76	€ 1.142,76	P09070101	1988309
NUVASIVE ITA	1336144	4 - 4%	5964741P2	XC Mini Endcap, 17x14mm Contour Top Ø14 *5964741P2* NUVASIVE	1	€ 1.142,76	€ 1.142,76	P09070101	1988309
NUVASIVE ITA	1336144	4 - 4%	5964746P2	XC Mini Endcap, 17x14mm 7° Lord Btm Ø14 *5964746P2* NUVASIVE	1	€ 1.142,76	€ 1.142,76	P09070101	1988309
NUVASIVE ITA	1336144	4 - 4%	5964747P2	XC Mini Endcap, 17x14mm 7° Lord Top Ø14 *5964747P2* NUVASIVE	1	€ 1.142,76	€ 1.142,76	P09070101	1988309

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	5964960P2	XC Mini Endcap, 19x16mm Parallel Ø14 *5964960P2* NUVASIVE	1	€ 1.142,76	€ 1.142,76	P09070101	1988309
NUVASIVE ITAL	1336144	4 - 4%	5964966P2	XC Mini Endcap, 19x16mm 7° Lord Btm Ø14 *5964966P2* NUVASIVE	1	€ 1.142,76	€ 1.142,76	P09070101	1988309
NUVASIVE ITAL	1336144	4 - 4%	5964967P2	XC Mini Endcap, 19x16mm 7° Lord Top Ø14 *5964967P2* NUVASIVE	1	€ 1.142,76	€ 1.142,76	P09070101	1988309
NUVASIVE ITAL	1336144	4 - 4%	5960011P2	X-CORE Mini Lock Screw, Endcap *5960011P2* NUVASIVE	1	€ 329,64	€ 329,64	P09070101	1988312
NUVASIVE ITAL	1336144	4 - 4%	7160012	X-CORE 2 Ti Core, Ø16mm 12mm Static *7160012* NUVASIVE	1	€ 1.649,19	€ 1.649,19	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7160014	X-CORE 2 Ti Core, Ø16mm 14mm Static *7160014* NUVASIVE	1	€ 1.649,19	€ 1.649,19	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7180016	X-CORE 2 Ti Core, Ø18mm 16mm Static *7180016* NUVASIVE	1	€ 1.737,14	€ 1.737,14	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7180018	X-CORE 2 Ti Core, Ø18mm 18mm Static *7180018* NUVASIVE	1	€ 1.737,14	€ 1.737,14	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7220016	X-CORE 2 Ti Core, Ø22mm 16mm Static *7220016* NUVASIVE	1	€ 1.759,13	€ 1.759,13	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7220018	X-CORE 2 Ti Core, Ø22mm 18mm Static *7220018* NUVASIVE	1	€ 1.759,13	€ 1.759,13	P09070101	1025746
NUVASIVE ITAL	1336144	4 - 4%	7160022P2	X-CORE 2 Ti Core, Ø16mm 16-22mm *7160022P2* NUVASIVE	1	€ 2.562,16	€ 2.562,16	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7160025P2	X-CORE 2 Ti Core, Ø16mm 18-25mm *7160025P2* NUVASIVE	1	€ 2.562,16	€ 2.562,16	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7160035P2	X-CORE 2 Ti Core, Ø16mm 23-35mm *7160035P2* NUVASIVE	1	€ 2.562,16	€ 2.562,16	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7160041P2	X-CORE 2 Ti Core, Ø16mm 26-41mm *7160041P2* NUVASIVE	1	€ 2.562,16	€ 2.562,16	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7160049P2	X-CORE 2 Ti Core, Ø16mm 30-49mm *7160049P2* NUVASIVE	1	€ 2.562,16	€ 2.562,16	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7160063P2	X-CORE 2 Ti Core, Ø16mm 37-63mm *7160063P2* NUVASIVE	1	€ 2.562,16	€ 2.562,16	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7180025AP2	X-CORE 2 Ti Core, Ø18mm 20-25mm Autolock *7180025AP2* NUVASIVE	1	€ 3.529,84	€ 3.529,84	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7180027AP2	X-CORE 2 Ti Core, Ø18mm 21-27mm Autolock *7180027AP2* NUVASIVE	1	€ 3.529,84	€ 3.529,84	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7180033AP2	X-CORE 2 Ti Core, Ø18mm 24-33mm Autolock *7180033AP2* NUVASIVE	1	€ 3.529,84	€ 3.529,84	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7180041AP2	X-CORE 2 Ti Core, Ø18mm 28-41mm Autolock *7180041AP2* NUVASIVE	1	€ 3.529,84	€ 3.529,84	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7180055AP2	X-CORE 2 Ti Core, Ø18mm 35-55mm Autolock *7180055AP2* NUVASIVE	1	€ 3.529,84	€ 3.529,84	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7180067AP2	X-CORE 2 Ti Core, Ø18mm 41-67mm Autolock *7180067AP2* NUVASIVE	1	€ 3.529,84	€ 3.529,84	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7180079AP2	X-CORE 2 Ti Core, Ø18mm 47-79mm Autolock *7180079AP2* NUVASIVE	1	€ 3.529,84	€ 3.529,84	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7180121AP2	X-CORE 2 Ti Core Ø18mm 68-121mm Autolock *7180121AP2* NUVASIVE	1	€ 3.529,84	€ 3.529,84	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7220025AP2	X-CORE 2 Ti Core, Ø22mm 20-25mm Autolock *7220025AP2* NUVASIVE	1	€ 3.694,78	€ 3.694,78	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7220033AP2	X-CORE 2 Ti Core, Ø22mm 24-33mm Autolock *7220033AP2* NUVASIVE	1	€ 3.694,78	€ 3.694,78	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7220041AP2	X-CORE 2 Ti Core, Ø22mm 28-41mm Autolock *7220041AP2* NUVASIVE	1	€ 3.694,78	€ 3.694,78	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7220055AP2	X-CORE 2 Ti Core, Ø22mm 35-55mm Autolock *7220055AP2* NUVASIVE	1	€ 3.694,78	€ 3.694,78	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7220067AP2	X-CORE 2 Ti Core, Ø22mm 41-67mm Autolock *7220067AP2* NUVASIVE	1	€ 3.694,78	€ 3.694,78	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7220079AP2	X-CORE 2 Ti Core, Ø22mm 47-79mm Autolock *7220079AP2* NUVASIVE	1	€ 3.694,78	€ 3.694,78	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7220121AP2	X-CORE 2 Ti Core Ø22mm 68-121mm Autolock *7220121AP2* NUVASIVE	1	€ 3.694,78	€ 3.694,78	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	7180016P2	X-CORE 2 Ti Core, Ø18mm 16mm Static *7180016P2* NUVASIVE	1	€ 1.946,36	€ 1.946,36	P09070101	1989232
NUVASIVE ITAL	1336144	4 - 4%	5161600P2	X-CORE 2 Ti Endcap, 16mm 0° Round Ø16 *5161600P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	5161604P2	X-CORE 2 Ti Endcap, 16mm 4° Round Ø16 *5161604P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	5163000P2	X-CORE 2 Ti Endcap, 16x30mm 0° Ø16 *5163000P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	5163004P2	X-CORE 2 Ti Endcap, 16x30mm 4° Ø16 *5163004P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	5163014P2	X-CORE 2 Ti Endcap, 16x30mm -4° Ø16 *5163014P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	5164000P2	X-CORE 2 Ti Endcap, 16x40mm 0° Ø16 *5164000P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	5164004P2	X-CORE 2 Ti Endcap, 16x40mm 4° Ø16 *5164004P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	5164014P2	X-CORE 2 Ti Endcap, 16x40mm -4° Ø16 *5164014P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	5181800P2	X-CORE 2 Ti Endcap, 18mm 0° Round Ø16 *5181800P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234

nuvasive_offerta economica.xls

						BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	5181804P2	X-CORE 2 Ti Endcap, 18mm 4° Round Ø16 *5181804P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6181800P2	X-CORE 2 Ti Endcap, 18mm 0° Round Ø18 *6181800P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6181804P2	X-CORE 2 Ti Endcap, 18mm 4° Round Ø18 *6181804P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6181808P2	X-CORE 2 Ti Endcap, 18mm 8° Round Ø18 *6181808P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6183000P2	X-CORE 2 Ti Endcap, 18x30mm 0° Ø18 *6183000P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6183004P2	X-CORE 2 Ti Endcap, 18x30mm 4° Ø18 *6183004P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6183008P2	X-CORE 2 Ti Endcap, 18x30mm 8° Ø18 *6183008P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6183014P2	X-CORE 2 Ti Endcap, 18x30mm -4° Ø18 *6183014P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6184000P2	X-CORE 2 Ti Endcap, 18x40mm 0° Ø18 *6184000P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6184004P2	X-CORE 2 Ti Endcap, 18x40mm 4° Ø18 *6184004P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6184008P2	X-CORE 2 Ti Endcap, 18x40mm 8° Ø18 *6184008P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6184014P2	X-CORE 2 Ti Endcap, 18x40mm -4° Ø18 *6184014P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6185000P2	X-CORE 2 Ti Endcap, 18x50mm 0° Ø18 *6185000P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6185004P2	X-CORE 2 Ti Endcap, 18x50mm 4° Ø18 *6185004P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6185008P2	X-CORE 2 Ti Endcap, 18x50mm 8° Ø18 *6185008P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6185014P2	X-CORE 2 Ti Endcap, 18x50mm -4° Ø18 *6185014P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6222200P2	X-CORE 2 Ti Endcap, 22mm 0° Round Ø18 *6222200P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6222204P2	X-CORE 2 Ti Endcap, 22mm 4° Round Ø18 *6222204P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6222208P2	X-CORE 2 Ti Endcap, 22mm 8° Round Ø18 *6222208P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6223000P2	X-CORE 2 Ti Endcap, 22x30mm 0° Ø18 *6223000P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6223004P2	X-CORE 2 Ti Endcap, 22x30mm 4° Ø18 *6223004P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6223008P2	X-CORE 2 Ti Endcap, 22x30mm 8° Ø18 *6223008P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6223012P2	X-CORE 2 Ti Endcap, 22x30mm 12° Ø18 *6223012P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6224000P2	X-CORE 2 Ti Endcap, 22x40mm 0° Ø18 *6224000P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6224004P2	X-CORE 2 Ti Endcap, 22x40mm 4° Ø18 *6224004P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6224008P2	X-CORE 2 Ti Endcap, 22x40mm 8° Ø18 *6224008P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6224012P2	X-CORE 2 Ti Endcap, 22x40mm 12° Ø18 *6224012P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6225000P2	X-CORE 2 Ti Endcap, 22x50mm 0° Ø18 *6225000P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6225004P2	X-CORE 2 Ti Endcap, 22x50mm 4° Ø18 *6225004P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6225008P2	X-CORE 2 Ti Endcap, 22x50mm 8° Ø18 *6225008P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6225012P2	X-CORE 2 Ti Endcap, 22x50mm 12° Ø18 *6225012P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6226000P2	X-CORE 2 Ti Endcap, 22x60mm 0° Ø18 *6226000P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6226004P2	X-CORE 2 Ti Endcap, 22x60mm 4° Ø18 *6226004P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6226008P2	X-CORE 2 Ti Endcap, 22x60mm 8° Ø18 *6226008P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6226012P2	X-CORE 2 Ti Endcap, 22x60mm 12° Ø18 *6226012P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6262600P2	X-CORE 2 Ti Endcap, 26mm 0° Round Ø18 *6262600P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6262604P2	X-CORE 2 Ti Endcap, 26mm 4° Round Ø18 *6262604P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	6262608P2	X-CORE 2 Ti Endcap, 26mm 8° Round Ø18 *6262608P2* NUVASIVE	1	€ 1.065,75	€ 1.065,75	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	7224000P2	X-CORE 2 Ti Endcap, 22x40mm 0° Ø22 *7224000P2* NUVASIVE	1	€ 1.241,55	€ 1.241,55	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	7224004P2	X-CORE 2 Ti Endcap, 22x40mm 4° Ø22 *7224004P2* NUVASIVE	1	€ 1.241,55	€ 1.241,55	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	7224008P2	X-CORE 2 Ti Endcap, 22x40mm 8° Ø22 *7224008P2* NUVASIVE	1	€ 1.241,55	€ 1.241,55	P09070302	1989234

nuvasive_offerta economica.xls

BASE D'ASTA TOTALE s/iva	€ 400.000,00	PREZZO TOTALE A CORPO OFFERTO	€ 399.990,00
-----------------------------	--------------	--	--------------

Fornitore	Stato Forn.	Aliquota IVA	Prodotto	Descr.	Qta	Prezzi BASE D'ASTA	Prezzo Offerto	CND	RDM
NUVASIVE ITAL	1336144	4 - 4%	7224012P2	X-CORE 2 Ti Endcap, 22x40mm 12° Ø22 *7224012P2* NUVASIVE	1	€ 1.241,55	€ 1.241,55	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	7225000P2	X-CORE 2 Ti Endcap, 22x50mm 0° Ø22 *7225000P2* NUVASIVE	1	€ 1.241,55	€ 1.241,55	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	7225004P2	X-CORE 2 Ti Endcap, 22x50mm 4° Ø22 *7225004P2* NUVASIVE	1	€ 1.241,55	€ 1.241,55	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	7225008P2	X-CORE 2 Ti Endcap, 22x50mm 8° Ø22 *7225008P2* NUVASIVE	1	€ 1.241,55	€ 1.241,55	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	7225012P2	X-CORE 2 Ti Endcap, 22x50mm 12° Ø22 *7225012P2* NUVASIVE	1	€ 1.241,55	€ 1.241,55	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	7226000P2	X-CORE 2 Ti Endcap, 22x60mm 0° Ø22 *7226000P2* NUVASIVE	1	€ 1.241,55	€ 1.241,55	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	7226004P2	X-CORE 2 Ti Endcap, 22x60mm 4° Ø22 *7226004P2* NUVASIVE	1	€ 1.241,55	€ 1.241,55	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	7226008P2	X-CORE 2 Ti Endcap, 22x60mm 8° Ø22 *7226008P2* NUVASIVE	1	€ 1.241,55	€ 1.241,55	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	7226012P2	X-CORE 2 Ti Endcap, 22x60mm 12° Ø22 *7226012P2* NUVASIVE	1	€ 1.241,55	€ 1.241,55	P09070302	1989234
NUVASIVE ITAL	1336144	4 - 4%	7162000P2	X-CORE 2 Ti Lock Screw, Endcap *7162000P2* NUVASIVE	1	€ 857,00	€ 857,00	P09070302	1989241